RESOLUTION NO. 22-

BE IT RESOLVED by the City Council of the City of Huntsville, Alabama, that
the Mayor be, and is hereby authorized, to enter into a contract between the City of
Huntsville and the low bidder, Lambert Contracting, L.L.C., in the amount of
SEVENTEEN MILLION TWO HUNDRED SEVENTY THOUSAND SEVEN
HUNDRED EIGHTY-THREE AND NO/100 DOLLARS ($17,270,783.00) for Big Cove
Basin Sewer Extension, Base Bid and Option #1, Project No. 71-22-SS02, in Huntsville,
Alabama, on behalf of the City of Huntsville, a municipal corporation in the State of
Alabama, which said agreement is substantially in words and figures similar to that
document attached hereto and identified as "Contract between the City of Huntsville and
Lambert Contracting, L.L.C.. for Big Cove Basin Sewer Extension, Base Bid and Option
#1, Project No. 71-22-S802.” consisting of a total of one (1) page plus one hundred five
(105) additional pages consisting of Attachments A1-L, Supplement to General
Requirements for Construction of Public Improvements and all Addenda, “Certification
of Compliance with Title 39, Code of Alabama”, and “E-Verify Statement”, and the date
of April 28, 2022, appearing on the margin of the first page, together with the signature
of the President or President Pro Tem of the City Council, and an executed copy of said
document being permanently kept on file in the Office of the City Clerk of the City of
Huntsville, Alabama.

ADOPTED this the 28th day of April, 2022.

President of the City Council of
the City of Huntsville, Alabama

APPROVED this the 28th day of April, 2022.

Mayor of the City of Huntsville,
Alabama



CONTRACT BETWEEN CITY OF HUNTSVILLE

AND
LAMBERT CONTRACTING, L.L.C.
FOR
BIG COVE BASIN SEWER EXTENSION
PROJECT NO. 71-22-SS02

STATE OF ALABAMA)}
MADISON COUNTY}

THIS CONTRACT, made and entered into this 28th day of April, 2022, between the
CITY OF HUNTSVILLE, ALABAMA, a Municipal Corporation, sometimes referred to herein
as City, and LAMBERT CONTRACTING, L L.C., sometimes referred to herein as Contractor.

-WITNESSETH-

WHEREAS, the City desires to install, construct or make certain improvements known as
Big Cove Basin Sewer Extension, Base Bid and Option #1, Project No. 71-22-SS02. in the City
of Huntsville, Madison County, Alabama, all in accordance with details, specifications, survevs
and general requirements prepared by the City of Huntsville Urban Development Department -
Engineering Division, which are on file in the Office of the City Engineer of the City of
Huntsville, Alabama, all of which details, specifications, surveys and general requirements are
made a part of this contract, and

NOW, THEREFORE, it is agreed that the Contractor promises and agrees to make such
improvements for the party of the first part for the considerations hereinafter set out. The
Contractor promises and agrees to furnish all necessary labor, materials and equipment for the
doing of the same, all to be done in accordance with such details, plans, specifications and
general requirements hereto attached and made a part of this contract.

FOR THE PERFORMANCE of such work, the City agrees to pay the Contractor as
follows per Attachment “A1”.

BY:

Tommy Battle, Mayvor
Lambert Contracting, L.L C.

Kenneth Benion
ATTEST: City Clerk Treasurer

John Meredith
City Council President

DATE: April 28, 2022
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ATTACHMENT “B”
PROPOSAL

TO: THE CITY OF HUNTSVILLE
Public Services Building

320 Fountain Circle
Huntsville, Alabama

proposac or QYT (\(‘Mh[\ﬂ WG
2203 UShwy 7 tollywood ) AL 25753

(ADDRESS) !

TO MAKE CERTAIN IMPROVEMENTS ENTITLED:

BIG COVE BASIN SEWER EXTENSION
PROJECT #71-22-SS02

FOR THE CITY OF HUNTSVILLE, ALABAMA.

GENTLEMEN:

The undersigned bidder has carefully examined the drawings or plans, bid documents, the specifications, the
general requirements, the supplement to general requirements, the general terms and conditions, this proposal, the
agreement, together with any addenda thereto, and agrees to furnish and deliver all the materials, and to do and
perform all the work and labor required to be furnished and delivered, done and performed in and about the
improvements as described above and in accordance with certain specifications prepared and approved by the
OWNER (City of Huntsville, Alabama). It is MANDATORY that any and all addenda be acknowledged by the
undersigned bidder on Attachment “C” which must be submitted with bid package; otherwise, bid shall be rejected.

The undersigned bidder understands that when unit prices are called for, the quantities shown herein are
approximate only and are subject to increase or decrease, and offers to do the work whether the quantities are
increased, or decreased, at the unit prices stated in the following schedule. The undersigned bidder also
understands that when lump sum bids are called for, he will be required to furnish all equipment, labor, materials and
other items or cost to construct a complete facility. The undersigned bidder further understands that any deletions
or additions designated on the outside of the bid envelope, must indicate the particular bid item relative to the
deletion or addition, even if the deletion or addition references to deduct or add to the Total Base Bid. Any bids
received that are unsealed will be immediately rejected.

Contractors are authorized to download quantities, Attachment “A”, or quantity revisions from COH Engineering
website and paste to a CD-RW (preferably in a live/flash drive format) of their choice which must be submitted with
the original bid packet. In addition, two hard copies must be signed and submitted with original bid packet. Failure
to do so may be cause for rejection of bid. The City reserves the right to reject any altered bid resulting from altering
the bid CD in any manner. If a price discrepancy is found on the CD-RW, or the correct version of bid quantities is
not submitted on the CD-RW which corresponds to the printed hard copies, then printed hard copy prices submitted
with original bid documents, with Contractor signature, will prevail.

Certificates of Insurance are required naming the City as the Certificate Holder. Also, the name of the project and
project number should be included on the certificate. The Certificates should reflect the insurance coverage required

herein. In addition, a copy of the policy may be requested upon award. Certificates signed using digital signatures
: . indicating that

will not be accepted unless accompanied by a written statement from the insurancel/surety compan
their electronic signature is intended as their signature. The Certificates are to be signed by a person authorized by
the Insurer to bind coverage on its behalf and must indicate coverage will not be canceled or non-renewed except
after thirty (30) days prior written notice to the City at the following address: City of Huntsville, P.O. Box 308,
Huntsville, Alabama 35804 ATTN: Mary Ridgeway.

The undersigned bidder understands that the Contract Time for completion of all work is two hundred seventy (270)
calendar days.
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BIG COVE BASIN SEWER EXTENSION
PROJECT #71-22-SS02
PAGE TWO

THE UNDERSIGNED BIDDER ALSO AGREES AS FOLLOWS:

All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville. Within fifteen (15) days
after the date of acceptance of this proposal by City Council action, the contractor shall execute the contract and
furnish to the OWNER a payment (labor and material) bond and a performance bond, each in the amount of 100% of
the contract amount. No contract extension will be allowed for delays in the issuance of the notice to proceed that
are a result of the contractor failing to submit the required items within the 15 days.

It is further understood and agreed that the Contractor shall commence work to be performed under this contract
within fifteen (15) days from the date of this contract, unless otherwise instructed in writing by the OWNER. All work
shall be carried on continuously to completion.

Accompanying this proposal is a certified check or bid bond in the amount of not less than five percent (5%) of the
total amount shown on the schedule of prices not exceeding $10,000.00 payable to the City of Huntsville, Alabama,
which is to be forfeited, as liquidated damages, if, in the event that his proposal is accepted, the undersigned shall

fail to execute the contract and furnish a satisfactory contract bond under the conditions and within the time
specified in this proposal; otherwise, said certified check or bid bond is to be returned to the undersigned.

DATED: IW,\\’CV\ BH .202_\3_.

(IF AN INDIVIDUAL, PARTNERSHIP ORw ORPORATED ORGANIZATION)

SIGNATURE OF BIDDER
Cody € Lon ™ ovesrioes” | =
2 US Z_Hn\\\jwoé,ﬁ\ﬁﬁ_ﬁ?a

NAMES AND ADDRESSES OF MEMBERS OF THE FIRM:

( @E'E Aanbect, 99 Scotlard Pove, Sotshifo, - 100%

OUR CONTRACTOR'S STATE LICENSE NO. IS

ADDRESS OF BIDDER

(IF A CORPORATION)
SIGNATURE OF BIDDER

BY

BUSINESS ADDRESS

INCORPORATED UNDER THE LAWS OF THE STATE OF

NAMES PRESIDENT
OF SECRETARY
OFFICERS TREASURER

MANDATORY ACKNOWLEDGEMENT OF ADDENDA: Addenda will only be emailed to those bidders who attend and
have signed in at the pre-bid meeting. Acknowledgement of receipt of addenda is mandatory using Attachment “C*
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and attachment must be submitted with bid package. Failure to do so shall be cause for rejection of the bid. It is the
responsibility of all bidders to refer to the website for any updates.



ATTACHMENT “C”

BIG COVE BASIN SEWER EXTENSION
PROJECT #71-22-SS02

MANDATORY ACKNOWLEDGEMENT OF ADDENDA

Acknowledgement of receipt of Addenda is Mandatory. Failure to acknowledge receipt/download from
website shall be cause for rejection of the bid. By signing below, Bidder acknowledges receipt of
Addenda and the date received.

ADDENDUM NO. DATE
RECEIVED/DOWNLOADED

FROM WEBSITE (if
applicable)

ONE. 3Inlaa
T 3laalaa

COMPANY l—;ﬂ_!“tﬁ E ( mkmg k“!ﬁ L\;( z

SIGNATURE

TITLE

DATE 3,&4 ' ag\




ATTACHMENT “D”

BIG COVE BASIN SEWER EXTENSION

PROJECT #71-22-SS02

SUBCONTRACTOR'S LISTING

All subcontractors must be approved in writing by Owner. Any additional subcontractors needed during the contract period
shall be approved by written letter from the Owner. Contractor shall immediately notify Mary Ridgeway via email at
mary.ridgeway@huntsvilleal.gov and the Owner's project inspector of any changes to subcontractor list for the duration of the

project.
TASKS TO BE SUBCONTRACTOR LICENSE ADDRESS ITEM #'S OF
PERFORMED NAME NO. WORK TO BE
PERFORMED
Surveying/Layout
Permitting

Clearing & Grubbing

Erosion Control

Traffic Control

Excavation

Concrete

Storm Drainage

Sanitary Sewer

Shoring/Monitoring

Retaining Walls

Bridges

Railroads

Traffic (signals, loops)

Street Lights

Electrical

Water

Asphalt

Landscaping (Trees,
___grassing)

Irrigation

Striping

Sewer Testing

Guardrails

Handrails

Painting

Special (fencing,
benches, dewatering
etc.)

Mechanical

SCADA

Other

— None Yo sy —

¢

€ Sk




ATTACHMENT “E”

BIG COVE BASIN SEWER EXTENSION
PROJECT #71-22-SS02

Contractor shall provide at least five (5) references including NAME OF PROJECT, Owner Name, address, phone
number and contact name that demonstrates contractor's ability on similar projects.

. orenm (0 CONTRACT A ZL\“LDv\d\'\G \ron Yor Seltsom Lwsaq
o L SMIF (ATRCY — ~

3. Biverchose, OQ\uGX‘ 3" PVG for LADD Envuonm \m@%\% Naliey
(PRIE BI0E (oo O TRVertIeE, 100 YoR S X0 B oA
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ATTACHMENT “F”
MANDATORY Pre-bid meeting to be held on Wednesday, March 16, 2022, at 10:00 am, in the 1st Floor Conference Room at 320
Fountain Circle, Huntsville, AL 35801. Bidders must attend this pre-bid meeting to be eligible to submit a bid.

NOTICE TO CONTRACTORS

WANTED: Sealed bids in duplicate for the construction of:_Big Cove Basin Sewer Extension, more particularly known as Project
No. 71-22-S502.

flow to the Big Cove WWTP.

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) and 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-8-7, 34-8-8
and 34-8-9 (amended 1996) setting forth the definition of general contractor and the licensing procedures and requirements for state
licensing. A copy of the above Codes may be obtained from the OWNER (City of Huntsville). No one is entitled to bid and no
contract may be awarded to anyone who does not possess a valid general contractor’s license and the required classification for
the municipal type work to be performed. The general contractor's license and classification must appear on the outside of the bid
envelope along with the general contractor's name and address, project name and number and date and time of bid opening.
Section 39-3-5 Code of Alabama has been amended as follows:

“In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a state
having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the nonresident
bidder’s state awards contracts to Alabama contractors bidding under similar circumstances.”

This project Big Cove Basin Sewer Extension, more particularly known as Project No. 71-22-SS02 requires the contractor to
possess a State of Alabama Classification of {(MU) Municipal & Utility or MU-(S) Specialty Construction.

After proposals are opened and read, they will be compared on the basis of the summation of the products or approximate
quantities shown in Attachment “A”, multiplied by the unit bid prices. In the event of a discrepancy between unit bid prices and
extensions, the unit bid price shall govern. A proposal will not be considered unless signed by the bidder or his authorized agent
and accompanied by cashier’s check or properly signed bid bond, as required by law.

In determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and past record of
performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for herein, in
addition to that of the bid price which would affect the final cost of the Owner, will be taken into consideration in making award of
contract. The right is reserved to reject any bid where investigation of the business and technical organization of the bidder
available for the contemplated work, including financial resources, equipment, and experience on similar projects does not satisfy
the Owner that such bidder is qualified to perform the work. The City Council of the City of Huntsville reserves the right to reject
any and ali bids and to waive informalities.

Separate sealed bids for the construction of this project will be received at the City of Huntsville Public Services Building, 320
Fountain Circle, in the 1st Floor in the Conference Room, on the 24th day of March, 2022 until 2:00 pm. If the bid is mailed, the bid
should be addressed to City Engineering, 320 Fountain Circle, Huntsville, AL 35801 and MUST be received prior to the bid opening
date and time. Each bid shall be accompanied by an original signed, dated and sealed Bid Bond in the amount of not less than five
percent (5%) of the total shown on the schedule of prices, but not exceeding $10,000.00. Quantities are known as Attachment “A”.
No bidder may withdraw his bid within ninety (90) days after the actual date of opening.

These Addenda, Special Provisions, Plans, the Supplement to General Requirements for Construction of Public Improvements City
of Huntsville Specifications, Standard Specifications for Construction of Public Improvements Contract Projects and all
supplementary documents are essential parts of the contract, and a requirement occurring in one is as binding as though occurring
in all. They are intended to be complimentary and to describe and provide for a complete work. Contract Document Order of
Precedence shall be as follows:

1. Addenda

2. General Requirements (Instructions to Bidders and Bid Proposal including Attachments)

3. Supplement to General Requirements

4. Drawings / City of Huntsville Standard Specifications for Construction of Public Improvements Contract Projects
1991

Supplemental Specifications (Earthwork, Chain Link Fences, and Gates)

Special Conditions

oo
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7. Current ALDOT Specifications

Standard Specifications for Construction of Public Improvements Contract Projects and Engineering Standards are available at no
charge by downloading from the City Engineering website: http://www.huntsvilleal.gov/government/departments/engineering-
department/. Plans and proposals can be downloaded from our website at no cost: www.huntsvilleal.gov/engineeringbids.
Contractors will be responsible for costs of duplicating their own plans and can choose photocopying facility of their choice.
Additionally, Contractors are responsible for checking website for any revisions/updates. Contractor is required to submit pricing,
provided by the COH (Attachment “A”) and made available for download from the Engineering website, on either a CD-RW
(preferably in a live/flash drive format) in the Excel format. The CD-RW (preferably in a live/flash drive format) must be in working
condition and included with original bid packet and reflect the correct revision, along with two signed hard copies. Bid must be
submitted from the file (Quantities) provided and downloaded from the City of Huntsville’s website. Failure to do so may be cause
for rejection of bid. The City reserves the right to reject any altered bid resulting from altering the CD in any manner. If a price
discrepancy is found on the CD-RW, or the correct version of bid quantities is not submitted on the CD-RW which corresponds to
the printed hard copy, then printed hard copy prices submitted with original bid documents, with Contractor signature, will prevail.
All bids must be SEALED before submittal at the bid opening. Any bids received that are not sealed will be immediately rejected.

E-VERIFY — NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1 through
31-13-30 (also known as and hereinafter referred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-491 on May 16,
2012 is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of a contract and as a
term and condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act, as
amended, any business entity or employer that employs one or more employees shall not knowingly employ, hire for employment,
or continue to employ an unauthorized alien within the State of Alabama. During the performance of the contract, such business
entity or employer shall participate in the E-Verify program and shall verify every employee that is required to be verified according
to the applicable federal rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-9(c). Failure to comply with these requirements may result in breach of contract,
termination of the contract or subcontract, and possibly suspension or revocation of business licenses and permits in accordance
with §31-13-9 (e) (1) & (2). Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville
contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the agreement and
shall be responsible for all damages resulting therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with the
bid package.

ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of
Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the Alabama
Immigration Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the contract
performance. The Contractor shall submit in the bid package, with the requested information included on the form, the “City of
Huntsville, Alabama Report of Ownership Form” listed in the bid proposal as Attachment “1”. The bidder selected for award of the
contract may be required to complete additional forms relating to citizenship or alien status of the bidder and its employees,
including e-verify information, prior to award of a contract.

ALABAMA ACT 2016-312
“In accordance with Alabama Act 2016-312 as adopted and approved on May 5, 2016, on behalf of (insert

name of business) | do hereby certify and represent that this business is not currently engaged in, and will not engage in, the
boycott of a person or an entity based in or doing business with a jurisdiction with which this state can enjoy open trade.

Gl Lol
Title/_O% &mﬂ%ﬂ%ﬂmmﬂ"_
(Signature of authorizéd individual) ”

Advertise Date: 3/9/2022




ATTACHMENT “G”
SAMPLE FORM

REQUEST FOR PAYMENT
CITY OF HUNTSVILLE ENGINEERING DIVISION

PROJECT NAME AND NUMBER:

ESTIMATE NUMBER: ) PERIOD FROM:. TO
CONTRACT DURATION DAYS
START DATE: END DATE: 1/0/00 TOTAL CONTRACT TIME (3) 0 DAYS

TME C.O.#1 -
TME C.O.#2 CONTRACT DAYS REMAINING ___ 0
TME CO #3

TOTAL CONTRACT AMOUNT (1) AS AWARDED $ - CURRENT $ -
CO.#1 $ -
CO. #2 $ -
CO #3 $ =
TOTAI AMOUNT EARNED TO DATE LESS STORED MATERIALS (2): $
MATERIAL STORED (INVOICE ATTACHED) $ =
RETAINAGE (5%) OF 50% OF CONTRACT $ -
Amount Is in actordance with ALDOT and COH
AMOUNT EARNED AFTER RETAINAGE spadifications and Is based on the contract amount $ -
befora cha ordars,
LIQUIDATED DAMAGES PER DAY 200
LIQUIDATED DAMAGES ASSESSED TO DATE: -
will by
mmummmammmmlm period end
date and multiplying tha days by the dally damages amount.
will from
otharwise dua.,
TOTAL AMOUNT PREVIOUSLY APPROVED TO DATE: $ -
AMOUNT DUE THIS ESTIMATE WITHOUT LIQUIDATED DAMAGES $ -
A % OF TIME ELAPSED TIME ELASPED TO DATE DAYS =
TOTAL CONTRACT TIME (3) o] DAYS
8. PROJECT COMPLETION TOTAL EARNED TO DATE (2) - = © #DIVIOY
TOTAL CONTRACT AMOUNT -
C PROGRESS OF WORK: B-A=
CONTRACTORS CERTIFICATE

L the duly qualified, acting and authorized agent %or the contractor 1 o e——

on the above project, do heseby cestify that we havae performed all of the work set forth in strict accordancs wilh the plans. tawa and I l.hnmlo

and do further certify that ak labor. matoniats and equipment isted heroin have beon paid f for in full ax alownd on all prior estmatos and i requested to do 30, we will show avidence of
paymant for the same (n writing before the fino! payment of this estimate. We Mnrcamn(lwl is the final astimate} that the amount recsived hereunder I= considered
compangation and final paymen infull for al Mmm\od under tha contract, Inciud.ng any amendments therato am lpon paymnn of said 3um. heraby release the Ownar

its k agents, and with said contract W further cort/ m-m: for a peniod of twalve

months from the dnh o! ymcn! of the ﬂml amh {in accordance with tha tsms o'wnn na) uonhct and all nmondmom thomto} during wm:h ilme al tarms and

conditions of the original contract document shall remain in ful force and effact | Ying

a3 containad in sals wmm: documents

CERTIFIED FORPAYMENTONTHISTHE DAY OF

BY. _ o - ) - i CONTRACTOR: — —— —
TITLE: . —

SIGNED: WITNESS.
SIGNATURE
We have checked the quanitias and extensions to this estimate, and to the best of our knowiedge, the estimate is true and correct.
APPROVED FOR PAYMENT
ay: BY.
CONSTRUCTION INSPECTOR KATHY MARTIN, CITY ENGINEER

OR LYNN MAJORS, ADMINISTRATIVE OFFICER

BY: IF FINAL ESTIMATE, DATE WORK WAS
PROJECT ENGINEER COMPLETED:

&‘%GM 3laH |az



ATTACHMENT “H”

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the time a contract is
awarded, unless vendor/contractor is already registered and doing business with the City. No payments of invoices
can be made until this W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at

the following website: www.irs.ustreas.gov/pub/irs-pdf/fw9.pdf

é
3 )24 |25
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ATTACHMENT "I"

CITY OF HUNTSVILLE, ALABAMA REPORT OF OWNERSHIP FORM I

General Information. Please provide the following information:

Legal name(s) (include “doing business as”, if applicable): LQW\\)Q\'\' (0{\\’@‘\1\’\ -
City of Huntsville current taxpayer identification number (if available): \'\\M\s\ﬁ‘n\\ﬁ. BGS\(SS Licerce 53q 1C| —]

(Please note that if this number has been assigned by the City and if you are renewing your business license, the number
should be listed on the renewal form.)

Type of Ownership. Please complete the un-shaded portions of the following chart by checking the appropriate box below
and entering the appropriate Entity |.D. Number, if applicable (for an explanation of what an entity number is, please see
paragraph C below):

Type of Ownership Entity I. D. Number
(check appropriate box) & Applicable State

Q Individual or Sole I.Droprietorship #}ﬁ////////////////////
O General Partnership 7 52,

O Limited Partnership (LP) Number & State:
O Limited Liability Partnership (LLP) Number & State:
W‘Limited Liability Company (LLC) (Single | Number & State:
Member) 28018234 — AL, 0%” Wal-14q0
FEIN 5 -S08
QO LLC (Multi-Member) Number & State:
Q Corporation Number & State:
U Other, please explain: Number & State (if a filing entity under state law):

Entity I.D. Numbers. If an Entity .D. Number is required and if the business entity is registered in this state, the number is
available through the website of Alabama’s Secretary of State at. www.sos.state.al.us/, under “Government Records”. If a
foreign entity is not registered in this state please provide the Entity I.D. number (or other similar number by whatever
named called) assigned by the state of formation along with the name of the state.

Formation Documents. Please note that, with regard to entities, the entity's formation documents, including articles or
certificates of incorporation, organization, or other applicable formation documents, as recorded in the probate records of the
applicable county and state of formation, are not required unless: (1) specifically requested by the City, or (2) an Entity 1.D.
Number is required and one has not been assigned or provided.

Please date and sign this form in the space provided below and either write legibly or type your name under your signature.
If you are signing on behalf of an entity please insert your title as well.

Signature:lo{[aaqf. M Title (if applicable): Sc\
Type or legibly write name:_Cdiu El (L‘“bfl k Date: 32"\ 9\31




L]
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. E-Vel'ify &

Company ID Number: 944581

THE E-VERIFY
MEMORANDUM OF UNDERSTANDING
FOR EMPLOYERS

ARTICLE |
PURPOSE AND AUTHORITY

The parties to this agreement are the Department of Homeland Security (DHS) and the
Lambert Contracting, LLC (Employer). The purpose of this agreement is to set forth terms and
conditions which the Employer will follow while participating in E-Verify.

E-Verify is a program that electronically confirms an employee's eligibility to work in the United States
after completion of Form I-9, Employment Eligibility Verification (Form 1-9). This Memorandum of
Understanding (MOU) explains certain features of the E-Verify program and describes specific
responsibilities of the Employer, the Social Security Administration (SSA), and DHS.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the lllegal Immigration Reform and
Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as amended (8 U.S.C.
§ 1324a note). The Federal Acquisition Regulation (FAR) Subpart 22.18, “Employment Eligibility
Verification” and Executive Order 12989, as amended, provide authority for Federal contractors and
subcontractors (Federal contractor) to use E-Verify to verify the employment eligibility of certain
employees working on Federal contracts.

ARTICLE I
RESPONSIBILITIES

A. RESPONSIBILITIES OF THE EMPLOYER

1. The Employer agrees to display the following notices supplied by DHS in a prominent place that is
clearly visible to prospective employees and ail employees who are to be verified through the system:

a. Notice of E-Verify Participation
b. Notice of Right to Work

2. The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and telephone
numbers of the Employer representatives to be contacted about E-Verify. The Employer also agrees to
keep such information current by providing updated information to SSA and DHS whenever the
representatives’ contact information changes.

3. The Employer agrees to grant E-Verify access only to current employees who need E-Verify access.
Employers must promptly terminate an employee’s E-Verify access if the employer is separated from
the company or no ionger needs access to E-Verify.
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4. The Employer agrees to become familiar with and comply with the most recent version of the
E-Verify User Manual.

5. The Employer agrees that any Employer Representative who will create E-Verify cases will
complete the E-Verify Tutorial before that individual creates any cases.

a. The Employer agrees that all Employer representatives will take the refresher tutorials when
prompted by E-Verify in order to continue using E-Verify. Failure to complete a refresher tutorial
will prevent the Employer Representative from continued use of E-Verify.

6. The Employer agrees to comply with current Form 1-9 procedures, with two exceptions:

a. If an employee presents a "List B" identity document, the Employer agrees to only accept "List
B" documents that contain a photo. (List B documents identified in 8 C.F.R. § 274a.2(b)(1)(B)) can
be presented during the Form -9 process to establish identity.) If an employee objects to the photo
requirement for religious reasons, the Employer should contact E-Verify at

888-464-4218,

b. If an employee presents a DHS Form |-551 (Permanent Resident Card), Form 1-766
(Employment Authorization Document), or U.S. Passport or Passport Card to complete Form 1-9,
the Employer agrees to make a photocopy of the document and to retain the photocopy with the
employee’s Form I-9. The Employer will use the photocopy to verify the photo and to assist DHS
with its review of photo mismatches that employees contest. DHS may in the future designate
other documents that activate the photo screening tool.

Note: Subject only to the exceptions noted previously in this paragraph, employees still retain the right
to present any List A, or List B and List C, document(s) to complete the Form 1-9.

7. The Employer agrees to record the case verification number on the empioyee's Form 1-9 or to print
the screen containing the case verification number and attach it to the employee's Form [-9.

8. The Employer agrees that, although it participates in E-Verify, the Employer has a responsibility to
complete, retain, and make available for inspection Forms -9 that relate to its employees, or from other
requirements of applicable regulations or laws, including the obligation to comply with the
antidiscrimination requirements of section 274B of the INA with respect to Form |-9 procedures.

a. The foliowing modified requirements are the only exceptions to an Employer’s obligation to not
employ unauthorized workers and comply with the anti-discrimination provision of the INA: (1) List B
identity documents must have photos, as described in paragraph 6 above; (2) When an Employer
confirms the identity and employment eligibility of newly hired employee using E-Verify procedures,
the Employer establishes a rebuttable presumption that it has not violated section 274A(a)(1)(A) of
the Immigration and Nationality Act (INA) with respect to the hiring of that employee; (3) If the
Employer receives a final nonconfirmation for an employee, but continues to employ that person,
the Employer must notify DHS and the Employer is subject to a civil money penalty between $550
and $1,100 for each failure to notify DHS of continued employment following a final
nonconfirmation; (4) If the Employer continues to employ an employee after receiving a final
nonconfirmation, then the Employer is subject to a rebuttable presumption that it has knowingly
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employed an unauthorized alien in violation of section 274A(a)(1)(A); and (5) no E-Verify participant
is civilly or criminally liable under any law for any action taken in good faith based on information
provided through the E-Verify.

b. DHS reserves the right to conduct Form |-9 compliance inspections, as well as any other
enforcement or compliance activity authorized by law, including site visits, to ensure proper use of
E-Verify.

9. The Employer is strictly prohibited from creating an E-Verify case before the employee has been
hired, meaning that a firm offer of employment was extended and accepted and Form 1-9 was
completed. The Employer agrees to create an E-Verify case for new employees within three Employer
business days after each employee has been hired (after both Sections 1 and 2 of Form 1-9 have been
completed), and to complete as many steps of the E-Verify process as are necessary according to the
E-Verify User Manual. If E-Verify is temporarily unavailable, the three-day time period will be extended
until it is again operational in order to accommodate the Employer's attempting, in good faith, to make
inquiries during the period of unavailability.

10. The Employer agrees not to use E-Verify for pre-employment screening of job applicants, in
support of any unlawful employment practice, or for any other use that this MOU or the E-Verify User
Manual does not authorize.

11. The Employer must use E-Verify for all new employees. The Employer will not verify selectively
and will not verify employees hired before the effective date of this MOU. Employers who are Federal
contractors may qualify for exceptions to this requirement as described in Article 11.B of this MOU.

12. The Employer agrees to follow appropriate procedures (see Article || below) regarding tentative
nonconfirmations. The Employer must promptly notify employees in private of the finding and provide
them with the notice and letter containing information specific to the employee’s E-Verify case. The
Employer agrees to provide both the English and the translated notice and letter for employees with
limited English proficiency to employees. The Employer agrees to provide written referral instructions
to employees and instruct affected employees to bring the English copy of the letter to the SSA. The
Employer must allow employees to contest the finding, and not take adverse action against employees
if they choose to contest the finding, while their case is still pending. Further, when employees contest
a tentative nonconfirmation based upon a photo mismatch, the Employer must take additional steps
(see Article 111.B. below) to contact DHS with information necessary to resolve the challenge.

13. The Employer agrees not to take any adverse action against an employee based upon the
employee's perceived employment eligibility status while SSA or DHS is processing the verification
request uniess the Employer obtains knowledge (as defined in 8 C.F.R. § 274a.1(1)) that the employee
is not work authorized. The Employer understands that an initial inability of the SSA or DHS automated
verification system to verify work authorization, a tentative nonconfirmation, a case in continuance
(indicating the need for additional time for the government to resolve a case), or the finding of a photo
mismatch, does not establish, and should not be interpreted as, evidence that the employee is not work
authorized. In any of such cases, the employee must be provided a full and fair opportunity to contest
the finding, and if he or she does so, the employee may not be terminated or suffer any adverse
employment consequences based upon the employee’s perceived employment eligibility status
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(including denying, reducing, or extending work hours, delaying or preventing training, requiring an
employee to work in poorer conditions, withholding pay, refusing to assign the employee to a Federal
contract or other assignment, or otherwise assuming that he or she is unauthorized to work) until and
unless secondary verification by SSA or DHS has been completed and a final nonconfirmation has
been issued. If the employee does not choose to contest a tentative nonconfirmation or a photo
mismatch or if a secondary verification is completed and a final nonconfirmation is issued, then the
Employer can find the employee is not work authorized and terminate the employee’s employment.
Employers or employees with questions about a final nonconfirmation may call E-Verify at 1-888-464-
4218 (customer service) or 1-888-897-7781 (worker hotline).

14. The Employer agrees to comply with Title VII of the Civil Rights Act of 1964 and section 274B of
the INA as applicable by not discriminating unlawfully against any individual in hiring, firing,
employment eligibility verification, or recruitment or referral practices because of his or her national
origin or citizenship status, or by committing discriminatory documentary practices. The Employer
understands that such illegal practices can include selective verification or use of E-Verify except as
provided in part D below, or discharging or refusing to hire employees because they appear or sound
“foreign” or have received tentative nonconfirmations. The Employer further understands that any
violation of the immigration-related unfair employment practices provisions in section 274B of the INA
could subject the Employer to civil penalties, back pay awards, and other sanctions, and violations of
Title VI could subject the Employer to back pay awards, compensatory and punitive damages.
Violations of either section 274B of the INA or Title VII may also lead to the termination of its
participation in E-Verify. If the Employer has any questions relating to the anti-discrimination provision,
it should contact OSC at 1-800-255-8155 or 1-800-237-2515 (TDD).

15. The Employer agrees that it will use the information it receives from E-Verify only to confirm the
employment eligibility of employees as authorized by this MOU. The Employer agrees that it will
safeguard this information, and means of access to it (such as PINS and passwords), to ensure that it
is not used for any other purpose and as necessary to protect its confidentiality, including ensuring that
it is not disseminated to any person other than employees of the Employer who are authorized to
perform the Employer's responsibilities under this MOU, except for such dissemination as may be
authorized in advance by SSA or DHS for legitimate purposes.

16. The Employer agrees to notify DHS immediately in the event of a breach of personal information.
Breaches are defined as loss of control or unauthorized access to E-Verify personal data. All
suspected or confirmed breaches should be reported by calling 1-888-464-4218 or via email at
E-Verify@dhs.gov. Please use “Privacy Incident — Password” in the subject line of your email when
sending a breach report to E-Verify.

17. The Employer acknowledges that the information it receives from SSA is governed by the Privacy
Act (5 U.S.C. § 552a(i)(1) and (3)) and the Social Security Act (42 U.S.C. 1306(a)). Any person who
obtains this information under false pretenses or uses it for any purpose other than as provided for in
this MOU may be subject to criminal penalties.

18. The Employer agrees to cooperate with DHS and SSA in their compliance monitoring and
evaluation of E-Verify, which includes permitting DHS, SSA, their contractors and other agents, upon
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reasonable notice, to review Forms |-9 and other employment records and to interview it and its
employees regarding the Employer’s use of E-Verify, and to respond in a prompt and accurate manner
to DHS requests for information relating to their participation in E-Verify.

19. The Employer shall not make any false or unauthorized claims or references about its participation
in E-Verify on its website, in advertising materials, or other media. The Employer shall not describe its
services as federally-approved, federally-certified, or federally-recognized, or use language with a
similar intent on its website or other materials provided to the public. Entering into this MOU does not
mean that E-Verify endorses or authorizes your E-Verify services and any claim to that effect is false.

20. The Employer shall not state in its website or other public documents that any language used
therein has been provided or approved by DHS, USCIS or the Verification Division, without first
obtaining the prior written consent of DHS.

21. The Employer agrees that E-Verify trademarks and logos may be used only under license by
DHS/USCIS (see M-795 (Web)) and, other than pursuant to the specific terms of such license, may not
be used in any manner that might imply that the Employer's services, products, websites, or
publications are sponsored by, endorsed by, licensed by, or affiliated with DHS, USCIS, or E-Verify.

22. The Employer understands that if it uses E-Verify procedures for any purpose other than as
authorized by this MOU, the Employer may be subject to appropriate legal action and termination of its
participation in E-Verify according to this MOU.

B. RESPONSIBILITIES OF FEDERAL CONTRACTORS

1. If the Employer is a Federal contractor with the FAR E-Verify clause subject to the employment
verification terms in Subpart 22.18 of the FAR, it will become familiar with and comply with the most
current version of the E-Verify User Manual for Federal Contractors as well as the E-Verify
Supplemental Guide for Federal Contractors.

2. In addition to the responsibilities of every employer outlined in this MOU, the Employer understands
that if it is a Federal contractor subject to the employment verification terms in Subpart 22.18 of the
FAR it must verify the employment eligibility of any “employee assigned to the contract” (as defined in

. FAR 22.1801). Once an employee has been verified through E-Verify by the Employer, the Employer
may not create a second case for the employee through E-Verify.

a. An Employer that is not enrolled in E-Verify as a Federal contractor at the time of a contract
award must enroll as a Federal contractor in the E-Verify program within 30 calendar days of
contract award and, within 90 days of enroliment, begin to verify employment eligibility of new hires
using E-Verify. The Employer must verify those employees who are working in the United States,
whether or not they are assigned to the contract. Once the Employer begins verifying new hires,
such verification of new hires must be initiated within three business days after the hire date. Once
enrolled in E-Verify as a Federal contractor, the Employer must begin verification of employees
assigned to the contract within 90 calendar days after the date of enroliment or within 30 days of an
employee’s assignment to the contract, whichever date is later.
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b. Employers enrolled in E-Verify as a Federal contractor for 90 days or more at the time of a
contract award must use E-Verify to begin verification of employment eligibility for new hires of the
Employer who are working in the United States, whether or not assigned to the contract, within
three business days after the date of hire. If the Employer is enrolled in E-Verify as a Federal
contractor for 90 calendar days or less at the time of contract award, the Employer must, within 90
days of enroliment, begin to use E-Verify to initiate verification of new hires of the contractor who
are working in the United States, whether or not assigned to the contract. Such verification of new
hires must be initiated within three business days after the date of hire. An Employer enrolled as a
Federal contractor in E-Verify must begin verification of each employee assigned to the contract
within 80 calendar days after date of contract award or within 30 days after assignment to the
contract, whichever is later.

c. Federal contractors that are institutions of higher education (as defined at 20 U.S.C. 1001(a)),
state or local governments, governments of Federally recognized Indian tribes, or sureties
performing under a takeover agreement entered into with a Federal agency under a performance
bond may choose to only verify new and existing employees assigned to the Federal contract. Such
Federal contractors may, however, elect to verify all new hires, and/or all existing employees hired
after November 6, 1986. Employers in this category must begin verification of employees assigned
to the contract within 90 calendar days after the date of enroliment or within 30 days of an
employee’s assignment to the contract, whichever date is later.

d. Upon enroliment, Employers who are Federal contractors may elect to verify employment
eligibility of all existing employees working in the United States who were hired after November 6,
1986, instead of verifying only those employees assigned to a covered Federal contract. After
enrollment, Employers must elect to verify existing staff following DHS procedures and begin
E-Verify verification of all existing employees within 180 days after the election.

e. The Employer may use a previously completed Form |-9 as the basis for creating an E-Verify
case for an employee assigned to a contract as long as:

i.  That Form I-9 is complete (including the SSN) and complies with Article I1.A.6,
i. The employee's work authorization has not expired, and

iii. The Employer has reviewed the Form 1-9 information either in person or in
communications with the employee to ensure that the employee’s Section 1, Form -9
attestation has not changed (including, but not limited to, a lawful permanent resident alien
having become a naturalized U.S. citizen).

f.  The Employer shall complete a new Form |-9 consistent with Article II.A.6 or update the
previous Form 1-9 to provide the necessary information if:

i. The Employer cannot determine that Form 1-9 complies with Article 11.A.6,

ii. The employee’s basis for work authorization as attested in Section 1 has expired or
changed, or

iil. The Form I-9 contains no SSN or is otherwise incomplete.

Note: If Section 1 of Form I-9 is otherwise valid and up-to-date and the form otherwise complies with
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Article 11.C.5, but reflects documentation (such as a U.S. passport or Form 1-551) that expired after
completing Form I-9, the Employer shall not require the production of additional documentation, or use
the photo screening tool described in Article I1.A.5, subject to any additional or superseding instructions
that may be provided on this subject in the E-Verify User Manual.

g. The Employer agrees not to require a second verification using E-Verify of any assigned
employee who has previously been verified as a newly hired employee under this MOU or to
authorize verification of any existing employee by any Employer that is not a Federal contractor
based on this Atrticle.

3. The Employer understands that if it is a Federal contractor, its compliance with this MOU is a
performance requirement under the terms of the Federal contract or subcontract, and the Employer
consents to the release of information relating to compliance with its verification responsibilities under
this MOU to contracting officers or other officials authorized to review the Employer’s compliance with
Federal contracting requirements.

C. RESPONSIBILITIES OF SSA

1. SSA agrees to allow DHS to compare data provided by the Employer against SSA’s database. SSA
sends DHS confirmation that the data sent either matches or does not match the information in SSA's
database.

2. SSA agrees to safeguard the information the Employer provides through E-Verify procedures. SSA
also agrees to limit access to such information, as is appropriate by law, to individuals responsible for
the verification of Social Security numbers or responsible for evaluation of E-Verify or such other
persons or entities who may be authorized by SSA as governed by the Privacy Act (5 U.S.C. § 552a),
the Social Security Act (42 U.S.C. 1306(a)), and SSA regulations (20 CFR Part 401).

3. SSA agrees to provide case results from its database within three Federal Government work days of
the initial inquiry. E-Verify provides the information to the Employer.

4. SSA agrees to update SSA records as necessary if the employee who contests the SSA tentative
nonconfirmation visits an SSA field office and provides the required evidence. If the employee visits an
SSA field office within the eight Federal Government work days from the date of referral to SSA, SSA
agrees to update SSA records, if appropriate, within the eight-day period unless SSA determines that
more than eight days may be necessary. In such cases, SSA will provide additional instructions to the
employee. If the employee does not visit SSA in the time allowed, E-Verify may provide a final
nonconfirmation to the employer.

Note: If an Employer experiences technical problems, or has a policy question, the employer should
contact E-Verify at 1-888-464-4218.

D. RESPONSIBILITIES OF DHS
1. DHS agrees to provide the Employer with selected data from DHS databases to enable the
Employer to conduct, to the extent authorized by this MOU:

a. Automated verification checks on alien employees by electronic means, and
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b. Photo verification checks (when available) on employees.

2. DHS agrees to assist the Employer with operational problems associated with the Employer's
participation in E-Verify. DHS agrees to provide the Employer names, titles, addresses, and telephone
numbers of DHS representatives to be contacted during the E-Verify process.

3. DHS agrees to provide to the Employer with access to E-Verify training materials as well as an
E-Verify User Manual that contain instructions on E-Verify policies, procedures, and requirements for
both SSA and DHS, including restrictions on the use of E-Verify.

4. DHS agrees to train Employers on all important changes made to E-Verify through the use of
mandatory refresher tutorials and updates to the E-Verify User Manual. Even without changes to
E-Verify, DHS reserves the right to require employers to take mandatory refresher tutorials.

5. DHS agrees to provide to the Employer a notice, which indicates the Employer's participation in
E-Verify. DHS also agrees to provide to the Employer anti-discrimination notices issued by the Office of
Special Counsel for Immigration-Related Unfair Employment Practices (OSC), Civil Rights Division,
U.S. Department of Justice.

6. DHS agrees to issue each of the Employer's E-Verify users a unique user identification number and
password that permits them to log in to E-Verify.

7. DHS agrees to safeguard the information the Employer provides, and to limit access to such
information to individuals responsible for the verification process, for evaluation of E-Verify, or to such
other persons or entities as may be authorized by applicable law. Information will be used only to verify
the accuracy of Social Security numbers and employment eligibility, to enforce the INA and Federal
criminal laws, and to administer Federal contracting requirements.

8. DHS agrees to provide a means of automated verification that provides (in conjunction with SSA
verification procedures) confirmation or tentative nonconfirmation of employees' employment eligibility
within three Federal Government work days of the initial inquiry.

9. DHS agrees to provide a means of secondary verification (including updating DHS records) for
employees who contest DHS tentative nonconfirmations and photo mismatch tentative
nonconfirmations. This provides final confirmation or nonconfirmation of the employees' employment
eligibility within 10 Federal Government work days of the date of referral to DHS, unless DHS
determines that more than 10 days may be necessary. In such cases, DHS will provide additional
verification instructions.

ARTICLE I
REFERRAL OF INDIVIDUALS TO SSA AND DHS

A. REFERRAL TO SSA

1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must print the
notice as directed by E-Verify. The Employer must promptly notify employees in private of the finding

and provide them with the notice and letter containing information specific to the employee's E-Verify
Page 8 of 17 E-Verify MOU for Employers | Revision Date 06/01/13



ATT1 - Page 10 of 17 ~ 4/28/2022

' E.verify &

Company ID Number: 944581

case. The Employer also agrees to provide both the English and the translated notice and letter for
employees with limited English proficiency to employees. The Employer agrees to provide written
referral instructions to employees and instruct affected employees to bring the English copy of the letter
to the SSA. The Employer must allow employees to contest the finding, and not take adverse action
against employees if they choose to contest the finding, while their case is still pending.

2. The Employer agrees to obtain the employee’s response about whether he or she will contest the
tentative nonconfirmation as soon as possible after the Employer receives the tentative
nonconfirmation. Only the employee may determine whether he or she will contest the tentative
nonconfirmation.

3. After a tentative nonconfirmation, the Employer will refer employees to SSA field offices only as
directed by E-Verify. The Employer must record the case verification number, review the employee
information submitted to E-Verify to identify any errors, and find out whether the employee contests the
tentative nonconfirmation. The Employer will transmit the Social Security number, or any other
corrected employee information that SSA requests, to SSA for verification again if this review indicates
a need to do so.

4. The Employer will instruct the employee to visit an SSA office within eight Federal Government work
days. SSA will electronically transmit the result of the referral to the Employer within 10 Federal
Government work days of the referral unless it determines that more than 10 days is necessary.

5. While waiting for case results, the Employer agrees to check the E-Verify system regularly for case
updates.

6. The Employer agrees not to ask the employee to obtain a printout from the Social Security
Administration number database (the Numident) or other written verification of the SSN from the SSA.

B. REFERRAL TO DHS

1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must promptly
notify employees in private of the finding and provide them with the notice and letter containing
information specific to the employee’s E-Verify case. The Employer also agrees to provide both the
English and the translated notice and letter for employees with limited English proficiency to
employees. The Employer must allow employees to contest the finding, and not take adverse action
against employees if they choose to contest the finding, while their case is still pending.

2. The Employer agrees to obtain the employee’s response about whether he or she will contest the
tentative nonconfirmation as soon as possible after the Employer receives the tentative
nonconfirmation. Only the employee may determine whether he or she will contest the tentative
nonconfirmation.

3. The Employer agrees to refer individuals to DHS only when the employee chooses to contest a
tentative nonconfirmation.

4. If the employee contests a tentative nonconfirmation issued by DHS, the Employer will instruct the
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employee to contact DHS through its toll-free hotline (as found on the referral letter) within eight
Federal Government work days.

5. If the Empioyer finds a photo mismatch, the Employer must provide the photo mismatch tentative
nonconfirmation notice and follow the instructions outlined in paragraph 1 of this section for tentative
nonconfirmations, generally.

6. The Employer agrees that if an employee contests a tentative nonconfirmation based upon a photo
mismatch, the Employer will send a copy of the employee’s Form [-551, Form I-766, U.S. Passport, or
passport card to DHS for review by:

a. Scanning and uploading the document, or
b. Sending a photocopy of the document by express mail (furnished and paid for by the employer).

7. The Employer understands that if it cannot determine whether there is a photo match/mismatch, the
Employer must forward the employee’s documentation to DHS as described in the preceding
paragraph. The Employer agrees to resolve the case as specified by the DHS representative who will
determine the photo match or mismatch.

8. DHS will electronically transmit the result of the referral to the Employer within 10 Federal
Government work days of the referral unless it determines that more than 10 days is necessary.

9. While waiting for case results, the Employer agrees to check the E-Verify system regularly for case
updates.

ARTICLE IV
SERVICE PROVISIONS

A. NO SERVICE FEES

1. SSA and DHS will not charge the Employer for verification services performed under this MOU. The
Employer is responsible for providing equipment needed to make inquiries. To access E-Verify, an
Employer will need a personal computer with Internet access.

ARTICLE V
MODIFICATION AND TERMINATION

A. MODIFICATION

1. This MOU is effective upon the signature of all parties and shall continue in effect for as long as the
SSA and DHS operates the E-Verify program unless modified in writing by the mutual consent of all
parties.

2. Any and all E-Verify system enhancements by DHS or SSA, including but not limited to E-Verify
checking against additional data sources and instituting new verification policies or procedures, will be
covered under this MOU and will not cause the need for a supplemental MOU that outlines these
changes.
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Congressional oversight, E-Verify publicity and media inquiries, determinations of compliance with
Federal contractual requirements, and responses to inquiries under the Freedom of Information Act
(FOIA).

F. The individuals whose signatures appear below represent that they are authorized to enter into this
MOU on behalf of the Employer and DHS respectively. The Employer understands that any inaccurate
statement, representation, data or other information provided to DHS may subject the Employer, its
subcontractors, its employees, or its representatives to: (1) prosecution for false statements pursuant to
18 U.S.C. 1001 and/or; (2) immediate termination of its MOU and/or; (3) possible debarment or
suspension.

G. The foregoing constitutes the full agreement on this subject between DHS and the Employer.

To be accepted as an E-Verify participant, you should only sign the Employer’s Section of the
signature page. If you have any questions, contact E-Verify at 1-888-464-4218.

Page 12 of 17 E-Verify MOU for Employers | Revision Date 06/01/13



ATT I - Page 13 of 17 - 4/28/2022

. E-Verify & %

Company ID Number: 944581

Approved by:

Employer
Lambert Contracting, LLC

Name (Please Type or Print) Title

Cody Lambert
Signature Date
Electronically Signed 02/08/2016

Department of Homeland Security — Verification Division

Name (Please Type or Print) itle
USCIS Verification Division

Signature Date

Electronically Signed 02/08/2016
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Information Required for the E-Verify Program

Information relating to your Company:

Lambert Contracting, LLC
Company Name

31303 US HWY 72
Hollywood, AL 35752

Company Facility Address

PO BOX 464
Hollywood, AL 35752

Company Alternate Address

County or Parish JACKSON

Employer Identification Number 262801829

North American Industry

Classification Systems Code 237
Parent Company

Number of Employees 2010 99
Number of Sites Verified for 1
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Are you verifying for more than 1 site? If yes, please provide the number of sites verified for in
each State:

ALABAMA 1 site(s)
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Information relating to the Program Administrator(s) for your Company on policy questions or
operational problems:

Name Brittany Lambert
Phone Number (256) 609 - 0024
Fax Number

Email Address  office@lambert-contracting.com

Name Cody Lambert
Phone Number  (256) 609 - 0024
Fax Number

Email Address  codylambert@lambert-contracting.com
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ATTACHMENT “J”

“In ac ord nce with Alahama Act 2016-312 as adopted and approved on May 5, 2016, on behalf of
m (insert name of business) | do hereby certify and represent that this
business is not currently engagjed in, and will not engage in, the boycott of a person or an entity based in or doing

business with a jurisdiction with which this state can enjoy open trade.

(odpE A

Title: 80\6 Yon

(Signature of authorized individyal) ”




ATTACHMENT “K”
CERTIFICATE OF COMPLIANCE WITH ACT 2016-312

I, the undersigned, certify to the State of Alabama as follows:

a. | am authorized to provide representations set out in this Certificate as the official and binding act of the
Contractor, and have knowledge of Alabama's Act 2016-312.

b. In compliance with Act 2016-312, the Contractor is not currently engaged in, and will not engage in, the
boycott of a person or an entity based in or doing business with a jurisdiction with which this state can enjoy

open trade.

Signature: @d{g&g MML
Name of Certifying Official (print): COd\{ E : LC\P(\\OU'\'

Title:Sﬂ,\e,M\Yq MW

Date of Certification (mm/dd/yyyy): (\55‘{ !33




ATTACHMENT “L”
TRACER WIRE SPECIFICATION

Open-Trench Installation: direct burial #12 AWG Solid (0.0808" diameter), steel core soft drawn tracer wire, 250#
average tensile break load, 30 mil high molecular-high density polyethylene jacket complying with ASTM-D-1248,
30 volt rating.

Directional Bore or Jacked Installation: direct burial #12 AWG Solid (0.0808" diameter), steel core hard drawn
extra high strength horizontal directional drill tracer wire, 1150# average tensile break load, 45 mil high molecular-
high density polyethylene jacket complying with ASTM-D-1248, 30 volt rating.

aL\ \aa



SUPPLEMENT TO GENERAL REQUIREMENTS
FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS
BIG COVE BASIN SEWER EXTENSION

PROJECT #71-22-SS02

CITY OF HUNTSVILLE, ALABAMA



SUPPLEMENT TO GENERAL REQUIREMENTS
1. GENERAL

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-
8-7, 34-8-8 AND 34-8-9 (AMENDED 1996) setting forth the definition of general contractor and the licensing procedures and
requirements for state licensing. No one is entitied to bid and no contract may be awarded to anyone who does not possess a
valid general contractor's license and the required classification for the municipal type work to be performed. The general
contractor's State of Alabama license and classification must appear on the outside of the bid envelope along with the general
contractor's name and address, project name and number and date and time of bid opening. Failure to provide this will be
cause to reject the bid.

In determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and past record
of performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for
herein, in addition to that of the bid price which would affect the final cost to the Owner, will be taken into consideration in
making award of contract. The right is reserved to reject any bid where investigation of the business and technical
organization of the bidder available for the contemplated work, including financial resources, equipment, and experience on
similar projects does not satisfy the Owner that such bidder is qualified to perform the work. The City Council of the City of
Huntsville reserves the right to reject any and all bids and to waive informalities.

Separate sealed bids for the construction of this project shall be accompanied by Bid Bond in the amount of five percent (5%)
of the amount of the bid not to exceed $10,000.00. Quantities are known as Attachment “A". No bidder may withdraw his bid
within ninety (90) days after the actual date of opening. Addenda, the Supplement to General Requirements for Construction
of Public Improvements City of Huntsviile Specifications, Standard Specifications for Construction of Public Improvements
Contract Projects, the supplemental specifications, the plans, special provisions and all supplementary documents are
essential parts of the contract, and a requirement occurring in one is as binding as though occurring in all. They are intended
to be complementary and to describe and provide for a complete work. In case of discrepancy, calculated dimensions, unless
obviously incorrect, shall govern over scaled dimensions. Contract Document Order of Precedence shall be as follows: 1.
Addenda; 2. General Requirements (instructions to Bidders and Bid Proposal including attachments); 3. Supplement to
General Requirements; 4. Drawings/City of Huntsville Standard Specifications for Construction of Public Improvements
Contract Projects, 1991; 5. Supplemental Specifications (Earthwork, Chain Link Fences, and Gates); 6. Special Conditions;
and 7. Current ALDOT Specifications. All bid openings and any scheduled pre-bid conferences are open to the public and will
be held in the Public Services Conference Room on the 1st Floor at 320 Fountain Circle, Huntsville, Alabama, unless
otherwise noted.

All references to OWNER shall mean City of Huntsville, Alabama. All references to City Engineer shall mean OWNER.
2. PROPOSAL PREPARATION

(A) Proposal Form. The bidder's proposal must be submitted on the complete original proposal form furnished him by the
City. Unless otherwise provided in the proposal, joint venturers may submit a proposal for a joint venture of qualified bidders
on a proposal form issued to one of them, provided each venturer has taken out a proposal and provided the proposal is
signed by each co-venturer.

(B) Details. On the proposal form, the bidder shall enter in numbers a unit price and the extended amount bid (unit price x
quantity) in the appropriate column for each bid item, exclusive of those items for which a fixed contract unit price and
extension amount are shown. On iump sum items an entry shall be shown in the amount bid column. If a bidder wishes to bid
an item free, then he shall enter 0 (zero) in both the unit price column and amount bid column. After all extensions are made,
the bidder shall total the extended amounts of the bid items and show his total bid amount in the appropriate place on the
proposal form. Al figures shail be legibly shown in ink or typed. Any interlineation, erasure or other alteration of a figure shall
be initialed by the signer of the proposal. The City will check the extension of each item given in the proposal and correct all
errors and discrepancies. In case of a discrepancy between a unit bid price and the extension amount, the unit price shall
govern. The sum of the extension amounts will be the contract bid price. The undersigned bidder further understands that
any deletions or additions designated on the outside of the bid envelope, must indicate the particular bid item relative to the
deletion or addition, even if the deletion or addition references to deduct or add to the Total Base Bid. Any bids received that
are unsealed will be immediately rejected.

(C) Signing. The bidders proposal must be signed with ink by the individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a joint venture, or by one or more officers of a
corporation or by an agent of the Contractor legally qualified and acceptable to the City. If the proposal is made by an
individual, his name and post office address must be shown; by a partnership, the name and post office address of each
partnership member must be shown; as a joint venture, the name and post office address of each member or officer of the
firms represented by the joint venture must be shown; by a corporation, the name of the corporation and the business address
of its corporate officials must be shown. The proposal bid bond, if bid bond is tendered, shall be properly signed by the bidder
and the surety.



(D) Irregular Proposals. Proposals will be considered irregular and will be rejected if they contain any omissions, alteration
of form, additions not called for, incomplete bids (includes failure to enter a unit bid price on a bid item or, in the case of an
alternate, the alternate being bid by the Contractor), interlineations, erasures or alterations not initialed by the person signing
the proposal, or other irregularities of any kind. Bids that are not signed will be considered non-responsive and will be
rejected.  No proposal will be opened that does not contain the contractor's Alabama State license number. Proposals may
be rejected at any time prior to the execution of the contract. Any bidder using the same or different names for submitting
more than one proposal upon any project will be disqualified from further consideration on that project.

(E) Delivery of Proposals. Each proposal for each contract shall be placed, together with the proposal guaranty, in a sealed
envelope on the outside of which is written in large letters “Proposals for Work” and so marked as to indicate the project name,
project number, bidder name, and State license number. Proposals will be received by the OWNER or his representative
unless otherwise provided until the hour and date set in the notice to Contractors for the opening thereof. No proposal will be
considered which has not been received prior to the hour and date set for the opening of bids. Proposals received after that
time will be retumed. No proposal will be opened that does not contain the contractor's Alabama State license number.
Proposals that are mailed should be sent to the attention of: Engineering Procurement & Contracts Coordinator, 320 Fountain
Circle, 2nd Floor Engineering Department, Huntsville, AL 35801.

3. QUANTITIES

The undersigned bidder understands that when unit prices are called for, the quantities shown herein are approximate only
and are subject to increase or decrease, and offers to do the work whether the quantities are increased, or decreased, at the
unit prices stated in the proposal. Any substantial changes requiring an increase must be approved by change order prior to
work and authorized by City Council Action. The undersigned bidder also understands that when lump sum bids are called for,
he will be required to furnish all equipment, labor, material and other items or cost to construct a complete facility. See
Attachment A" - Bid Quantities or revised Attachment if quantities have changed after pre-bid meeting.

4. CHANGE ORDERS
(A) Changes in the Work

Without invalidating the agreement, the owner may, at any time or from time to time, order additions, deletions or revisions in
the work; these will be authorized by change orders. Upon receipt of a change order, the contractor will proceed with the work
involved. All such work shall be executed under the applicable conditions of the contract documents. A change order signed
by the contractor indicates his agreement.

The OWNER may authorize minor changes or alterations in the work not involving extra cost and not inconsistent with the
overall intent of the contract documents. These may be accomplished by a field order.

Additional work performed by the contractor without authorization of a change order will not entitle him to an increase in the
contract price or an extension of the contract time, except in the case of an emergency.

The owner will execute appropriate change orders prepared by the engineer covering changes in the work to be performed
and work performed in an emergency and any other claim of the contractor for a change in the contract time or the contract
price which shall be approved by the OWNER.

It is the contractor’s responsibility to notify his surety of any changes affecting the general scope of the work or change in the
contract price and the amount of the applicable bonds shall be adjusted accordingly. The contractor will fumish proof of such
adjustment to the owner.

(B) Change of Contract Price.

The contract price may only be changed by a change order. Any claim for additional compensation shall be based on written
notice delivered to the Owner and Engineer within ten (10) days of the occurrence of the event giving rise to the claim. Notice
of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such occurrence unless OWNER
allows an additional period of time to ascertain more accurate data. The contract price constitutes the total compensation
payable to the contractor for performing the work. All duties, responsibilities and obligations assigned to or undertaken by the
contractor shall be at his expense without changing the contract price. The owner may at any time without notice to the
sureties, by written order designated or indicated to be a change order, make any change in the work within the general scope
of the contract, including but not limited to changes: (1) in the specifications (including drawings and designs); (2) in the
method or manner of performance of the work; (3) in the owner-furnished facilities, equipment, materials, services, or site; or
(4) directing acceleration in the performance of the work. Any other written order or an oral order from the owner which
causes any such change, shall be treated as a change order under this clause, provided that the contractor gives the owner
written notice stating the date, circumstances, and source of the order and that the contractor regards the order as a change
order.

(C) Change In the Contract Time.



The contract time may only be changed by a change order. Any claim for an extension in the contract time shail be based on
written notice delivered to the owner and engineer within ten (10) days of the occurrence of the event giving rise to the claim.
Notice of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such occurrence unless
OWNER allows an additional period of time to ascertain more accurate data. All claims for adjustment in the contract time
shall be determined by OWNER if owner and contractor cannot otherwise agree. Any change in the contract time resulting
from any such claim shall be incorporated in a change order. The contract time will be extended in an amount equal to time
lost due to delays beyond the control of contractor if he makes a claim as provided above. Such delays shall include, but not
be restricted to, acts or neglect by any separate contractor employed by owner, fires, floods, labor disputes, epidemics,
abnormal weather conditions, or acts of God.

All time limits stated in the contract documents are of the essence of the agreement. The provisions shall not exclude
recovery for damages (including compensation for additional professional services) for delay by either party. No claim for
delay shall be allowed because of failure to fumish drawings until two weeks after demand for such drawings and not then
unless such claim be reasonable.

(D) Time extension for abnormal weather conditions
In order for the owner to award a time extension for abnormal weather, the following conditions must be satisfied:

1. The weather experienced at the project site during the contract period must be found to be unusually severe, that
is, more severe than the adverse weather anticipated for the project location during any given month.

2. The unusually severe weather must actually cause a delay to the completion of the project. The delay must
be beyond the control and without fault or negligence of the contractor.

The following table of monthly anticipated adverse weather delays is based on National Oceanic and Atmospheric
Administration (NOAA) and similar data for the project location and will constitute the base line for monthly weather time
evaluations. The Contractor's normal progress schedule must reflect these anticipated adverse weather delays in all weather
dependent activities. The contractor's bid shall include the impact of the anticipated lost days in his quotation for the time he is
to be on site.

JAN FEB | MAR | APR | MAY | JUN JUL AUG | SEP | OCT | NOV | DEC
11 8 6 4 4 5 6 4 4 3 4 8

Actual adverse weather delay days must prevent work on critical activities for 50% or more of the contractor's scheduled work
day before it is considered a weather delay day.

5. MAINTAIN OFFICE

The successful contractor shall establish an office in Huntsville, Alabama, with telephone service, and shall maintain close
liaison with the OWNER.

6. SUBCONTRACTORS

The prime contractor shall be responsible for all work covered under the executed contract; therefore, this responsibility cannot
be shifted by subcontracting the work to others. All subcontractors shall be approved by the OWNER and shall be properly
licensed as required by Alabama State Law. (Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-
8-6, 34-8-7, 34-8-8 AND 34-8-9 (AMENDED 1996)) A list of all subcontractors proposed for use on the project shall be
provided to the OWNER at the time that bids are received. This document will be known as ATTACHMENT “D”. Lien waivers
will be required from all subcontractors at the time of submittal of the final payment request. ~ Contractor shall keep the
“Subcantractor's Listing” updated throughout the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the Contractor.

All subcontractors must be approved in writing by Owner. If the subs listed on Attachment “D" are approved by the Owner,
you will be notified in your notice to proceed. Any additional subcontractors needed during the contract period shall be
approved by written letter from the Owner.  See Section 39 for Correction to City of Huntsville Standards Specifications for
Construction.

7. BID BOND

Accompanying this proposal is a certified check or original signed, dated and sealed bid bond in the amount of not less than
five percent (5%) of the total amount shown on the schedule of prices, not exceeding $10,000.00 dollars, payable to the City of
Huntsville, Alabama, which is to be forfeited, as liquidated damages, if, in the event that his proposal is accepted, the
undersigned shall fail to execute the contract and furnish a satisfactory contract bond under the conditions and within the time



specified in this proposal; otherwise, said certified check or bid bond is to be retumed to the undersigned.

8. NIA

9. LIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS SHOWN AS
SECTION 24.)

The Contractor shall provide and maintain comprehensive general public liability insurance protecting the Contractor and the
City against claims arising out of or resulting from the Contractor's operation under his contract for personal injury or property
damage with minimum combined single limits of $1,000,000, whether such operations are performed by himself, or by anyone
directly or indirectly employed by them. Liability is not necessarily limited to the minimum amounts of insurance required
herein, especially where other insurance coverage is available. In addition, a copy of the policy may be requested upon award.
Certificates of insurance acceptable to the City shall be filed with the City prior to commencement of work and said certificate
shall provide that policies will not be altered or canceled until at least 30 days prior written notice has been given to the City.

The Contractor shall indemnify and hold the OWNER, its officers and employees harmless from any suits, claims, demands,
damages, liabilities, costs and expenses including reasonable attorney's fees, arising out of or resulting from the performance
of the work. Certificates of Insurance are required naming the City as the Certificate Holder. The Certificates should reflect
the insurance coverage required herein. The Certificates are to be signed by a person authorized by the Insurer to bind
coverage on its behalf and must be an original signature. Certificates signed using digital signatures will not be accepted
unless accompanied by a written_statement from the insurance/surety company indicating that their electronic signature is

intended as their signature. The Certificates must indicate coverage will not be canceled or non-renewed except after thirty
(30) days prior written notice to the City at the following address: City of Huntsville, P.O. Box 308, Huntsville, Alabama
35804, Attention: Mary Ridgeway.

10. LICENSES AND CLASSIFICATIONS

In order to receive the award of this contract, the Contractor/Subcontractor(s) shall be required to possess a valid general
contractor’s license in accordance with Code of Alabama §§34-8-2 (1975) and (1996 amended) Code of Alabama as stated in
Section 1 above. This general contractor's license shall be a State of Alabama general contractor's license and shall be
maintained throughout the term of this contract. A valid City of Huntsville license shall also be maintained throughout the term
of this contract by the Contractor/Subcontractor(s).

The required classification for this project is stated in the Notice to Contractors also known as Attachment “F".
11. PERMITS

Additionally, the contractor shall be required to obtain and pay for all other federal, state or local permits, licenses, and fees
which may be necessary or required in order to perform the work detailed herein. A City of Huntsville Contractor's License
must be obtained from the City of Huntsville inspection Department at the time signatures are obtained on contracts. A copy
of City of Huntsville license shall be provided to the OWNER at the time the contract is executed. If project requires an ADEM
permit, the Contractor is responsible for transferring the ADEM permit from the City of Huntsville to the Contractor upon award
of bids.

12. PAYMENT

The OWNER agrees to pay the Contractor as follows: Once each month per project. The OWNER shall make partial payment
to the Contractor on the basis of duly certified and approved estimates of the work performed during the preceding month by
the Contractor, less five percent (5%) of the amount of such estimate, which is to be retained by the City until all of the work
has been performed. Owner reserves the right to withhold payments for, but not limited to: a) defective work not remedied or
defective materials not removed from site; b) claims filed, or reasonable evidence indicating imminent filing of claims against
the Contractor; c) failure of the Contractor to make payments properly to subcontractors for labor, materials and equipment; d)
a reasonable doubt that the Contract can be completed for the balance then unpaid; e) damage to another Contractor; f)
performance of work in violation of the terms of the Contract; g) expiration of Contract time. Liquidated damages will be
deducted from all invoices when the invoice estimate period end date is later than the contract completion date. All pay
requests will be submitted by hard copy. A sample copy of the invoice is attached as Attachment “G". Two originals and two
copies of the invoices are required before payment will be made. The originals and copies should be submitted each month to
the Administrative Officer in the Engineering Department. No further retainage will be held after fifty percent (50%) of the
contract is complete. All payments to Contractor will be made as soon as practical after the approval and finance processes
have been completed. SEE SECTION 32 FOR INFORMATION ON FINAL PAYMENT.

13. NIA
14. EXAMINATION OF PLANS, SPECIFICATIONS. SPECIAL PROVISIONS, and SITE WORK

Before submitting a proposal, bidders shall examine carefully the site of the proposed work, the general and local conditions,
the proposal form, standard specifications, supplemental specifications, special provisions, all addenda, and the bid bond



form, and it is mutually agreed that the submission of a proposal shall be prima facie evidence that the bidder has made such
examination and has judged for and satisfied himself as to the conditions to be encountered in performing the work, and to the
requirements of plans, standard specifications, supplemental specifications, special provisions, contract, and bonds. No
adjustments or compensation will be allowed for losses caused by failure to comply with this requirement. Boring logs and
other records of subsurface investigations may be available for inspection by bidders. Bidders shall request such records if
they are not otherwise provided with bid documents. [f available, it is understood that such information was obtained and is
intended for the City of Huntsville's design and estimating purposes only. It is made available to bidders that they may have
access to identical subsurface information available to the City, and is not intended as a substitute for personal investigation,
interpretations and judgment of the bidders. Bidders are advised that the City disclaims responsibility for any opinions,
conclusions, interpretations, or deductions that may be expressed or implied in any of the information presented or made
available to bidders; it being expressly understood that the making of deductions, interpretations, and conclusions from all of
the accessible factual information is the bidder's sole responsibility.

The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract Documents, the Shop
Drawings, and the Product Data and shall give written notice to the Owner of any inconsistency, ambiguity, or error omission
which the Contractor may discover with respect to these documents before proceeding with the affected work. The issuance
or the express or implied approval by the Owner or the Engineer of the Contract Documents, Shop Drawings, or Product Data
shall not relieve the Contractor of the continuing duties imposed hereby, nor shall any such approval be evidence of the
Contractor's compliance with this Contract. The Owner has requested the Engineer to only prepare documents for the Project,
including drawings and specs for the project which are accurate, adequate, consistent, coordinated and sufficient for
construction. HOWEVER, the OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER
TO THE CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution hereof, the Contractor acknowledges and
represents that it has received, reviewed, and carefully examined such documents, has found them to be complete, accurate,
adequate, consistent, coordinated and sufficient for construction, and that the Contractor has not, does not, and will not, rely
upon any representation or warranties by the Owner conceming such documents as no such representation or warranties
have been or are hereby made.

15. INCLUSIONS TO CONTRACT

The parties further agree that the advertisement for bids, instructions to bidders, contractor's proposal, plans and
specifications, general requirements, supplement to general requirements and general terms and conditions, together with any
addenda thereto, made prior to submission of the contractor's proposal and all modifications agreed to by the parties and
issued after the execution of this contract are a part of this contract as if fully set out herein.

16. COMMENCEMENT OF WORK

It is further understood and agreed that the Contractor shall commence work to be performed under this contract within fifteen
(15) days from the date of this contract, unless otherwise instructed in writing by the OWNER. All work shall be carried on
continuously to completion.

17. CONTRACT TIME

All work is to be completed within the allotted time of the original contract, which is stated in the bid proposal documents,
unless a valid change order has been issued which alters the contract time period.

18. LIQUIDATED DAMAGES

It is further understood and agreed by and between the parties to this contract, that in the event the work to be performed
under this contract is not completed at the expiration of the contract time, then, and in that event, the Contractor shall pay to
the City the amounts per calendar day by the schedule shown in the schedule in the City of Huntsville Standard Specifications,
Section 80.11 — “Schedule of Liquidated Damages” for each day thereafter until such work is completed. The City will deduct
said sum or sums from any money due the Contractor under this contract for any and all invoices submitted after the contract
due date. (See Section 12.). Attachment “G" — Sample of Request for Payment with Liquidated Damages shall become a part
of the contract documents. Liquidated damages will be deducted from all invoices when the invoice estimate period end date
is later than the contract completion date.

Section 80.11 — “Schedule of Liquidated Damages” has been amended as follows effective 2/1/11 and revised in COH
specifications 3/7/11:

Original Contract Amount Liquidated Damages Daily Charge |

More Than To.and Calendér Day Work Day
Including or Fixed Date

$ 0 $ 100,000 $ 200 $ 400




$ 100,000 $ 500,000 $ 550 $ 1,100
$ 500,000 $ 1,000,000 $§ 900 $ 1,800
$ 1,000,000 |$ 2,000,000 $ 1,350 $ 2,700
§ 2,000,000 | ... . $ 1,550 $ 3,100

When the contract time is on the calendar day or date basis, the
schedule for calendar days shall be used. When the contract time is on a
work day basis, the schedule for work days shall be used.

Amounts in accordance with ALDOT and COH specifications and is based on contract amount before Change Orders.
19. STORAGE OF MATERIALS

The Contractor shall not permit the storage of materials on or use of any property outside the right-of-way easement or
property identified as the project site.

20. TRAFFIC FLOW

The Contractor shall be responsible for the uninterrupted, orderly and safe flow of traffic around, on, over or across the project
site.

21. TERMINATION FOR CONVENIENCE

A. The City may for any reason whatever terminate performance under this Contract in whole or in part by the Contractor for
convenience. The City shall give written notice of such termination to the Contractor specifying when the full or partial
termination becomes effective.

B. The Contractor shall incur no further obligations in connection with the Work and the Contractor shall stop Work when such
termination becomes effective. The Contractor shall also terminate outstanding orders and subcontracts and shall not
purchase any additional supplies, equipment or materials for the Work, and shall make every effort to mitigate the costs of
termination. The Contractor shall settle the liabilities and claims arising out of their termination of subcontracts and orders.
The City may direct the Contractor to assign the contractor’s right, title and interest under terminated orders or subcontracts to
the City or its designee and may direct the Contractor to take steps to preserve the Work in place at the time of the
termination.

C. The Contractor shall transfer title and deliver to the Owner such completed Work and materials, equipment, parts, fixtures,
information and Contract rights as the Contractor has.

D. (1) The Contractor shall submit a termination claim to the City and the Consultant specifying the amounts due
because of the termination for convenience together with costs, pricing or other data required by the City. If the
Contractor fails to file a termination claim within six (6) months from the effective date of termination, the owner
shall pay the Contractor, an amount derived in accordance with subparagraph (3) below.

(2) The City and the Contractor may agree to the compensation, if any, due to the Contractor hereunder.
(3) Absent agreement to the amount due to the Contractor, the City shall pay the Contractor the following amounts:
(a) Contract prices for labor, materials, equipment and other services accepted under this Contract.

(b) Reasonable costs incurred in preparing to perform and in performing the terminated portion of the
work, and in terminating the Contractor's performance, plus a fair and reasonable allowance for
overhead and profit thereon (such profit shall not include anticipated profit or consequential
damages); provided, however, that if it appears that the Contractor would not have profited or
would have sustained a loss if the entire Contract would have been completed, no profit shall be
allowed or included and the amount of compensation shall be reduced to reflect the anticipated
rate of loss, if any. Costs incurred in performing the terminated portion of the work must have
been incurred prior to the effective date of the termination.

(c) Reasonable costs of settling and paying claims arising out of the termination of subcontracts or
orders pursuant to Paragraph B of this clause. These costs shall not include amounts paid in
accordance with other provisions hereof.

The Total Sum to be paid the Contractor under this clause shall not exceed the total Contract Price, as properly adjusted,
reduced by the amount of payments otherwise made, and shall in no event include duplication of payment.

The Owner specifically reserves the right to convert a termination for convenience into a termination for cause within one (1)



year after the effective date of the termination for convenience, in the event that the Owner becomes aware of circumstances
or conditions with regards to the Work that would have warranted the Owner terminating for default, had those circumstances
or conditions been properly known by the Owner, at the time of the termination for convenience. The Owner may, upon written
notice to the Contractor of its intention to convert the termination for convenience to a termination for cause. initiate the
termination for cause procedures at that time, as set forth in the Performance Bond, and the termination for convenience
shall then be converted to a termination for cause.

22. TERMINATION FOR CAUSE

A. If the Contractor persistently or repeatedly refuses or fails to prosecute the work in a timely manner, supply
enough properly skilled workers, supervisory personnel or proper equipment or material, or if it fails to make
prompt payment to Subcontractors or for materials or labor, or persistently disregards laws, ordinances, rules,
regulations, or orders of any public authority having jurisdiction, or otherwise is guilty of a substantial violation of
a material provision of this Contract, then the Owner may, by written notice to the Contractor, without prejudice to
any other right or remedy, terminate the employment of the Contractor and take possession of the site and of ail
materials, equipment, tools, construction equipment, and machinery thereon owned by the Contractor and may
finish the Work by whatever methods it may deem expedient. In such case, the Contractor shall not be entitled
or receive any further payment until the Work is finished.

B. If the unpaid balance of the Contract Price exceeds the cost of finishing the work, including compensation for the
additional professional services and expenses made necessary thereby, such excess shall be paid to the
Contractor. [f such costs exceed the unpaid balance, the Contractor shall pay the difference to the City. This
obligation for payment shall survive the termination of the Contract.

C. In the event the employment of the Contractor is terminated by the City for cause pursuant to Paragraph A and it
is subsequently determined by a court of competent jurisdiction that such termination was without cause, such
termination shall thereupon be deemed a Termination for Convenience and the provisions of the Termination for
Convenience clause shall apply.

23. UNBALANCED BIDS

The City may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items. A bid is materially
unbalanced when it is based on prices which are significantly overstated or understated in relation to cost for other work, and if
there is a reasonable doubt that the bid will result in the lowest overall cost to the City even though it may be the low evaluated
bid.

24. ADDITIONAL INSURANCE REQUIREMENTS
The Contractor shall carry insurance of the following kinds and amounts in addition to any other forms of insurance or bonds
required under the terms of the contract specifications. The Contractor shall procure and maintain for the duration of the job
until final acceptance by the Owner, or as later indicated, insurance against claims for injuries to persons or damages to
property which may arise from or in connection with the performance of the work hereunder by the Contractor, his agents,
representatives, employees or subcontractors.
A. MINIMUM SCOPE OF INSURANCE
1. General Liability
Insurance will be written on an occurrence basis. Claims-made coverage will be accepted only on an exception
basis after the Owner's approval. General Liability Coverage and Owners Contractors Protective Insurance should be written
by this same insurance company.
Commercial General Liability
Products and Completed Operations
Contractual
Personal Injury
Explosion, Collapse and Underground
Broad Form Property Damage
2. Professional Liability
N/A
3. Automobile Liability

Business Automobile Liability providing coverage for ali owned, hired and non-owned autos. Coverage for loading and



unloading shall be provided under either automobile liability or general liability policy forms.

4. Workers Compensation Insurance
Statutory protection against bodily injury, sickness or disease or death sustained by employee in the scope of
employment. Protection shall be provided by a commercial insurance company or a recognized self-insurance fund authorized
before the State of Alabama Industrial Board of Relations.
5. Employers Liability Insurance

Covering common law claims of injured employees made in lieu of or in addition to a worker's compensation
claim.

B. MINIMUM LIMITS OF INSURANCE
1. General Liability

Commercial General Liability on an occurrence form for bodily injury and property damage:

$2,000,000 General Aggregate Limit

$2,000,000 Products - Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury

$1,000,000 Each Occurrence

2. Professional Liability
N/A
3. Automobile Liability
$1,000,000 Combined Single Limit per accident for bodily injury and property damage.
4. Worker's Compensation
As required by the State of Alabama Statute. The coverage should include waiver of subrogation.
5. Employers Liability

$100,000 Bodily Injury
$500,000 Policy Limit by Disease

C. OTHER INSURANCE PROVISIONS

The Owner is hereby authorized to adjust the requirements set forth in this document in the event it is determined that
such adjustment is in the Owner's best interest. If the insurance requirements are not adjusted by the Owner prior
to the Owner's release of specifications with regard to the project in question, then the minimum limits shall apply. Liability is
not necessarily limited to the minimum amounts of insurance required herein, especially where other insurance coverage is
available.

The policies are to contain, or be endorsed to contain, the following provisions:
1. General Liability and Automobile Liability Coverages Only:

a. The Owner, its officers, employees, agents and specified volunteers are to be covered as Additional Insureds,
as their interest may appear, as respects: liability arising out of activities performed by or on behalif of the contractor, architect,
engineer, land surveyor or consuiting firm for products used by and completed operations of the Contractor, or automobiles
owned, leased, hired or borrowed by the Contractor. The coverage shall contain no special limitations on the scope of
protection afforded to the Owner, its officers, employees, agents or specified volunteers.

b. The Contractor's insurance coverage shall be primary insurance as respects the Owner, its officers,
employees, agents, and specified volunteers, as their interest may appear. Any insurance or self-insurance maintained by the
Owner, its officers, officials, employees, agents or specified volunteers shall be excess of the Contractor's insurance and shall
not contribute to it.

c. The Contractor's insurance shall apply separately to each insured against whom claim is made or suit is
brought, except with respect to the limits of the insurer’s liability.



2. All Coverages

a. The Contractor is responsible to pay all deductibles. Each insurance policy required by this clause shall be
endorsed to state that coverage shall not be suspended, voided, canceled by either party, reduced in coverage or in limits
except after thirty (30) days prior written notice by certified mail, return receipt requested, has been given to the Owner.
Cancellation of coverage for non-payment of premium will require ten (10) day’s written notice to the Owner.

b. Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the Owner,
its officers, employees, agents or specified volunteers.

D. ACCEPTABILITY OF INSURERS
Insurance is to be placed with insurers with an A. M. Best's rating of no less than B + V.
E. VERIFICATION OF COVERAGE

The Owner shall be indicated as a Certificate Holder and the Contractor shali furnish the Owner with Certificates of
Insurance reflecting the coverage required by this document. The A.M. Best Rating and deductibles, if applicable, shall be
indicated on the Certificate of Insurance for each insurance policy. The certificates for each insurance poiicy are to be signed
by a person authorized by that insurer to bind coverage on its behalf. All certificates are to be received and approved by the
Owner before work commences. The Owner reserves the right to require complete, certified copies of all required insurance
policies at any time. Certificates signed using digital signatures will not be accepted unless accompanied by a written
statement from the insurance/surety company indicating that their electronic signature is intended as their signature.

F. SUBCONTRACTOR WORKING FOR GENERAL CONTRACTOR, OR ARCHITECT, ENGINEERS, LAND
SURVEYORS OR CONSULTING FIRMS WORKING FOR THE ENGINEER OF RECORD

The Contractor shall include all subcontractors as insured under its policies or shall furnish separate certificates and/or
endorsements for each subcontractor. The Engineer of Record shalil include all architects, engineers, land surveyors or
consulting firms as insured under its policies other than professional liability, or shall furnish separate certificates and/or
endorsements for each architect, engineer, land surveyor or consulting firm. Subcontractors working for the contractor or
architects, engineers, land surveyors, or consulting firms working for the Engineer or Record shall be required to carry
insurance.

G. HOLD HARMLESS AGREEMENT
1. Other Than Professional Liability Exposures

The Contractor, architect, engineer, land surveyor or consuiting firm, to the fullest extent permitted by law, shall
indemnify and hold harmless the City of Huntsville, its elected and appointed officials, employees, agents and specified
volunteers against all claims, damages, losses and expenses, including, but not limited to, attorney’s fees, arising out of or
resulting from the performance of the work, provided that any such claim, damage, loss or expense (1) is attributable to
personal injury, including bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, including
loss of use resulting therefrom and (2) is caused by any negligent act or omission of the contractor, architect, engineer, land
surveyor or consulting firm, or any of their subcontractors, subconsultants, or anyone directly or indirectly employed by any of
them or anyone for whose acts they are legally liable. Such obligation should not be construed to negate, abridge, or
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person described in
this paragraph.

2. The architect, engineer, land surveyor or consulting firm agrees that as respects to negligent acts, errors, or
omissions in the performance of professional services, to indemnify and hold harmless the City of Huntsville, its officers,
agents, employees, and specified volunteers from and against any and all claims, demands, losses and expenses including,
but not limited to attorney’s fees, liability, or consequential damages of any kind or nature resulting from any such negligent
acts, errors, or omissions of the architect, engineer, land surveyor or consulting firm or any of their subconsultants, or anyone
directly or indirectly employed by any of them or anyone for whose acts they are legally liable.

25. DOMESTIC PREFERENCES
In the performance of this contract, the contractor shall comply with Ala Code (1975) §§ 39-3-1 through 39-3-5 in supplying
steel, materials, supplies, other products, and labor. Failure to comply with these requirements shall subject the contractor to
the penalties set forth in the sections of the Alabama Code set forth above.

26. TIME IS OF THE ESSENCE

Time is of the essence in the performance of this contract.






27. NO DAMAGES FOR DELAYS

In the event that the Contractor is delayed in the performance of the work for the reasons set forth in §80.09 of the City of
Huntsville's Standard Specifications for the Construction of Public Improvements, Contract Projects, 1991, then the
Contractor's recovery for such delay shall be limited to the extensions of time in contract performance in accordance with the
provisions of §80.09 and in §4(c) “Changes in Contract Time" as set forth in the Request for Bids.

In such circumstances, time extensions are the sole remedy provided to the Contractor. The Contractor shall make no claim
for extra compensation due to delays of the project beyond his control. Such delays may include those caused by an act of
neglect on the part of the owner or the engineer, or by an employee of either, or by any separate contractor employed by the
Owner, or by any changes ordered in the work, or by labor disputes, fire, unusual delays in transportation, adverse weather
condition not reasonably anticipatable, unavoidable casualties, or by delay specifically authorized by the Owner in writing
pending the resolution of any disputes, or by any other cause which the Owner determines may justify delay.

28. CONTRACTOR RESPONSIBLE FOR LOCATING UTILITIES PRIOR TO CONSTRUCTION INITIATION

The Contractor’s attention is specifically directed to §50.07 -Cooperation with Utilities and Non-Highway Public Facilities of the
City of Huntsville's Standard Specifications for the Construction of Public Improvements, Contract Projects, 1991. In addition
to the responsibilities placed on the Contractor by that clause, the Contractor shall be responsible for having existing utilities
located prior to excavations. The existence and location of any underground utility pipes or structures shown on these
drawings have been obtained by a search of the available records. The City assumes no responsibility as to completeness or
accuracy of the depicted location on these drawings. The Contractor shall be responsible for taking precautionary measures to
protect the utility lines shown and all other lines not of record or not shown on these drawings by verification of their location in
the field prior to the initiation of the work.

29. CORRECTION TO CITY OF HUNTSVILLE'S STANDARD_SPECIFICATIONS FOR THE CONSTRUCTION OF
PUBLIC IMPROVEMENTS, CONTRACT PROJECTS, 1991

§80.09 (b) 2.of the City of Huntsville's Standard Specifications for the Construction of Public Improvements, Contract Projects,
1991 refers to the definition of recovery time as being set forth in Section 10.01. Inasmuch as this definition was omitted from
§10.01, the following definition shall be incorporated:

Recovery Time. Recovery time is defined as the time required, after the controlling item or items of work have been
substantially damaged as a result of conditions and causes beyond the control of the Contractor and not due to his negligence
of fauit, to restore the work to the condition existing prior to such damage so that normal operations can be resumed on the
contract pay items. Recovery time shall be the number of days required by the Contractor, working with normal forces, to
restore the work as described above.

30. WARRANTIES

Contractor shall provide a minimum of one year warranty of all materials and services from date of final acceptance.
Additionally, all manufacturers warranties on materials used in providing the services shall be provided to the owner with the
final payment request. Separate warranty bonds may be required on specialty items as determined by the Owner and will be
shown as a separate line item in the quantities prior to bidding.

31. COORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of the contractor to coordinate with other separate contractors who may be working on the site or
an adjacent site with regards to access to the site, storage of materials and working on a non-interference basis.

32. W-9 TAXPAYER FORM

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the time a contract is awarded,
unless vendor/contractor is already registered and doing business with the City. No payments of invoices can be made until
this W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at the following website:

www.irs.ustreas.gov/pub/irs-pdf/fw9.pdf
33. FINAL PAYMENT

Final payment to construction contractor will be made after contractor provides the following: advertising of completion for
four (4) consecutive weeks, lien waivers have been provided from all subcontractors, Record Drawings (As-Builts) have been
submitted to the OWNER by construction contractor, all property pins have been reset by a licensed land surveyor hired by the
construction contractor to meet “Standards of Practice for Surveying in the State of Alabama” as required by the Alabama
Board of Registration for Engineering and Land Surveyors, and all construction signs have been removed. This final payment
will be retainage only. All work shall be complete prior to advertisement of completion. Advertisement of completion shall be
in a Huntsville local newspaper. The final payment request of retainage only shall be submitted along with two (2) original,



certified copies (with raised notary seal) of the advertisement of completion, warranties, lien waivers and Record Drawings.
The advertisement of completion must read as follows:

LEGAL NOTICE (Header)
(company name) hereby gives Legal Notice of Completion of Contract with (project name) , (project
no.(s) located in the City of Huntsville, Alabama. All claims should be filed at (company address) during this
period of advertisement, i.e. June 17, 24, July 1, 8, 2011 (example of dates).

34. PROJECT COMPLETION DATE

The project completion date will be a date mutually agreed upon by the OWNER and Contractor. This date will be after all
items have been completed. Therefore, all work will be complete before any advertisement of completion is made. The
completion date will always be before the first advertisement date. This final project completion date will be the date used to
determine the one year warranty for all work and materials, unless a separate warranty bond has been called for as a line item
prior to bidding.

35. RECORD DRAWINGS
POLICY FOR RECORD DRAWINGS

The purpose of this policy is to document procedures for the preparation and delivery of Record Drawings. Record Drawings
shall include all changes in the plans, including those issued as Change Orders, Plan Clarification, Addenda, Notice to
Bidders, responses to Requests for Information, Jobsite Memos, and any additional details needed for the construction of the
project, but not shown on the plans. After completion of all construction and before final acceptance is made, the Contractor
shall submit one set of full size record drawings with dimensioned changes shown in red pencil, and one digital copy of record
drawings using the criteria listed below.

City Construction Projects:

The Contractor shall be responsible for field surveying upon substantial completion of construction (fo be performed by a
registered land surveyor in Alabama). Contractor is responsible for providing digital record drawings showing all info specified
below, as applicable. Record drawings shall be maintained by the Contractor at the work site and shall be updated based on
job progress to reflect all changes. Record drawings shall be made available for review on a monthly basis at the job site. A
monthly review of record drawings will be part of the monthly monetary progress review. Progress payments may be withheld
if the Record Drawings are not kept up-to-date. A iate review could resuit in a delay of payment.

Format Requirements for all record drawing submittals:

All drawings shall be prepared in Micro Station .DGN format, unless otherwise approved by the City Engineer. Transmittal
letters shall consist of a list of files being submitted, a description of the data in each file, and a level/layer schematic of each
design file. DGN design files should have working units as follows: master units in feet, no sub-units, and 1,000 positional
units. All data submitted shall use NAD 1983 Alabama East Zone coordinates as described in The Code of Alabama (1975),
section 35-2-1 and NGVD 1929. Digital files shall be submitted on 4-3/4" CD-RW (preferably in a live/flash drive format) ROM,
100 MB zip drive, 3 and Yz inch floppy disk, or to the City of Huntsville F.T. P. Site. Contractor is required to certify that record
drawings are in the correct format upon submittal. Record Drawings shall be prepared and provided to the OWNER in the
manner required and described below in Level Symbology.

Record Drawing Criteria, unless otherwise noted by City Engineer:

1. Roadways:
a. Any changes during construction of roadway/intersections that differ from plan drawings.

2. Sanitary Sewers:
a. Gravity Line
i. Horizontal Location of Manholes — Northing and easting Coordinates
ii. Vertical Location of Manholes — Lid elevation and Invert elevation.
iii. Changes in location of clean outs, or end of service lateral.
iv. Changes in length, slope, size, or material of lines.
b. Force Mains
i. Horizontal Location of Air Relief/Vacuum/Isolation Valves — Northing and easting Coordinates
ii. Horizontal and Vertical Location of Fittings/Bends
ili. Changes in length, size, depth or material of lines
iv. Changes in restraint types
¢c. Pump Stations
i. Changes in Structural Requirements - (length, width, thickness, cover, laps, bar size, spacing,
materials, material strengths, etc.)
il. Changes in Site Development and/or Landscaping
iii. Changes in Equipment



3. Storm Drainage:

b.

C.

d.

Structures (boxes, inlets, end treatments, etc.):
i. Horizontal locations of Features — Northing and easting coordinates
ii. Vertical location of Features — Tops and Inverts
iii. Changes in type, size, or material of feature.
Pipes / Culverts:
i. Document length
ii. Document slope
iii. Document size
iv. Document invert elevation
v. Changes in material of structure

Flumes, Ditches, and/or Swales/Berms: (the following are minimum requirements).
i. Horizontal location (to verify location within described easements)
For easement widths less than At 100-foot intervals along
15- feet the centerline of feature.
For easement widths 15-feet or At 200-foot intervals along
Greater the centerline of feature.

il. Vertical location (to verify positive drainage)

For slopes less than 0.5% | At 50-foot intervals along
the centerline of feature.
For slopes 0.5% or greater | At 100-foot intervals along
the centerline of feature.

ili. Changes in width or material of feature.
iv. Changes in location and type of geotechnical fabric used.
v. Changes in overall grading of site topography.

Detention / Retention Facility:
i. Changes in size, location, or material of facility.
ii. Changes in location and type of geotechnical fabric used.
iii. Where applicable, copy of maintenance agreement.

Checklist for review of record drawings:

sa~papow

Changes in sidewalk location or size.

Changes in shoulder widths.

Changes in grades at intersections. (also to include changes in island location)

Changes in location of driveway aprons.

Changes in pavement section, to be supported by adequate documentation.

Changes in gutter flow line elevation. (could be substituted in 3b) versus edge of pavement).
Geotechnical fabric locations, to include vertical elevation.

Changes in Traffic Engineering related items such as signals, signage and markings, etc.

Any other changes that may have occurred during construction.

LEVEL SYMBOLOGY
DESIGN CONTENTS LINE COLOR WEIGHT TEXT FONT CELL
LEVEL CODE SIZE NAME
1 State Plane 0 0 0 20 0
Coordinate Grid
2 Benchmarks 0 0 0
3 Street Text 0 3 0 20 0
4 Street R/W 7 0 0
5 Street Centerline 7 0 0
6 Street Pavement 0 3 0
6 Proposed Street 3 16 0
Pavement
7 Parking Lots 1 3 1
8 Secondary Roads 2 3 0
8 Trails 3 3 0
9 Secondary 0 3 0 20 0




Roads/Trails Text

10 Sidewalks 5 3 0
11 Bridges/Culverts 0 0 0
12 Hydrology - Major 6 1 0
12 Hydrology - Minor, 7 1 0
Ditches
13 Hydrology - Text 0 1 0 25 23
14 Tailings & Quarries, 0 i 0
Athletic
Fields/Text, misc.
areas
15 City Limits/County 1 0 3
Line
16 City /limit text 0 0 1 30 0
17 Railroad Tracks 0 2 0 RR
{Patterned)
18 Railroad Text 0 2 0 25 0
19 Railroad R/W 2 2 0
20 Utility Poles (Cell) 0 5 0 P POLE
21 Utility Easements 3 5 0
22 Utility Text 0 5 1
23 Geographic Names 0 3 1
24 Building Structures 0 0 0
Pools and Text 0 1 0 10 1
24 Future Site of 2 0 0 STRUCT
Structures
Existing Structures 2 0 0 STRCEX
(exact location and
shape unknown)
25 Property Lines 6 6 1
26 Cadastral Polygons 6 6 0
27 Ownership Text 0 6 1
28 Cemeteries/Text 4 6 0 10 1
29 Lot Numbers 25 0
30 Block Numbers 30 0
31 Addition Names 0 0 0 35 0
32 Open
33 Lot Ticks
34 Lot Lines/Property 6 6 0
Lines
35 Trees/Hedge Rows 0 6 0 AS=1 TREES
36 GPS Monuments 0 5 0 15 0 GPS
37 2' Topo Contour
38 5’ Topo Contour 0 7 0
39 25’ Major Topo 0 7 0
Contour
40 X Spot Elevation 0 7 0
41 FEMA 0 3/0 0 18 1 GPSPNT
Monuments/Labels
42 Quarter Sections
43 Section Lines 0 5 0
44 Features 0 2 0
44 Cell Towers 0 12 0 AS=1 CELTWR
45 Fences (Pattern) 0 8 0 AS=1 FENCE
46 Format/Legend 0 0 0 Limleg
Madleg
47 Mass Points 0 7 2
48 Break Lines 0 7 2
49 Open
50 Signs
51 Open
52 Open
53 Open
54 Open
55 Open




56 Property Address 0 1 0
57 Text Tag for 0 1 0 10-20 1
Buildings
58 Oopen
59 Open
60 Open
61 Open
62 . Monuments for Setup
{(point cell)
63 Open

36. LIEN WAIVERS

Lien waivers will be required from all subcontractors working for the contractor. These lien waivers shall be included with your
final payment package. The contractor is responsible for obtaining signatures from his subcontractors. If no subcontractors
are used, contractor must provide a statement indicating such.

37. LOWEST RESPONSIBLE BIDDER

For the purpose of determining the lowest responsible bidder, the OWNER shall consider the base bid amount together with
any options set forth in the Request for Bids. In the event that the City does not have sufficient funds to award both the base
bid and all options, then the City reserves the right to determine the lowest responsible bidder on the base bid only or the base
bid and the number of options affordable considering the funds available to the City for the procurement. This method for
determining the low bidder is for the purpose of allowing the City to procure the most advantageous bid for the OWNER. City
of Huntsville reserves the right to award any and/or all options at any time during the life of the contract.

38. NON-RESIDENT BIDDERS

"In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a
state having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the
nonresident bidder's state awards contracts to Alabama contractors bidding under similar circumstances.”

39. CORRECTION TO SECTION 80.08(C) of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS"” is revised as shown:

(C) DAYS WORK NOT PERMITTED: The Contractor shall not permit work on any pay item to be done on Sundays and the
following holidays: New Year's Day, Martin Luther King's Birthday as nationally observed, Memorial Day, independence Day,
Labor Day, Veterans Day, Thanksgiving Day and Christmas Day, except with permission of the Director.

40. CORRECTION TO SECTION 80 ~ of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION

OF PUBLIC IMPROVEMENTS” - PROSECUTION AND PROGRESS 80.01 Subletting and Contract. (a)
LIMITATIONS

The Contractor shall not sublet the contract or any portion thereof, or of his right, title, or interest therein, without written consent of the
DIRECTOR. If such consent is given, the Contractor will be permitted to sublet a portion of the work, but shall perform with his own
organization, work amounting to not less than 30 percent of the total contract cost. Any items designated in the contract as "specialty
items” may be performed by sub-contract and the cost of such specialty items performed by sub-contract may be deducted from the
total cost before computing the amount of work required to be performed by the contractor with his own organization. No sub-contracts,
or transfer of contract, shall relieve the Contractor of his liability under the contract and bonds. The Department reserves the right to
disapprove a request for permission to sublet when the proposed Subcontractor has been disqualified from bidding for those reasons
listed in Subarticle 20.02(b) and Article 30.03.

41. CORRECTION TO SECTION 80 ~ of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS"” - PROSECUTION AND PROGRESS 80.03 Progress Schedule of Operations

A critical path schedule is required within thirty (30) days after award. The critical path schedule must be submitted in
Microsoft Projects format (electronic format and hard copy), with the critical path highlighted. The critical path schedule shall
show information on the task or tasks that must be finished on schedule for the project to finish on schedule. Task
dependencies, constraints, and relationships shall be shown on the schedule. If the progress report (critical path) is not
received, YOUR first pay estimate will NOT BE PROCESSED UNTIL IT IS RECEIVED). See section 80.03 and 80.04 for
additional requirements.



42, CORRECTION TO SECTION 80 — of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS"” PROSECUTION AND PROGRESS 80.09 (b) Contracts on a Calendar Day or

Calendar Date Basis
§80.09 (b) —~ Change 10 calendar days to 15 calendar days at each occurrence within section 80.09(b).

Section 80.09(B) is revised to remove the last sentence of the first paragraph: ( "Also where the total cost of the completed
work exceeds the total cost shown on the proposal, an extension in calendar days will be granted the Contractor, as provided
in Section 80.09(a)1.” ) It is replaced by: “Where the scope of work is increased, an extension of time commensurate with the
scope of the change may be granted by the OWNER, when in his judgment, the facts justify an extension. The contractor
shall provide justification substantiated to the satisfaction of the OWNER with any requests for time extensions. Justification
shall include, but not be limited to, a revised schedule showing the impact to critical path tasks. "

43. CORRECTION TO SECTION 105 = of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS"” - EXCAVATION AND EMBANKMENT 105.04 (a) Method of

Measurement
Section 105.04 will remain as stated when estimated borrow material is less than 2500 C.Y.

When estimated borrow material is more than 2500 C.Y., Section 105.04 is revised to remove the last paragraph: “Borrow
material will be measured at the point of delivery, inside the delivery truck less 30 percent for shrinkage.”

44, CORRECTION TO SECTION 847 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS” - PIPE CULVERT JOINT SEALERS

Section 847 is deleted and replaced with Section 846 — Pipe Culvert Joint Sealers, ALDOT Specifications for Highway
Construction, Current Edition.

45. NPDES CONSTRUCTION REQUIREMENTS

For areas of this project meeting the Alabama Department Of Environmental Management (ADEM) definition of a
“Construction Site”, the Contractor shall prepare and apply for, pay the necessary fees, post the required registration at the
jobsite prior to commencing work, and maintain the worksite and records in accordance with the ADEM requirements for
National Pollutant Discharge Elimination System (NPDES) registration. Offsite borrow pits utilized in the construction of this
project are included in the requirement. NPDES Construction Site is construction that disturbs one (1) acre or greater or will
disturb less than one (1) acre but is part of a larger common plan of development or sale whose total land disturbing activities
total one (1) acre or greater. An NPDES construction site also includes construction sites, irrespective of size, whose
stormwater discharges have a reasonable potential to be a significant contributor of pollutants to a water of the State, or
whose stormwater discharges have a reasonable potential to cause or contribute to a violation of an applicable Alabama water
quality standard as determined by the Department. The Contractor is referred to the “Alabama Department Of Environmental
Management Field Operations Division — Water Quality Program - Division 335 — 6" for complete definitions and
requirements. The Contractor is also referred to ltem 11 of these General Requirements, sections 50.15, 50.16, and 70.02 of

the City of Huntsville Standard Specifications For Construction Of Public Improvements, Contract Projects (Specifications).

Contractor violations of the permit by rule which results in enforcement actions from ADEM including fines and/or work
stoppage shall be the responsibility of the Contractor. Fines assessed to the Contractor or the OWNER because of Contractor
action shall be paid by the Contractor. No extension of contract time shall be considered as a resuit of enforcement.
Enforcement history will also be considered by the OWNER in its decision to issue future proposals or award future contracts
in accordance with disqualification provisions of Section 20.02(b) of the Specifications.

46. DELETION OF SECTION 50.01 — Authority of the Engineer of Record
This section is deleted.

47. SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the design and in no case shall this approval be
considered to cover error or omissions in shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all connections; and he shall bear the cost of all
extra work in erection caused by errors in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
for any changes in fabrication necessary. No work shall be done on the material before the shop drawings have been
approved. Any material that the Contractor orders prior to the approval shall be at the Contractor's risk.

Substitutions or changes whether indicated or implied on shop drawings will not be considered as changes regardless of the
Engineer's approval of shop drawings unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.



After a shop drawing has been approved, no changes shall be made unless directed in writing to the Owner and acceptance
by the Owner of said changes. Any acceptance of change by the Owner does not constitute a change to the contract unless
that change has been approved and directed in writing per change order. Compensation for preparing and furnishing all shop
and working drawings shall be included in the contract unit prices for the various pay items of work.

48. E-VERIFY = NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1
through 31-13-30 (also known as and hereinafter referred to as “ the Alabama Immigration Act’) as amended by Act No. 2012-
491 on May 16, 2012 is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of
a contract and as a term and condition of the contract with the City of Huntsviile, in accordance with § 31-13-9 (a) of the
Alabama Immigration Act, as amended, any business entity or employer that employs one or more employees shail not
knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify program and shall
verify every employee that is required to be verified according to the applicable federal rules and regulations. The business
entity or employer shall assure that these requirements are included in each subcontract in accordance with §31-13-9(c).
Failure to comply with these requirements may result in breach of contract, termination of the contract or subcontract, and
possibly suspension or revocation of business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville contracts that have
been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shalil be responsible for all damages resuiting therefrom.”

Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with
the bid package.

49. CITY OF HUNTSVILLE’S TRAFFIC ENGINEERING DEPARTMENT CONSTRUCTION REQUIREMENTS

For areas of this project that require removal of traffic loops, striping, markings, rpm’'s and ceramic markers, the following shall
apply:

1. TRAFFIC SIGNAL LOOP REPAIRS - All vehicular and bicycle detector loop replacements shall be in accordance
with the Alabama Department of Transportation Standard Specifications for Highway Construction, Current Edition.
Unless otherwise specified, traffic signal loops shall be replaced exactly as existed prior to any paving or resurfacing
work. The general contractor will be responsible for documenting location of loops, location of any associated items
for loop operation and assuring that loops are replaced exactly as existed prior to paving.  All vehicular and bicycle
loop repairs shall be replaced within fourteen (14) calendar days after final paving work.

2. TRAFFIC SIGNAL STRIPING, MARKINGS, RAISED PAVEMENT MARKERS AND CERAMIC MARKERS FOR
GUIDANCE - All traffic striping, markings, raised pavement markers and ceramic markers for guidance shall be in
accordance with the Alabama Department of Transportation Standard Specifications for Highway Construction,
Current Edition. Unless otherwise specified, traffic striping, markings, raised pavement markers and ceramic markers
for guidance shall be replaced exactly as traffic striping, markings, raised pavement markers and ceramic markers for
guidance existed prior to any paving or resurfacing work. The general contractor will be responsible for documenting
location of all striping, markings, raised pavement markers and ceramic markers for guidance and assuring that all
are replaced exactly as existed prior to paving. All traffic striping, markings, raised pavement markers and ceramic
markers for guidance shall be reflectorized. All resurfaced areas shall be marked with temporary striping and
markings for traffic usage by nightfall each day, 7 days a week, in accordance with State of Alabama regulations. All
permanent striping, markings, raised pavement markers and ceramic markers for guidance shall be replaced within
thirty (30) calendar days after final paving work.

50. SURVIVABILITY OF CONTRACT PROVISIONS

Termination of this Contract by either party shall not affect the rights and obligations of the parties that accrued prior to the
effective date of the termination. Terms and conditions of the contract that survive termination include, but are not necessarily
limited to, provisions regarding payments, insurance, termination, warranty, goveming law of the contract, liquidated damages,
bonding requirements, notice procedures, waiver, and other requirements necessary and appropriate for the proper resolution
of disputes, claims, and enforcement of the rights of the parties.



51. SURETY BONDS

The Contractor shall fumish separate performance and payment bonds to the Owner within fifteen (15) days after the date of
acceptance of this proposal by City Council action. Each bond shall set forth a penal sum in an amount not less than the
Contract Price. Each bond furmnished by the Contractor shall incorporate by reference the terms of this Contract as fully as
though they were set forth verbatim in such bonds. In the event the Contract Price is adjusted by Change Order executed by
the Contractor, the penal sum of both the performance bond and the payment bond shall be deemed increased by like
amount. The performance and payment bonds fumished by the Contractor shall be in forms suitable to the Owner, in
conformance with all the requirements of the Code of Alabama (1975), §39, and shall be executed by a surety, or sureties,
reasonably suitable to the Owner. All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville.

52. GOVERNING LAW

The Contract shall be governed by the laws of the State of Alabama.

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the
Alabama Immigration Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the
contract performance. The Contractor shall submit in the bid package, with the requested information included on the form,
the “City of Huntsville, Alabama Report of Ownership Form" listed in this document as Attachment “I*. The bidder selected for
award of the contract may be required to complete additional forms relating to citizenship or alien status of the bidder and its
employees, including e-verify information, prior to award of a contract.

54, SUCCESSORS AND ASSIGNS

The Owner and Contractor bind themselves, their successors and assigns to the other party hereto and to successors and
assigns of such other party in respect to covenants, agreements, and obligations contained in this Contract. The Contractor
shall not assign this Contract without written consent of the Owner. In no event shall a contract be assigned to an
unsuccessful bidder whose bid was rejected because he or she was not a responsible or responsive bidder.

55. WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the individual or a member of the firm or
entity or to an officer of the corporation for which it was intended, or if delivered at or sent by registered or certified mail to the
last business address known to the party giving notice.

56. RIGHTS AND REMEDIES

Duties and obligations imposed by the Contract Documents and rights and remedies available there under shall be in addition
to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.

No action or failure to act by the Owner, Engineer, or Contractor shall constitute a waiver of a right or duty afforded them under
the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a breach there under, except as
may be specifically agreed in writing.

57. ENTIRE AGREEMENT
This Contract represents the entire agreement between the Owner and the Contractor and supersedes all prior

communications, negotiations, representations or agreements, either written or oral. This agreement may be amended only by
written instrument signed by both Owner and Contractor.
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HUNTSVILLE

Kathy Martin, P.E. Urban Development Department

Director . . . . s
City Engineer Engineering Division

BIG COVE BASIN SEWER EXTENSION
Project No. 71-22-SS02
March 17,2022

Addendum #1

Attached are the Pre-Bid Minutes from the meeting held on Wednesday, March 16, 2022, in the 1* Floor
Conference Room, 320 Fountain Circle, Huntsville, AL.

Addenda will only be emailed to those bidders who attend and have signed in at the pre-
bid meeting. All addenda, as well as other project information, are available for

downloading on Engineering’s website at_ wwwhuntsvnllea_lgovlengmeermgblds

Acknowledgement of recelgtfdownload from website of addenda is_mandatory using
Attachment “C” located in the Specifications and attachment must be submitted with bid
package. Failure to do so shall be cause for rejection of the bid. It is the responsibility
of all bidders to refer to the website for any updates. The attached pre-bid meeting

minutes, all addenda and attachments for the above-referenced project will become part
of the contract documents.

Attachments: Pre-Bid Minutes

END OF ADDENDUM #1

The Star of Alabama

P. O. Box 308 ¢ Huntsville, AL 358040308 « Phone 256-427-5300 - FAX 256-427-5325
huntsvilleal gos
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MANDATORY PRE-BID MEETING

MINUTES

PROJECT NAME: Big Cove Basin Sewer Extension
PROJECT NUMBER: 71-22-SS02

DATE: March 16,2022

PROJECT ENGINEER: Shane Cook

PROJECT INSPECTOR: Chase Marshall

The following people were in attendance at the Mandatory Pre-Bid Meeting:

John Monroe Rogers Group

Scot Cornelius Rogers Group

Hunter Stovall John Plott

Joiner Pugh REV Construction

Ryan Williams Rain for Rent

Ian Dorris North Georgia Concrete
Wes Drewery Cleary Construction
Howard Hornsby Eutaw Construction

Josh Chandler SJ&L General Contractor
Anthony Alioa Southern Site Contractors
Shadford Hubbard Morgan Contracting, Inc.
Tim Ard United Rentals Trench Safety
Philip Cash Lambert Contracting
Dan Robinson Lambert Contracting
Stan Patterson COH WPC

Shane Cook COH WPC

Chase Marshall COH WPC

Brent Brown COH WPC

Michael Thomas COH Engineering

Toby Bradford COH Engineering

Mary Ridgeway COH Engineering
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. Introduction of all persons present

Shane Cook is the director of Water Pollution Control.

Chase Marshall is the project engineer.

Mary Ridgeway handles the bid openings. She will be the primary contact during
the bidding phase. She will forward any questions to Chase to answer.

Brent Brown is the Superintendent.

Contractors for the most part will be dealing with Chase, Brent and Shane.

. Work Description (Project Scope)

Installation of sewer trunklines to serve multiple developments and bring flow to
the Big Cove WWTP.

There is a base bid on the project. There is 18” ductile iron trunkline that is in a
basin in Madison County. There will be periodic items on the back side of the
project. Project will be awarded based off base bid. This sewer trunkline is
running to multiple developments. Shane said right now he is pumping, with a
truck 3,500-100,000 tons, and when the line gets completed it will probably be 6-
8,000 tons.

. Permits (Provide copies of all permits as part of the Contract)

There is no ALDOT or railroad permits required. Any permits needed will be the
Contractor’s responsibility to acquire.

. Utility Project Notification

Work is being done in the easements. Contractor will have to cross some utilities
on Old Highway 431. Contractor will be laying parallel to a gas line and a water
line but will be in a separate easement. The rest of the work is out across cow
pastures and that sort of area; there isn’t much in the way.

There is a small county water line on the other side of 431. Huntsville Utilities
water line is 24” and the gas line is a 14”. Madison County water is a 6” line. All
the other axillary lines along the small roads will be small ones as well.
Contractor will be crossing those perpendicular.

It will be the responsibility of Contractor to locate and coordinate with existing
Utilities.

. Right-of-Way

The City has all the easements.
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6. Conflicting Projects
None known.
7. Schedule of Work

There is a date of completion on this project. Shane said he was going to put more
criteria on it. He said the first priority will be Sheets C401, 402, 403-406. Shane
said he is going to mandate that there be two (2) trunkline crews start on the
project. One (1) start at the intersection shown on Sheet C04, and the other
starting back down at the pump station and lay toward each other. Shane said
there are a lot of houses down 406 and there are a lot of houses that are going to
be at the 410. He said he has all of those come to one (1) location right now and
he can bypass pump that. He said most of that is laid to the intersection. He said
once that is in place, he can get to a common location to pump instead of pumping
six (6) locations and/or get him back to the pump station where he can transport it
over to the next pump station.

He said this will pretty much be the critical path and will give the layout in the
addendum. It will basically state he will require two (2) pipe laying crews and the
manholes that he will want those crews to start at.

All of the pipe is sitting on the project ready to go.

Shane said because his critical path changes daily, he keeps stockpile of
everything on the yard. Shane repeated manholes and pipe will be sitting on the
ground and Contractor will be required to build inverts. Contractor can start
laying pipe on day one (1) of the project.

Submittals will come through Shane.

On the base bid, WPC will provide the pipe. On the periodic items, Contractor
will put the pipe pricing in. Shane said the majority of the time he will be
providing the pipe. He said the City of Huntsville has contracts with pipe
manufacturers in the state and also goes in conjunction with Huntsville Utilities
and he buys a lot of pipe. He said on the periodic items there will be the price of
the pipe in the unit item, but know if WPC provides the pipe, the price of the pipe
that WPC paid will be taken out of that unit item. For the base bid all the pipe and
manhole will be there sitting on the site ready to go. Contractor will not have the
pipe in that unit item. In the periodic there will be a price and know most of the
time that more than likely WPC ordered the pipe 6-9 months in advance and it is
ready to go.

There is a mixed set of plans on the base bid. Garver did the master plans on the
basin. There are approximately ten (10) subdivisions going on currently at the
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perimeters of the trunkline and there is one (1) sheet in the plans that is a Billy
Smith set of plans. WPC confirmed the elevations on that sheet multiple times.

As far as staking goes, Garver has been out since the beginning on the base bid.
Garver will be out there staking ahead of the Contractor.

It is trunkline so Contractor has to pay attention to what they are doing. WPC will
be out there staking ahead and checking the work the Contractor is doing.

Shane said in the first tangent where the line splits on C404, there has been a little
bit of rock hit. That is the only rock that has been hit on that end of the job. He
said when you get down to the pump station, they are in rock there for a couple of
feet. He said they have not hit rock where it crosses at Cobb Road. There is some
rock on the lower end of the job.

Shane said water wise, he expected them to have a ton of pumps out there, but
that has not been the case. On the lower end of the job, there is a pump run all the
time. He said they have not seen water that cannot be controlled with a ditch line.

Owner reserves the right to withhold payment if work is more than 25% behind
schedule.

8. Project Details (Plans, Specs, Special Provisions, Quantities, Dates)

Using standard sewer specifications for the City of Huntsville. Anything outside
the sewer specs will fall back to the 1991 Standard Specification. This manual can

be found on the Engineering Department’s website.

a. Contractor responsible for repair and maintenance of any trench cuts with
hot mix asphalt.

b. State of Alabama License Classification required — (MU) Municipal &
Utility or MU-(S) Specialty Construction

Introduction and explanation of any revisions to Supplement to General
Requirements — specifically detail the following:

There will not be many shop drawings on the base bid. Shane repeated he is providing
the manholes and the pipe. Foley manholes and US pipe.

SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the
design and in no case shall this approval be considered to cover error or omissions in
shop details or a check of any dimensions. The Contractor shall be responsible for the
accuracy of the shop drawings, the fabrication of materials and the fit of all
connections; and he shall bear the cost of all extra work in erection caused by errors in
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shop drawings or in fabrication, inaccurate workmanship, misfits of connections or for
any changes in fabrication necessary. No work shall be done on the material before the
shop drawings have been approved. Any material that the Contractor orders prior to
the approval shall be at the Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will not be
considered as changes regardless of the Engineer’s approval of shop drawings unless
the change has been previously submitted and approved as a change order per the
requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless directed
in writing to the Owner and acceptance by the Owner of said changes. Any acceptance
of change by the Owner does not constitute a change to the contract unless that change
has been approved and directed in writing per change order. Compensation for
preparing and furnishing all shop and working drawings shall be included in the
contract unit prices for the various pay items of work.

a. Construction Trailer will be on the base bid required. A trailer will not be
required on the periodic side. As-Builts will be required. Contractor can
do those themselves, or they can work it out with Garver.

WPC will go through the standard process of testing the line. It is typically
done at the end of the project, but WPC will work with the Contractor on
testing segments. He said testing will be done on anything that makes a
strategical basis.

Contractor will have to turn in standard TVI. Shane said there are 3-4
companies currently in town that area approved. If the Contractor has their
own crew, they will have to be certified and provide WPC film to look at.
TVI crew must be PACP certified and be able to download to WPC’s
system.

b. Calendar Days to complete project — two hundred seventy (270). Shane
repeated that he would dictate which lines to lay first.

c. Council Approval — April 14, 2022

d. Anticipated Notice-to-Proceed — between 4/15 and 4/29

9. Bid Sheet (Quantities)
Contractor is required to submit pricing (Attachment “A”) on a CD-RW (preferably
in a live/flash drive format) in the Excel format made available for download from
the Engineering website. The CD-RW must be in working condition and included
with original bid packet and reflect the correct revision, along with two signed hard
copies. Bid must be submitted from the file (Quantities) provided and downloaded
from the City of Huntsville’s website. Failure to do so shall be cause for rejection
of bid. The City reserves the right to reject any altered bid resulting from altering
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the CD in any manner. If a price discrepancy is found on the CD-RW, or the correct
version of bid quantities is not submitted on the CD-RW which corresponds to the
printed hard copy, then printed hard copy prices submitted with original bid
documents, with Contractor signature, will prevail.

Payment

The OWNER agrees to pay the contractor as follows: Once each month per project
the OWNER shall make partial payment to the Contractor on the basis of duly
certified and approved estimates of the work performed during the preceding month
by the Contractor, less five percent (5%) of the amount of such estimate, which is
to be retained by the City until all of the work has been performed. Liquidated
damages will be deducted from all invoices when the invoice estimate period end
date is later than the contract completion date. All pay requests will be submitted
by hard copy. Two originals and two copies of the invoices are required before
payment will be made. The originals and copies should be submitted each month
to the Administrative Officer, ATTN: Odessa Sales-Robinson, in the Engineering
Department. No further retainage will be held after fifty percent of the contract is
complete. All payments to contractor will be made as soon as practical afier the
approval and finance processes have been completed.

a. Date for payment submittal monthly
i. Process for monthly quantities
ii. Monthly Progress Meetings
ili. Red-line As-built required to be maintained by the Contractor and
review monthly prior to invoices being submitted.
iv. Substantial Completion — Project in usable condition for intended
purpose
v. Liquidated Damages
vi. One year warranty period begins upon substantial complete.

Traffic Control — Contractor is responsible for installation and maintenance of all
Traffic Control in accordance with MUTCD, latest edition.

If in conflict with work, all vehicular and bicycle loop repairs shall be replaced
within fourteen (14) calendar days after final paving work.

All permanent striping, markings, raised pavement markers and ceramic markers
for guidance shall be replaced within thirty (30) calendar days after final paving
work.

Shane said so far the County has allowed them to open cut the road. Contractor can
cross the road. Shane said if the county changes it, he will change the plans. Asphalt
to be put back down to City standards. If striping work has to be done, Shane will
work this out with Madison County Commissioner. Contractor will put stone and
asphalt back and Shane will deal with striping.
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12. Subcontractors

Any subcontractors present were given the opportunity to ask questions or discuss
items with which they are concerned. The Prime Contractor should be advised that
no work by a subcontractor will be permitted unless approved by contract or in
writing. Contractor shall keep the “Subcontractor’s Listing” updated throughout
the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the
Contractor.

13. Special Documentation based up Funding Requirements (i.e. Labor Payroll, etc.)
Anyone working for the Contractor, whether equipment and/or personnel, which
are not the Prime Contractors and are not covered by subcontract, then it shall be
understood that the Prime Contractor will be required to furnish a rental
agreement for the equipment and carry personnel performing such work on
his/her labor payroll.

No special documentation required. This project is all WPC funds.
14. Questions?
The following questions were asked on the base bid:

Will WPC provide the gravel?
No, Contractor will provide the gravel.

: Are any grassing or erosion required?

It will fall back to the specifications. Contractor will put back to current
conditions. If it is an already cleared area, it needs to go back to where grass can
be put on.

R PR

Are there any sections left to clear?

Any sections left to clear will be the Contractor’s responsibility to clear. The work
will be done in the County so Contractor can check with the County on getting a
burn permit. Shane said he’d address this in the addendum.

>R

Q: The base bid stands by itself; is there the possibility it will be awarded without the
periodic part?

A: Yes. If prices are extremely high on the periodic part, it will not be awarded.
Shane said he needs two (2) crews on the periodic bid and another crew and
possibly a sewer crew on the trunkline up to November. He said this does not
include the seven (7) crews laying all over 2.5 counties.

Q: Ifthe periodic prices are extremely high, it will not be awarded at all?
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A: Shane said it will be awarded at a later date and it will have to go outas a
separate bid. Shane said his intent in putting this bid out is to get sewer
contractors in Huntsville because the road crews does not have the expertise to do
the work.

Q: Will Contractor be coring the blanks?
A: WPC will be coring the blanks.

Q: The project is awarding on April 16. Are you expecting four (4) crews within a
month after bid?
A: Shane said yes.

Q: Information on bonds?
A: Shane said it would be standard bonds on the base bid and he’d discuss the bonds
for the periodic bid later.

Any idea on the estimate?
No. Shane said he has not done one.

Is the periodic 1 year renewable or 3?

Because it is be attached as an option, it will run for 270 days; in conjunction with
the base bid. Approximately two (2) months prior to the project ending, Shane
will rebid the periodic so it will be in place to continue on. That periodic would
run for one (1) year with the option to renew yearly for two (2) additional years if
all parties are in agreement.

2R 2R

Is there a good place to put the construction trailer?
Yes, the pump station at the Meadows will be a good place.

Can mobilization be added to the base bid?
Yes. An item will be added.

R BR

Periodic Project Information

The unit items shown are historically the sewer line laying periodic items. Shane said
the quantities are made up numbers. Contractor will submit pricing and say it comes
to a $6,000,000.00 bid, he will not hold the Contractor to a $6,000,000.00 bond
because that amount of work is not guaranteed. Shane said the State Attorney General
says there is no limit to the amount of work inside that , but has asked that the amount
be kept to $250,000.00. The bond on the periodic portion will be $1,000,000.00.
Shane said this would allow two (2) crews the ability to be onsite each working on a
new project up to $250,000.00 while the previous project is in the advertising stage.
Shane said the bonding company will have to call Shane for him to explain this.
Shane said if he goes over the amount bid, he would have to bid the project.
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Will credit be issued back on the pipe?
Yes. If WPC supplies the pipe, Shane will subtract the price he pays from the line
item and will pay the Contractor the delta.

Will price increases be allowed on the periodic?

: In the past fuel and material price increases have been allowed with

documentation of the price increase. Mary said that Engineering has not been
allowed to increase prices on Engineering’s periodic bids. Shane said he would
clarify this and address it in the addendum.

Are Contractors to submit two (2) separate bid packages or just one (1) bid
package?
One (1) bid package.

What if Contractor decides not to bid the periodic portion? Will that be an
acceptable bid?

Shane said that is the decision he will make at that time. The bid was not put out
with the intention of only bidding the base bid portion. He said he anticipated
getting an acceptable base bid and then get outrageous prices on the periodic
portion and if that happens, he will have to rebid it.

Question was asked if he meant rebid Big Cove or jus the Periodic portion.
Periodic portion only.

Two (2) crews will be on the periodic, possibly more?
Yes. The known work would easily allow two (2) crews.

Will there be other projects similar to the basin project be bid throughout the
year?
Shane said this is according to what his periodic contractor is capable of doing.

Does the periodic work usually consist of expansion or replacement?
Expansion.

It is all new work?
Yes.

Is a stormwater permit required?
This work is being done in the County. Any permits required will be the
Contractor’s responsibility.

Are the easements/right-of-way consistent?
Yes. All work is in the easement and they are consistent.
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Does the periodic run out of money or time?
Shane said no, but it is just because WPC has not utilized the periodic bids.

If the low bidder on the base bid has high option prices, will the periodic be rebid
as a 3-year periodic?
Yes.

The compaction on base bid; is it monitored?
It will be monitored in the roadway.

Who will be doing the inspection?
Garver will have an inspector onsite. Shane said he is mainly concerned with the
elevation. Testing will be done with WPC guys watching.

2R RO 2 R 2R

Will there be a staging location for the periodic items?
Shane said he would come up with a location.

Will any emergency work be performed on the periodic?
It is possible, but there is no criteria on this contract that says the Contractor has
to answer the phone 24/7.

>R 2R

Is the periodic work restricted to city limits?
No. Most of this work is being done in the County.

>R

All questions will be answered and all clarifications made by addendum. All
addenda are sent via email to those bidders who attend and have signed

in at the pre-bid meeting. Although a response to the email is optional,

it is mandatory that the bidders acknowledge the receipt of each
addendum, whether received via email or by downloading from the

Engineering Department’s website, on Attachment “C” included in the
Specifications. Acknowledgement of receipt of addenda is mandatory
using Attachment “C” and must be submitted with bid package. Failure to
do so shall be cause for rejection of the bid.

Last day for questions concerning this project before the bid will be Friday,
March 18, 2022, until  5:00 p.m. via email to:
mary.ridgeway@huntsvilleal.gov

Response to contractor questions will be Tuesday, March 22, 2022, until
5:00 p.m,
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Bids open: Thursday, March 24, 2022, at 2:00 p.m. in the 1st Floor
Conference Room, 320 Fountain Circle, Huntsville, AL. All bids must be
SEALED before submittal at the bid opening. Any bids received that are not
sealed will be immediately rejected.

If bid is mailed, please address it to: City Engineering, 320 Fountain Circle,
Huntsville, AL 35801. Bid MUST be received prior to the bid opening date
and time.

The pre-bid notes and all addenda shall become a part of the contract
documents.

The meeting was adjourned.
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HUNTSVILLE

Kathy Martin, P.E. Urban Development Department

Director Enoi . Divisi
City Engineer ngineering 1Jivision

BIG COVE BASIN SEWER EXTENSION
Project No. 71-22-SS02
March 22, 2022

Addendum #2

Attachment “A” is amended as follows:
Replace bid quantities with “replacement”, Attachment “A1”. Please use the revised attachment to
submit bid pricing; all bids must be submitted using Attachment “A1”. Contractors are authorized to
download revised quantities from website and paste to a CD-RW (preferably in a live/flash drive format)
" which must be submitted with the original bid packet. In addition, two hard copies must be signed and
submitted with original bid packet. Bid must be submitted from the file (Quantities) provided and
downloaded from the City of Huntsville’'s website. Failure to do so may be cause for rejection of bid. The
City reserves the right to reject any altered bid resulting from ailtering the bid CD in any manner.
Contractors should be mindful of making changes to formatting already established in column for Bid
Unit Price, as it may affect the outcome of their bid. In order to verify calculations are correct, Contractor
may choose to manually multiply those unit costs x bid quantities to ensure extensions are correct, prior
to printing and submitting with bid packet. If a price discrepancy is found on the CD-RW, or the correct
version of bid quantities is not submitted on the CD-RW which corresponds to the printed hard copy, then
printed hard copy prices submitted with original bid documents, with Contractor signature, will prevail.
However, calculations must be accurate and will be verified manually.

e Any bidder who designates a change on the outside of the envelope understands
that any deletions or additions designated, bidder must further indicate the '
particular bid item relative to the deletion or addition, even if the deletion or
addition references to deduct or add to the Total Base Bid.

QUANTITY REVISIONS:
Add

22 Mobilization (4% of Base Bid) 1 LS

The Star of Alabama

P. O. Box 308 * Huntsville, AL 358040308 * Phone 256-427-5300 - FAX 256-427-5325

huntsvilleal goy
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RESPONSE TO CONTRACTOR QUESTIONS:

>

>

> R 2O 2> R

L 2R 2O 2R

I’m trying to determine the flow of the line we will be tying into and exactly where that
location will be.
There will not be any bypass pumping of existing sewer.

Does the Periodic scope of work have to be bid in order to bid the base sewer line
extension?
Yes.

Will a complete set of As-Builts (.dwg file or PDF) be required by the Contractor?
Yes.

Is all Testing of the new facility the responsibility of the Owner (including all manholes
and pipe)?

The contractor will test just like any other sanitary sewer job. City inspectors will be
onsite with contractor during testing. Please see testing requirements in City of Huntsville
Sanitary Sewer Manual.

Is the owner supplying all manhole castings, vents, and bolts?
Yes.

Are Stream Crossing’s incidental to the corresponding pipe items?
Yes.

Is the owner furnishing all pipe to manhole connectors (A-loks or Boots)?
Yes, Boots.

Per Detail SD-11 on Sheet C-005, a minimum one 1 whole new PVC pipe will be used to
join existing lines to the New manholes using a Flexible Coupling. Can you confirm that
this material including the coupling will be supplied?

All of the proposed lines are connecting to “new” lines and will be connected with
standard boots and consistent pipe materials with the tangent in question.

Do the manholes provided by the owner include steps? Or will step material be provided
to be installed by the contractor?

Typically yes standard manholes come with steps. If steps are not already factory
installed in the manhole, then no steps will be required.

Per Detail SD-15A Steel encasement shall be used in roadways where specified, none is
specified in plan view or profile. Can you confirm that steel encasement will not be
required under roadways? If to be required, will this be provided?

It will not be required.
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If steel encasement is to be required under roadways, will spacers for the carrier pipe be
provided?
Yes.

Addendum 1 did NOT add a Mobilization Item per the Q & A. Will a mobilization bid
item be added? If so, what is the constraint on this item as far as % of bid?

Base bid will allow a mobilization unit item that is capped at 4% of the base bid.
Mobilization of the periodic is set forth in period items and is based on a percentage of a
specific periodic job.

R 2 R

CLARIFICATIONS:

e Item No. 2 in the pre-bid minutes was misstated as “tons”, it should have read as
follows: “Shane said right now he is pumping, with a truck 3,000-5,000 homes,
and when the line gets completed it will probably be 6,000-8,000 homes.”

e Areas left to clear are:

18" segment: Station 6+00 to 22+50, 41+50 to 48+00, 53+00 to 65+32. Smith
Engineering Plans 0+00 to 9+00.

12" segment: 0+00 to 11+50
10" segment: none

e The periodic bid is only valid through the 270 day contract period and therefore
no price increases will be allowed.

Addenda will only be emailed to those bidders who attend and have signed in at the pre-
bid_meeting. All addenda, as well as other project information, are available for

downloading on Engineering’s website at www.huntsvilleal.qov/engineeringbids.
Acknowledgement of receipt/download from website of addenda is mandatory using
Attachment “C” located in the Specifications and attachment must be submitted with bid
package. Failure to do so shall be cause for rejection of the bid. It is the responsibility

of all bidders to refer to the website for any updates. The attached pre-bid meeting
minutes, all addenda and attachments for the above-referenced project will become part

of the contract documents.

Attachments: Revised Quantities-Attachment A1

END OF ADDENDUM #2
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CERTIFICATION OF COMPLIANCE WITH TITLE 39, CODE OF ALABAMA

In accordance with Code of Alabama (1975) §39-5-1(b), I hereby certify that the contract with
Lambert Contracting, L.L.C., in the amount of SEVENTEEN MILLION TWO HUNDRED SEVENTY
THOUSAND SEVEN HUNDRED EIGHTY-THREE AND NO/100 DOLLARS ($17,270,783.00), for Big
Cove Basin Sewer Extension. Base Bid and Option #1, Project No. 71-22-SS02, which is being submitted
to the City Council of the City of Huntsville for approval on this the 28th day of April, 2022, has been let in
accordance with Code of Alabama, Title 39 and all other applicabie provisions.

Shane Cook
Director of City Water Pollution Control
City of Huntsville

E-VERIFY — NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975) § 31-13-1 through 31-13-30 (also known as and hereinafter rcfcrred to as “ the Alabama
Immigration Act”) as amended by Act No. 2012491 on May 16, 2012 is applicable to all competitively bid
contracts with the City of Huntsville. As a condition for the award of a contract and as a term and
condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama
Immigration Act, as amended, any business entity or employer that employs one or more employees shall
not knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State
of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify
program and shall verify every employee that is required to be verified according to the applicable federal
rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-9(c). Failure to comply with these requirements may result in
breach of contract, termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this contract.

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not
violate federal immigration law or knowingly employ, hire for employment, or continue to employ an
unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom.”

Representation Pursuant to Code of Alabama) § 41-16-5 (b)
By signing this contract, Lambert Contracting, L.L.C., represents and agrees that it is not currently

engaged in, nor will it engage in, any boycott of a person or entity based in or doing business with a
jurisdiction with which the State of Alabama can enjoy open trade.

Lambert Contracting, L.L.C.
(Company)

BY:
(Authorized Representative)




