RESOLUTION NO. 22-

BE IT RESOLVED by the City Council of the City of Huntsville, Alabama, that the
Mayor be, and is hereby authorized, to enter into an agreement between the City of Huntsville
and CDG Engineers & Associates, Inc., in the amount of SEVENTY-TWO THOUSAND
THREE HUNDRED SEVENTY AND NO/100 DOLLARS ($72,370.00) for Engineering Design
Services for Pratt Avenue Improvements, Project No. 71-22-SP18, in Huntsville, Alabama, on
behalf of the City of Huntsville, a municipal corporation in the State of Alabama, which said
agreement is substantially in words and figures similar to that document attached hereto and
identified as "Agreement between the City of Huntsville and CDG Engineers & Associates, Inc.,
for Engineering Design Services for Pratt Avenue Improvements, Project No. 71-22-SP18."
consisting of a total of nineteen (19) pages plus thirty-three (33) additional pages consisting of
Attachments 1-16, and the date of February 24, 2022, appearing on the margin of the first page,
together with the signature of the President or President Pro Tem of the City Council, and an
executed copy of said document being permanently kept on file in the Office of the City Clerk of
the City of Huntsville, Alabama.

ADOPTED this the 24th day of February, 2022.

President of the City Council of
the City of Huntsville, Alabama

APPROVED this the 24th day of February, 2022.

Mayor of the City of Huntsville,
Alabama
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AGREEMENT BETWEEN

CITY OF HUNTSVILLE, ALABAMA
CDG ENGINEERSASRSSOCIATES, INC.
ENGINEERINGITDOERSIGN SERVICES
PRATT AVENUE?IGPROVEM ENTS

Project ID Number 71-22-SP18

THIS AGREEMENT made as of the 24th day of February in the year 2022, by and between

the CITY OF HUNTSVILLE, ALABAMA (hereinafter called OWNER), and CDG ENGINEERS &
ASSOCIATES, INC., (hereinafter called ENGINEER).

follows:

WITNESSETH, for the considerations hereinafter set forth, the parties hereto agree as

ARTICLE 1 - ENGAGEMENT OF THE ENGINEER

The OWNER hereby engages the ENGINEER, and the ENGINEER hereby accepts the engagement
to provide general engineering and consultation as a representative of the OWNER to include the
following:

11

1.2

13

Professional engineering services for design of Pratt Avenue Improvements, as further
described in ARTICLE 2, and hereinafter called PROJECT.

By executing this Agreement, the ENGINEER represents to the OWNER that the
ENGINEER is a professional qualified to act as the ENGINEER for the PROJECT and is
licensed and certified to practice engineering by all public entities having jurisdiction over the
ENGINEER and the PROJECT. The ENGINEER further represents to the OWNER that the
ENGINEER will maintain all necessary licenses, certifications, permits or other authorizations
necessary to act as ENGINEER for the PROJECT until the ENGINEER's remaining duties
hereunder have been satisfied. The ENGINEER shall assign only qualified personnel to
perform any service concerning the PROJECT. All services rendered by the ENGINEER for
the PROJECT shall be performed by or under the immediate supervision of experienced and
qualified professionals licensed, certified, and registered as appropriate in the State of
Alabama possessing the expertise in the discipline of the service being rendered. The
ENGINEER assumes full responsibility to the OWNER for the negligent acts, errors and
omissions of its consultants or others employed or retained by the ENGINEER in connection
with the PROJECT.

Execution of this Agreement by the ENGINEER constitutes a representation that the
ENGINEER has become familiar with the PROJECT site and the local conditions under
which the PROJECT is to be implemented. The ENGINEER agrees to provide all necessary
engineering services required to professionally accomplish the ENGINEER's defined scope
of services.
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2.2
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2.7
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2.10

ARTICLE 2 — DESIGN SERVICES OF THE ENGINEER

ENGINEER shall provide for OWNER professional engineering services for design of Pratt
Avenue Improvements.

These services shall include consultation and advice; customary civil, structural, mechanical
and electrical engineering design services; and Architectural services incidental thereto, as
outlined herein and further described in the SCOPE OF SERVICES, ATTACHMENT 1.

Upon the OWNERS authorization, the ENGINEER shall prepare construction documents
consisting of drawings and specifications setting forth in detail the requirements for
construction of the PROJECT. The ENGINEER warrants that such construction documents
are accurate, coordinated and adequate for the construction and in conformity and comply
with applicable laws, codes and regulations. Products specified for use shall be readily
available unless written authorization to the contrary is given by the OWNER. Products or
materials specified by the ENGINEER that are available from only one source shall be
justified in writing by the ENGINEER in order to meet applicable federal, state, or local
procurement or bid requirements.

A contract for the professional services of a design professional shall require the design
professional to perform the services with the professional skill and care ordinarily provided by
a competent design professional practicing under the same or simitar circumstances and
professional licenses as expeditiously as is prudent considering the ordinary professional
skill and care of a competent design professional.

The ENGINEER shall prepare appropriate bid alternates as necessary in order to assure that
the PROJECT can be awarded within the PROJECT budget limitations.

The ENGINEER shall serve as the OWNER's professional representative in those portions of
the PROJECT to which this Agreement applies and shall consult with and advise the
OWNER during the performance of these services.

The ENGINEER shall incorporate into its design, and into its final work products, the
requirements contained within the OWNER's engineering standards, standard specifications,
and design manuals referenced in ATTACHMENT 3. The ENGINEER shall also incorporate
into its design, where applicable, Americans with Disabilities Act (ADA) grades, elevations
and layout for each handicap ramp within the project. The requirements of the State of
Alabama Department of Transportation design standards shall be reviewed for applicability
and incorporated into portions of the work where joint participation between the OWNER and
the State is applicable. When conflicts are noted between the OWNERS requirements and
standards of others, the OWNERS standards shall take precedent. Discrepancies shall be
brought to the attention of the OWNER. Deviations from OWNER'’s requirements shall be
identified to the OWNER by the ENGINEER in writing prior to incorporating the changes.

The ENGINEER shall obtain all Planning Commission approvals with regard to location,
character and extent, as required.

The ENGINEER shall obtain a Utility Project Notification Form (Attachment 10) from all
affected utilities on the project by the 60% design review stage. Acceptance shall be
provided as a signed original by all affected parties at the 90% design review stage.

The ENGINEER shall promptly correct, or have corrected, any errors, omissions,
deficiencies or conflicts in the ENGINEER's work product or that of his sub-contractors/sub-
consultants, without additional compensation for time, reproduction or distribution.
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During the process of design and preparation of the construction documents, the ENGINEER
shall review with the OWNER the construction documents, the estimate of probable
construction cost, schedule, and other design services issues. Such review shall be, at a
minimum, as outlined in ATTACHMENT 4 as 0%, 30%, 60%, and 90% completion stage.
Following such reviews, the ENGINEER shall make any appropriate revisions thereto to
assure compliance with the OWNER's requirements.

Field surveying work is required and shall be performed in accordance with “Standards of
Practice for Surveying in the State of Alabama” as required by the Alabama Board of
Registration for Engineering and Land Surveyors. Surveying shall include P.K. Nails or other
permanent stationing markings as well as staking of right-of-way, easements and parcels of
land acquired by the City of Huntsville. Property corners shall be set at the new right-of-way.

Easements shall be staked as requested by the City of Huntsville. The above field work shall
be performed as a minimum as needed at the time of right-of-way acquisition and one
additional time near the 100% submittal stage as determined by the OWNER. The cost for
these services is included in the fees for Basic Services.

Survey data shall be based on a US Public Land Survey System comer or quarter corner.
Said corner or quarter corner shall be field verified by the surveyor and a state plane
coordinate provided in deliverables submitted to the City of Huntsville. All survey work shall
be based on the following datum’s:

Coordinate System: US State Plane

Zone: Alabama East 0101

Vertical Datum: The North American Vertical Datum of 1988 (NAVD 88)
Horizontal Datum: The North American Datum of 1983 (NAD 83)

Geoid Model: Geoid18

Units: US Survey Feet

The ENGINEER shall comply with the City of Huntsville Tree Ordinance and carry the
requirements referenced therein with deliverables (drawings, specifications, etc.) in
accordance with Section 27-57 of the City of Huntsville Code of Ordinances (Ord. No. 04-45,
§13, 2-12-2004).

The ENGINEER shall prepare the pre-bid agenda after obtaining comments from
stakeholders such as affected utilities, City of Huntsville Construction Project Engineer and
Inspector(s), and other City of Huntsville departments as applicable. The ENGINEER shall
moderate the pre-bid meeting, prepare meeting minutes, make clarifications, prepare
addendums, and distribute to bidders.

A valid City of Huntsville license shall be maintained throughout the term of this contract.
Additionally, the engineering firm shall be required to obtain and pay for all other federal,
state or local permits, licenses, and fees which may be necessary or required in order to
perform the work detailed herein.

ARTICLE 3 - CONSTRUCTION ADMINISTRATION SERVICES
OMITTED

ARTICLE 4 - ADDITIONAL SERVICES

The following services of the ENGINEER are not included in Article 2. Nevertheless, the ENGINEER
shall provide such services if authorized in writing by the OWNER, and they shall be paid for by the



OWNER as provided in Article 7, unless otherwise noted.

4.1

4.2

4.3

4.4

4.5

4.6

Making revision in drawings, specifications or other documents when such revisions are
inconsistent with written direction by the OWNER previously given, are required by the
enactment of revision of codes, laws or regulations subsequent to the preparation of such
documents and not reasonably anticipated, or are due to other causes not within the control
or responsibility of the ENGINEER, either in whole or in part.

Preparing drawings, specifications and supporting data in connection with change orders,
provided that such change orders are issued by the OWNER due to causes not within the
control or responsibility of the ENGINEER, either in whole or in part.

Providing additional services for repair or replacement of work damaged by acts of God or
other cause during construction provided that such services are required by causes not the
responsibility of the ENGINEER, either in whole or in part.

Providing services not otherwise required herein which are made necessary solely by the
default of the ENGINEER or major defects or deficiencies in the work of the ENGINEER.
These services shall be provided with no increase in the contract amount and will not be
compensable on an hourly basis.

Providing expert witness services and other services arising out of claims.

Provide services to stake site during construction.

ARTICLE 5 - RESPONSIBILITIES OF OWNER

The OWNER, without cost to the ENGINEER, will perform the following in a timely manner so as not
to delay the services of the ENGINEER:

5.1

5.2

53

5.4

Assist ENGINEER by placing at ENGINEER's disposal all available information pertinent to
the PROJECT including previous reports and any other data relative to design or
construction of the PROJECT.

Provide all criteria and full information as to OWNER's requirements for the PROJECT,
including design objectives and constraints, space, capacity and performance requirements,
flexibility and expendability, and any budgetary limitations. The OWNER shall also furnish
copies of all design and construction standards, which OWNER will require to be included in
the drawings and specifications.

Assist the ENGINEER as necessary in acquiring access to and making all provisions for the
ENGINEER to enter upon public and private lands as required for the ENGINEER to perform
the work under this agreement.

Designate in writing a person to act as the OWNER's representative with respect to the work
to be performed under this Agreement, such person to have complete authority to transmit
instructions, receive information, interpret and define the OWNER's policies and decision
with respect to materials, equipment elements and systems pertinent to the work covered by
this Agreement. Examine all studies, reports, sketches, drawings, specifications, proposals
and other documents presented by ENGINEER, obtain advice of an attorney, insurance
counselor and other consultants as OWNER determines appropriate for such examination
and render in writing decisions pertaining thereto within a reasonable time so as not to delay
the services of ENGINEER.



6.1

741

7.2

When requested by the ENGINEER, the OWNER will intercede on the ENGINEER's behalf
when data from, or reviewed by third parties is not on schedule through no fault of the
ENGINEER

The OWNER's review of any documents prepared by the ENGINEER or its consultants shail
be solely for the purpose of determining whether such documents are generally consistent
with the OWNER's intent. No review of such documents shall relieve the ENGINEER of its
responsibility for the accuracy, adequacy, fitness, suitability and coordination of its work
product.

ARTICLE 6 - PERIOD OF SERVICES

The ENGINEER shall commence services pursuant to this agreement as of February 25,
2022. The final completion date for the completion of design services as outlined in Article 2
shall be August 25, 2022.

The ENGINEER shall perform these services with reasonable diligence and expediency
consistent with sound professional practices. The ENGINEER shall include in his schedule
an allowance for time required for OWNER's review of submissions and for approvals of
authorities having jurisdiction over the PROJECT. When approved by the OWNER, the
schedule shall not be exceeded by the ENGINEER, except for cause.

Ifthe ENGINEER becomes aware of delays due to time allowances for review and approval
being exceeded, delay by the OWNER, the OWNER’s consultants, or any other reason
beyond the ENGINEER’s control, which may result in the schedule of performance of the
ENGINEER's services not being met, the ENGINEER shall promptly notify the OWNER. If
the OWNER becomes aware of any delays or other causes that will affect the ENGINEER's
schedule, the OWNER shall promptly notify the ENGINEER. In either event, the
ENGINEER's schedule for performance of its services shall be equitably adjusted.

ARTICLE 7 - PAYMENT TO THE ENGINEER
BASIC SERVICES

The OWNER shall compensate the ENGINEER for services rendered pursuant to this
Agreement, excepting those services described as Additional Services in Article 4 of this
Agreement, by payment of the LUMP SUM AMOUNT OF SEVENTY-TWO THOUSAND
THREE HUNDRED SEVENTY AND NO/100 DOLLARS ($72,370.00) for design services as
described in Article 2. Additional services of the ENGINEER as described in Article 4, if any,
shall be compensated on an hourly basis in accordance with Attachment 5.

REIMBURSABLE EXPENSES

The scope of work for sub-contracted services is defined in the ENGINEER's scope of
services, Attachment 1. The scope includes provisions for administration expenses for
subcontracted services and reimbursable direct expenses including but not limited to
laboratory tests and analyses; computer services; word processing services; permit fees,
bonds, telephone, printing, binding and reproduction charges; and other similar costs.
Indirect costs will have administrative fee reimbursements limited to no more than 5%.
Direct costs are also limited to no more than 5% reimbursement.

Reimbursable expenses shall be limited during the term of this agreement as stated in Art.
7.1 Basic Services.



7.3  EFFECTIVE DATE

This contract shall- have no force or effect unless and until it is executed by the OWNER and
the ENGINEER and a properly executed copy is mailed to the ENGINEER with a notice to
proceed (NTP). ifa NTP is not issued within sixty (60) days commencing from the last date
of execution of this CONTRACT by the OWNER and the ENGINEER, then this CONTRACT
shall be NULL AND VOID, the OWNER will not be obligated to any payment to the
ENGINEER and the ENGINEER will not be obligated to perform any work under said

CONTRACT.
PAYMENT SUMMARY
Engineering Design Services — LUMP SUM AMOUNT OF $72,370.00
TOTAL CONTRACT AMOUNT: $72,370.00

ARTICLE 8 - GENERAL PAYMENT PROCEDURE

8.1 INVOICES

8.1.1

8.1.2

The ENGINEER shall submit monthly invoices to the Administrative Officer in the
Engineering Department, for the basic services described under Articles 2 and 4 for
the design of the PROJECT. Invoices must include the City of Huntsville project
name and number, dates of services, contract amount, previous billings and current
billing. Additionally, invoices for services that are not contracted for as “lump sum”
in Article 4 must also be itemized and include, as a minimum, a description of each
task performed, the amount of time utilized performing each task, the name(s) of
personnel who performed the task and the cost for each specific task. Along with
each invoice, the ENGINEER must submit a consultant progress report in the format
shown in Attachment 6 hereto. No payment will be made without the consultant
progress report completed and attached. Monthly progress reports shail be
submitted monthly even if no request for payment is made. If services under Article
4 are included in the invoice for additional services not included under the lump sum
provisions, or services billed as time and material, the classification and hours of
such persons rendering the services shall be attached to the invoice.

The signature of the ENGINEER on the invoice shall constitute the ENGINEER's
representation to the OWNER that the services indicated in the invoice have
progressed to the level indicated, have been properly and timely performed as
required herein, that the reimbursable expenses included in the invoice have been
reasonably incurred, that all obligations of the ENGINEER covered by prior invoices
have been paid in full, and that, to the best of the ENGINEER's knowledge,
information and informed belief, the amount requested is currently due and owing,
there being no reason known to the ENGINEER the payment of any portion thereof
should be withheld. Submission of the ENGINEER's invoice for final payment and
reimbursement shall further constitute the ENGINEER's representation to the
OWNER that, upon receipt from the OWNER of the amount invoiced, all obligations
of the ENGINEER to others, including its consultants, incurred in connection with the
PROJECT, have been paid in full. ENGINEER must designate on Attachment 6 —
Progress Report in the appropriate space provided that such action has been
completed.



8.2

8.3

84

8.5

9.1

TIME FOR PAYMENT

The OWNER shall make payment for services in Articles 2 and 4 within 60 days of receipt of
valid invoice.

OWNER'S RIGHT TO WITHHOLD PAYMENT

In the event the OWNER becomes credibly informed that any representations of the
ENGINEER, provided pursuant to Article 8.1.2, are wholly or partially inaccurate, the
OWNER may withhold payment of sums then or in the future otherwise due to the
ENGINEER until the inaccuracy, and the cause thereof, is corrected to the OWNER's
reasonable satisfaction. Additionally, failure by the ENGINEER to supply substantiating
records shall be reason to exclude related costs from the amounts which might otherwise be
payable by the OWNER to the ENGINEER.

REIMBURSABLE EXPENSES

8.4.1 In addition to the requirements set forth in 8.1 above, invoices for reimbursable
expenses shall include such documentation as the OWNER may require.
Reasonable expenses are limited to the following expenses:

(a) Transportation outside the immediate Huntsville area (50 mile radius) approved in
advance by the OWNER in writing and incurred in connection with the PROJECT;
(Per Department of Treasury, internal Revenue Service Publication 1542, Per Diem
Rates, for travel within the continental United States). Refer to website:
www.irs.qov/publ/irs-pdf/p1542.pdf for more information.

(b) Charges for long-distance communications;

(c) Fees paid for securing approval of authorities having jurisdiction over the PROJECT,

(d) Actual costs of reproduction for items in excess of those included in the required

services;

(e) Postage and handling charges incurred for drawings, specifications and other

documents.

8.4.2 The ENGINEER shall set forth with particularity on its invoice the nature and cost of
the expense ifem being billed, and attach to its invoice the written authorization, if
any, required for such item; and shall bill expenses at actual cost or prevailing rate
and without the addition of administrative charge, any multiple or surcharge.

W-9 TAXPAYER FORM

All ENGINEERING FIRMS are required to submit a Federal Tax Form W-9 to City of
Huntsville at the time a contract is awarded. No payments of invoices can be made until this
W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be requested
from the OWNER or at the following website: www.irs.ustreas.gov/pub/irs-pdf/fw9.pdf

ARTICLE 9 - GENERAL CONSIDERATIONS

GENERAL

OWNER and ENGINEER agree that the following sections and provisions shall apply to the
work to be performed under this Agreement and that such provisions shall supersede any
conflicting provisions of this Agreement.



9.2

9.3

9.4

9.6

SUB-CONTRACTED SPECIALIZED SERVICES

The ENGINEER may sub-contract specialized services required of the PROJECT to
competent and experienced sub-consultants approved by the OWNER in writing. As a prime
professional, the ENGINEER shall act as OWNER's representative for contracting, directing,
and managing the services of sub-consultants. The OWNER shall have the right to reject
any consultant provided that the OWNER raises a timely objection. At the time of the
execution of this Agreement, the parties anticipate that the consultants listed in Attachment
"7" hereto will be retained by the ENGINEER to provide services with respect to the
PROJECT. Expenses payabie to the ENGINEER for subcontracted services are limited to
no more than 5% of the cost of the subcontracted services.

PEER REVIEW

The OWNER reserves the right to conduct, at the OWNER's expense, peer review of
designs and drawings prepared by the ENGINEER and/or sub-consultant(s) for the
PROJECT. The ENGINEER and sub-consultant(s) agree that knowledge and consent to
review of their work by other engineers of the OWNER's choosing is hereby given in
accordance with the ADMINISTRATIVE CODE (RULES AND REGULATIONS) of the
Alabama State Board of Licensure for Professional Engineers and Land Surveyors, Chapter
330-X-14-.06(a) (13) effective January 2008 and as may be amended now or in the future
pertaining to the Code of Ethics for review of the work of another engineer.

CLARIFICATION OF WORK

If reviewing agencies raise questions regarding the work of ENGINEER, OWNER will
participate in such meetings as deemed necessary to explain and clarify this work.

CHANGES

9.5.1 The OWNER may, at any time by written order, make changes within the general
scope of the Agreement in the services to be provided. If such changes cause an
increase or decrease in ENGINEER's cost of, or time required for performance of
any services, whether or not changed by any order, an equitable adjustment shall be
made and the Agreement shall be modified in writing accordingly. Upon notification
of change, ENGINEER must assert any claim of ENGINEER for adjustment in
writing within 30 days from the date of receipt unless OWNER grants a further
period of time.

9.5.2 If findings in any phase of this PROJECT significantly aiter the scope of work for
subsequent phases, or if regulations are changed resulting in a scope of work
change for any phase, engineering fees set forth in Article 7 may be renegotiated by
the OWNER and ENGINEER.

ENGINEER'S RECORDS

Documentation accurately reflecting services performed and the time expended by the
ENGINEER and his personnel and records of reimbursable expenses shall be prepared
concurrently with the performance of the services and shall be maintained by the
ENGINEER. The ENGINEER shall maintain record copies of all written communications, and
any memoranda of verbal communications related to the PROJECT. All such records and
documentation shall be maintained for a minimum of five (5) years after the PROJECT date
of final completion or for any longer period of time as may be required by law or good
practice. If the ENGINEER receives notification of a dispute or of pending or commencement
of litigation during this five-year period, the ENGINEER shall continue to maintain all
PROJECT records until final resolution of the dispute or litigation. The ENGINEER shall



9.7

make such records and documentation available to the OWNER upon notice and shall allow
the authorized representative(s) of the OWNER to inspect, examine, review and copy the
ENGINEER's records at the OWNER's reasonable expense.

SEAL ON DOCUMENTS

9.7.1 Final plans and drawings shall be marked “ISSUED FOR CONSTRUCTION". When
a firm, partnership, or corporation performs the work, each drawing shall be sealed
and signed by the licensed engineer or engineers who were in responsible charge of
the work.

9.7.2 When plans and drawings issued for construction were not performed by a firm,
partnership, or corporation, the first sheet or title page shall be sealed, dated, and
signed by the engineer who was in responsible charge. Two or more licensed
professional engineers may affix their signatures and seals provided it is designated
by a note under the seal the specific subject matter for which each is responsible. In
addition, each drawing shall be sealed and signed by the licensee or licensees
responsible for each sheet.

9.7.3 When plans or drawings are a site adaptation of a standard design or plan or make
use of a standard drawing of others, the ENGINEER shall take measures to assure
that the site adaptation, standard drawing, or plan is appropriate and suitable for the
use proposed by the ENGINEER including meeting the specific site conditions,
functionality, design criteria, safety considerations, etc. After taking such measures,
the ENGINEER shall seal the standard drawing or plan as shown above in sections
9.8.1 and 9.8.2. The ENGINEER shall not utilize standards of others without their
written consent where written consent is required or implied.

9.7.4 Each sheet of documents, specifications, and reports for engineering practice and of
maps, plats, charts, and reports for land surveying practice, shall be signed, sealed,
and dated by the licensed engineer or land surveyor who prepared the documents
or under whose responsible charge the documents were prepared. Where more
than one sheet is bound together in one volume, including but not limited to reports
and specifications, the licensee who prepared the volume, or under whose
responsible charge the volume was prepared, may sign, seal, and date only the title
or index sheet, provided that this sheet clearly identifies all of the other sheets
comprising the bound volume, and provided that any of the other sheets which were
prepared by, or under the responsible charge of another licensee, be signed,
sealed, and dated by the other licensee.

USE AND OWNERSHIP OF DOCUMENTS

All rights of ownership, copyrights, construction documents, including all drawings,
specifications and other documents, electronic media, computer source code, or things
prepared by or on behalf of the ENGINEER for the PROJECT are hereby transferred to the
OWNER and shall be the sole property of the OWNER and are free of any retention rights of
the ENGINEER. The ENGINEER hereby grants to the OWNER an unconditional right to use
or to refer to, for any purpose whatsoever, the construction documents and any other
documents or electronic media, computer source code prepared by or on behaif of the
ENGINEER for the PROJECT, free of any copyright claims, trade secrets or other proprietary
rights with respect to such documents. The ENGINEER shall be permitted to retain copies
thereof for its records. The ENGINEER's documents and other work products are not
intended or represented to be suitable for re-use by OWNER or others on extensions of the
PROJECT or on any other PROJECT. Any re-use without specific written verification or
adaptation by ENGINEER will be at OWNER's sole risk and without liability or legal exposure



9.10

9.11

101

10.2

to ENGINEER, and OWNER shall indemnify and hold harmless ENGINEER from all claims,
damages, losses and expenses including attorneys' fees arising out of, or resulting from,
such reuse by the OWNER,; provided however, that this agreement to indemnify and save
harmless shall not apply to any reuse of documents retained by, or through, the ENGINEER.

ESTIMATE OF CONSTRUCTION COST

Since ENGINEER has no control over the construction cost of labor, materials, or equipment,
or over the construction contractor(s) methods of determining prices, or over competitive
bidding or market conditions, his opinion of probable PROJECT cost or construction cost
provided for herein are to be made on the basis of his experience and qualifications and
represent his best judgment as a design professional familiar with the construction industry;
but, ENGINEER cannot and does not guarantee that proposals, bids or construction costs
will not vary from opinions of probable cost prepared by him. If OWNER wishes greater
assurance as to the construction cost, he will employ an independent cost estimator.

TERMINATION FOR CAUSE

This Agreement may be terminated by either party upon seven (7) days written notice to the
other should such other party fail substantially to perform in accordance with its material
terms through no fault of the party initiating the termination.

TERMINATION BY THE OWNER WITHOUT CAUSE

The OWNER may terminate this Agreement without cause upon seven (7) days written
notice to the ENGINEER. In the event of such a termination without cause, the ENGINEER
shall be compensated for all services performed prior to termination, together with
Reimbursable Expenses incurred. In such event, the ENGINEER shall promptly submit to
the OWNER its invoice for final payment and reimbursement which invoice shall comply with
the provisions of Paragraph 8.1.

ARTICLE 10 - INDEMNITY AND INSURANCE
INSURANCE

The ENGINEER shall carry insurance of the following kinds and amounts in addition to any
other forms of insurance or bonds required under the terms of the contract specifications.
The ENGINEER shall procure and maintain for the duration of the job until final acceptance
by the OWNER, or as later indicated, insurance against claims for injuries to persons or
damages to property which may arise from or in connection with the performance of the work
hereunder by the ENGINEER, his agents, representatives, employees or subcontractor.

MINIMUM SCOPE OF INSURANCE:

General Liability:
Insurance shall be written on an “occurrence” basis. Claims-made coverage will be
accepted only on an exception basis after the OWNER's approval. The same
insurance company should write General Liability Coverage and OWNERs
ENGINEERs Protective Insurance.

Commercial General Liability

Products and Completed Operations
Confractual



Personal Injury
Explosion, Collapse and Underground
Broad Form Property Damage

C. Professional Liability:

10.3

Insurance may be written on a "claims-made" basis, providing coverage for
negligent acts, errors or omissions in the performance of professional services.
Coverage shall be maintained for a discovery and reporting period of no less than
five (5) years after compietion of the professional services and Certificates of
Insurance shall be submitted to the OWNER on a yearly basis during this time
frame. Coverage shall be no less comprehensive than that which is carried by at
least 25% of the registered engineers or engineering firms contracting in the State of
Alabama. Such coverage shall be carried on a continuous basis including prior acts
coverage to cover the subject PROJECT. The professional liability insurance shall
contain contractual liability coverage.

Automobile Liability:

Business Automobile Liability providing coverage for all owned, hired and non-
owned autos. Coverage for loading and unloading shall be provided under either
automobile liability or general liability policy forms.

Workers' Compensation Insurance:

Statutory protection against bodily injury, sickness or disease or death sustained by
employee in the scope of employment. Protection shall be provided by a
commercial insurance company or a recognized self-insurance fund authorized
before the State of Alabama Industrial Board of Relations. “Waivers of Subrogation”
in favor of the OWNER shall be endorsed to Workers’ Compensation Insurance.

Employers Liability Insurance:

Covering common law claims of injured employees made in lieu of or in additionto a
worker's compensation claim.

MINIMUM LIMITS OF INSURANCE:

A.

General Liability:

Commercial General Liability on an "occurrence form" for bodily injury and property
damage:

$ 2,000,000 General Aggregate Limit

$ 2,000,000 Products - Completed Operations Aggregate
$ 1,000,000 Personal & Advertising Injury

$ 1,000,000 Each Occurrence

Professional Liability:
Insurance may be made on a "claims-made" basis:

$ 500,000 Per Claim - Land Surveyors
$ 1,000,000 Per Claim - Other Professionals
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10.5

10.6

C. Automobile Liability:

$ 1,000,000 Combined Single Limit per accident for bodily injury and property
damage.

D. Workers' Compensation:

As required by the State of Alabama Statute. The coverage should include waiver of
subrogation.

E. Employers Liability:

$ 1,000,000 Bodily injury by Accident or Disease
$ 1,000,000 Policy Limit by Disease

OTHER INSURANCE PROVISIONS:

The OWNER is hereby authorized to adjust the requirements set forth in this document in the
event it is determined that such adjustment is in the OWNER's best interest. If the insurance
requirements are not adjusted by the OWNER prior to the OWNER's release of
specifications with regard to the PROJECT in question, then the minimum limits shall apply.
The City of Huntsville/OWNER shall be named on the policies of general liability and
automobile insurance and on the certificate of insurance as an Additional Insured. Additional
Insured status on the Commercial General Liability policy shall be through 1SO Additional
Endorsement CG 20 10 11 85 or equivalent and coverage shall be afforded on a primary
basis. Liability is not necessarily limited to the minimum amounts of insurance required
herein, especially where other insurance coverage is available.

The policies are to contain, or be endorsed to contain, the following provisions:
A. All Coverage:

The ENGINEER is responsible to pay all deductibles. Each insurance policy
required by this clause shall be endorsed to state that coverage shall not be
suspended, voided, canceled, non-renewal or materially changed by either party,
reduced in coverage or in limits except after thirty (30) days' prior written notice has
been given to the OWNER. Cancellation of coverage for non-payment of premium
will require ten (10) days written notice to the OWNER.

ACCEPTABILITY OF INSURERS:

Insurance is to be placed with insurers authorized by the State of Alabama with an A. M.
Best rating of A-V or better.

VERIFICATION OF COVERAGE:

The OWNER shall be indicated as a Certificate Holder and the ENGINEER shall furnish the
OWNER with Certificates of Insurance reflecting the coverage required by this document.
The A. M. Best rating and deductibles, if applicable, shall be indicated on the Certificate of
Insurance for each insurance policy. The certificates for each insurance policy are to be
signed by a person authorized by that insurer to bind coverage on its behalf. Certificates
signed using digital signatures will not be accepted unless accompanied by a written
statement from the insurance/surety company indicating that their electronic signature is
intended as their signature. All certificates are to be received and approved by the OWNER
before work commences. The OWNER reserves the right to require complete, certified
copies of all required insurance policies at any time.
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10.8

CONSULTANTS AND/OR SUBCONTRACTORS WORKING FOR THE ENGINEER:

The ENGINEER shall furnish separate certificates and/or endorsements for each
subcontractor and/or consultant showing insurance of the same type or types and-to the
extent of the coverage set forth in this Article 10.

HOLD HARMLESS AGREEMENT:

A.

Professional Liability Exposures:

The ENGINEER, to the fullest extent permitted by law, shall indemnify and hold
harmless the OWNER, its elected and appointed officials, employees, agents, and
representatives against all claims, damages, losses, judgments and expenses,
including, but not limited to, attorney's fees, arising out of or resulting from the
performance of the work, caused by any negligent act, error or omission of the
ENGINEER or any of their consuitants, or anyone directly or indirectly employed by
them or anyone for whose acts they are legally liable. Such obligation should not be
construed to negate, abridge, or otherwise reduce any other right or obligation of
indemnity, which would otherwise exist as to any party or person, described in this
paragraph.

To the fullest extent permitted by law, the ENGINEER shall defend, protect,
indemnify, and hold harmless the OWNER, its elected and appointed officials,
officers, directors, employees, agents, and representatives from and against any
and all liability, claims, demands, damages, loss, costs, fees and expenses
(including actual fees and expenses of attorneys, expert witnesses, and other
consultants) for infringement of patent rights, copyrights, or other intellectual
property rights, except with respect to designs, processes or products of a particular
manufacturer expressly required by the OWNER in writing. If the ENGINEER has
reason to believe the use of a required design, process or product is an infringement
of a patent, the ENGINEER shall be responsible for such ioss unless such
information is promptly given to the OWNER

Other Than Professional Liability:

The ENGINEER agrees, to the fullest extent permitted by law, to defend, protect,
indemnify and hold harmless the OWNER, its elected and appointed officials,
officers, directors, employees, agents, and representatives from and against any
and all liability, claims, demands, damages, loss, judgments, costs, fees, and
expenses (including actual fees and expenses of attorneys, expert witnesses, and
other consultants) attributable to personal injury, including bodily injury sickness,
disease or death, or to injury to or destruction of tangible property, including loss of
use resulting therefrom actually or allegedly caused by the ENGINEER or the
ENGINEER's consuitants, subcontractors, or suppliers, including, without limitation,
any breach of contract or any negligent acts, errors, or omissions in the performance
of the professional services provided pursuant to or as a result of this Agreement.
Neither, the OWNER nor the ENGINEER shall be obligated to indemnify the other
party in any manner whatsoever for the other parties own negligence.
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1.2
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11.4

11.5

ARTICLE 11- MISCELLANEOUS PROVISIONS

GOVERNING LAW

‘This Agreement shall'be governed by the law of the State of Alabama:

INTENT AND INTERPRETATION

11.2.1 The intent of this contract is to require complete, correct and timely execution of the
work. Any work that may be required, implied or inferred by the contract documents,
or any one or more of them, as necessary to produce the intended result shall be
provided by the ENGINEER.

11.2.2 This contract is intended to be an integral whole and shall be interpreted as
internally consistent. What is required by any one contract document shall be
considered as required by the contract.

11.2.3 When a word, term or phrase is used in this contract, it shall be interpreted or
construed, first, as defined herein; second, if not defined, according to its generally
accepted meaning in the engineering industry; and third, if there is no generally
accepted meaning in the engineering industry, according to its common and
customary usage.

11.2.4 The words "include", "includes", or "including", as used in this contract, shall be
deemed to be followed by the phrase, "without limitation".

11.2.5 The specification herein of any act, failure, refusal, omission, event, occurrence or
condition as constituting a material breach of this contract shall not imply that any
other, non-specified act, failure, refusal, omission, event, occurrence or condition
shall be deemed not to constitute a material breach of this contract.

11.2.6 Words or terms used as nouns in this contract shall be inclusive of their singular and
plural forms, unless the context of their usage clearly requires a contrary meaning.

TIME IS OF THE ESSENCE

Time limitations contained herein, or provided for hereby, are of the essence of this
Agreement. The ENGINEER understands and acknowledges that time is of the essence in
completion of the PROJECT and that the OWNER will incur damages if the PROJECT is not
completed on time.

SUCCESSORS AND ASSIGNS

The ENGINEER shall not assign its rights hereunder, excepting its right to payment, nor shall
it delegate any of its duties hereunder without the written consent of the OWNER. Subjectto
the provisions of the immediately preceding sentence, the OWNER and the ENGINEER,
respectively, bind themselves, their successors, assigns and legal representatives to the
other party to this Agreement and to the successors, assigns and legal representatives of
such other party with respect to all covenants of this Agreement. Nothing herein shall be
construed as creating any personal liability on the part of any officer or agent of any public
body that may be party hereof, nor shall it be construed as giving any rights or benefits
hereunder to anyone other than OWNER and ENGINEER.

NO THIRD-PARTY BENEFICIARIES

This Agreement shall inure solely to the benefit of the parties hereto and their successors
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11.8

11.9

11.10

11.11

and assigns. Nothing contained herein is intended to or shall create a contractual
relationship with, or any rights in favor of, or any cause of action in favor or, any third party,
against the OWNER or the ENGINEER.

INTELLECTUAL PROPERTY/ CONFIDENTIALITY

All information, documents, and electronic media, computer source code furnished by the
OWNER to the ENGINEER belong to the OWNER, are considered proprietary and
confidential, unless otherwise indicated by the OWNER, and are furnished solely for use on
the OWNER's PROJECT. Such information, documents, and electronic media, computer
source code shall be kept confidential by the ENGINEER, shall only be released as
necessary to meet official regulatory requirements in connection with the PROJECT, and
shall not be used by the ENGINEER on any other PROJECT or in connection with any other
person or entity, unless disclosure or use thereof in connection with any matter other than
services rendered to the OWNER hereunder is specifically authorized in writing by the
OWNER in advance. This Section 11.6 shall survive the expiration of this Agreement.

SUBCONTRACT REQUIREMENTS

The ENGINEER shall include the terms and conditions of this Agreement in every
subcontract or agreement with a consultant for this PROJECT so that these terms and
conditions shall be binding upon each subcontractor or consultant. The
subcontractor(s)/consultant(s) will maintain all licenses and certifications to practice its
profession or trade by all public entities having jurisdiction over the PROJECT. The
subcontractor(s)/consultant(s) further represent to the OWNER that the
subcontractor(s)/consultant(s) will maintain all necessary licenses, certifications, permits or
other authorizations necessary for the PROJECT until the remaining duties hereunder have
been satisfied.

NOTICES

Unless otherwise provided, all notices shall be in writing and considered duly given if the
original is hand delivered; if delivered by facsimile to 256-427-5325, or is sent by U.S. Mail,
postage prepaid to City of Huntsville Engineering, P. O. Box 308 (35804), 320 Fountain
Circle (35801), Huntsville, AL. All notices shall be given to the addresses set forth above.
Notices, hand delivered or delivered by facsimile, shail be deemed given the next business
day following the date of delivery. Notices given by U.S. Mail shall be deemed given as of
the second business day following the date of posting.

FEDERAL IMMIGRATION LAW

By signing this Agreement, the contracting parties affirm, for the duration of the agreement,
that they will not violate federal immigration law or knowingly employ, hire for employment or
continue to employ an unauthorized alien within the State of Alabama. Furthermore, a

contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shall be responsible for all damages resuiting therefrom.

STRICT COMPLIANCE
No failure of the OWNER to insist upon strict compliance by the ENGINEER with any

provision of this Contract for Professional Services shall operate to release, waive,
discharge, modify, change or affect any of the ENGINEER's obligations.

WAIVER

No provision of this Agreement may be waived except by written agreement of the parties. A



waiver of any provision on one occasion shall not be deemed a waiver of that provision on
any subsequent occasion, unless specifically stated in writing. A waiver of any provision
shall not affect or alter the remaining provisions of this Agreement.

1112 SEVERABILITY

If any provision of this Agreement, or the application thereof, is determined to be invalid or
unenforceable, the remainder of that provision and all other provisions of this Agreement
shall remain valid and enforceable.

1113 ETHICS

The ENGINEER shall not offer or accept any bribes or kickbacks from or to any
manufacturer, consultant, trade contractor, subcontractor, supplier or any other individual or
entity in connection with the PROJECT. The ENGINEER shall not confer on any
governmental, public or quasi-public official having any authority or influence over the
PROJECT any payment, loan, subscription, advance, deposit of money, services or anything
of more than nominal value, present or promised. The ENGINEER shall not, without the
express written permission of the OWNER, engage or recommend to the OWNER
engagement of any consultant, trade contractor, subcontractor, or supplier to provide
services on behalf of the ENGINEER, OWNER or PROJECT in which the ENGINEER has a
direct or indirect proprietary or other pecuniary interest; or call for the use of or by exclusion
require or recommend the use of products, materials, equipment, systems, processes or
procedures in which the ENGINEER or in which any consultant, trade contractor,
subcontractor, or supplier of the ENGINEER has a direct or indirect proprietary or other
pecuniary interest. Without prior notification and written approval of the OWNER, the
ENGINEER and the ENGINEER'S sub-consultants shall not offer services to the OWNER'S
contractor.

11.14 ENTIRE AGREEMENT

This Agreement represents the entire agreement between the OWNER and the ENGINEER
and supersedes all prior communications, negotiations, representations or agreements,
either written or oral. This agreement may be amended only by written instrument signed by
both OWNER and ENGINEER.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first
above written.



ENGINEER:

CDG ENGINEERS & ASSOCIATES, INC.

BY: Daniel Wells

TITLE: Chief Operating Officer

ATTEST:

Given under my hand this day
of , 2022.
Notary Public

My commission expires

OWNER:

CITY OF HUNTSVILLE
BY:
Tommy Battle
TITLE: Mayor
ATTEST:
Given under my hand this day
of , 2022,
Notary Pubiic

My commission expires
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ATTACHMENT 1-SCOPE OF SERVICES

(Refer to letter dated February 7, 2022, from Adam Crenshaw and Matt
Hawes to Kathy Martin and attachments).



CDG

6767 Old Madison Pike
Suite 240

Huntsville, AL 35806
Tel (256) 539-7470

Fax (256) 539-7473

cdge.com
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February 17, 2022

Ms. Kathy Martin, PE

City Engineer — Urban Development Department,
Engineering Division - City of Huntsville

P.O. Box 308

Huntsville, AL 35804-0308

Re: Proposal for Professional Engineering Services
Pratt Avenue Improvements from Russell Street to Maysville Road
Project No. (CDG) R951621823
City of Huntsville, Madison County

Dear Ms. Martin,

CDG Engineer & Associates, Inc. (CDG) is pleased to submit this proposal for
the Pratt Avenue Roadway Improvements from Russell Street to Maysville
Road, being approximately 3,020 feet (0.57 miles), for the City of Huntsville,
Alabama. We understand the project is located in the Historic District and the
City of Huntsville desires to create a more aesthetically pleasing roadway
section in this location. In addition to aesthetics, the project will provide a
new wearing surface, improve surface drainage, provide additional on-street
parking, and provide new sidewalks with ADA accessible ramps.

SCOPE OF WORK

Generally, the scope of work includes design and plan preparation for the
Pratt Avenue Improvements, including field survey, corridor study, and
Letting Assistance. We understand the project design will be 100% City
funded with construction potentially being funded through the
Transportation Alternatives Program (TAP) and will satisfy the Alabama
Department of Transportations (ALDOT) standards and specifications.

More specifically, CDG will provide engineering services as outlined in the
“Attachment A —- Scope of Work” document attached to this proposal letter.
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Ms. Kathy Martin, PE

City Engineer — Urban Development Department,
Engineering Division - City of Huntsville

February 17, 2022

Page 2 of 2

Budget

CDG proposes to complete the noted scope of services according to the
schedule below, to be paid periodically as work progresses:

Project Phase Proposed Fee (Lump Sum)
Corridor Study $4,940
Field Survey $13,000
Roadway Plans $45,370
Letting Assistance & Contract Procurement $9,060
Total $72,370

We appreciate the opportunity to submit this proposal and are very excited to
work with you on this project. If you have any questions, please don’t

hesitate to call.
Sincerely,

CDG Engineers & Associates, Inc.

‘ 7 1.4
Gl —— T

y v -iz’—'\—-'\g::'..."é'ff{f;"“""_‘
Adam Crenshaw, CPESC, CFM Matt Hawes, PE
Project Manager Transportation Practice Leader

Enclosures:  Attachment A — Scope of Work
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ATTACHMENT A — Scope of Work

Pratt Avenue improvements from Russell Street to Maysville Road
Project No. R951621823
City of Huntsville - Huntsville, Alabama
Madison County

Field Survey

Provide topographic and location survey of the subject area in accordance with the Standards
of Practice for Land Surveying in the State of Alabama.

All existing right-of-way lines and property lines within the limits of the scope will be
established.

Visible sanitary sewer and storm drainage structures will be traced one structure outside the
project area with invert, top and pipe size dimensions gathered.

All man-made improvements within the project area will be located.
Large trees within the existing right of way will be located with type and size.

Both above ground and below ground utilities will be located based on Alabama 811. Utility
location services to be in accordance with Quality C of ASCE 38-02 or better.

The Survey shall be tied to the Alabama State Plane Coordinate System NAD83 (East Zone)
and Elevations will be referenced to NAVD88 Datum, 2011 geode model 12A.

Corridor Study

This project meets the criteria of a Categorical Exclusion under 23 CFR 771.117 and complies
with the most recent Programmatic Categorical Exclusion Agreement executed by ALDOT and
FHWA. Due to this, the level of effort for Environmental Clearance is anticipated to be a
Programmatic Categorical Exclusion Type | (PCE-I) Environmental Document, which will
require the following services:

e Early Coordination
o Contacting and coordinating with the appropriate environmental federal, state,
and local agencies as necessary to ascertain their requirements and seek
concurrence. These agencies are anticipated to include US Army Corps of
Engineers (Corps), US Fish and Wildlife Service (USFWS), Federal Emergency
Management Agency (FEMA), and the State Historical Preservation Office
(SHPO).
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ATTACHMENT A - Scope of Work

Pratt Avenue improvements from Russell Street to Maysville Road
Project No. R951621823
City of Huntsville — Huntsville, Alabama
Madison County

e The Engineer will prepare the Type | Programmatic Categorical Exclusion {PCE)
Checklist Environmental Document for review and approval by ALDOT’s ETS section.

Roadway Plans

® Design a grade, drain, base, pave, sighing and striping project for the improvement to Pratt
Avenue from Russell Street to Maysville Road. It is our understanding that the project will be
constructed utilizing the current periodic paving contractor. The plans will be kept to a
minimum. This project will be completed in the following two (2) sections:
o Section one (1) - Russell Street to Grayson Street (Approx. 1,900 LF).
* The city intends to mill this section as much as possible to reestablish the curb
in this area. The existing grassed median will be retained in place.
* Geotechnical investigation will be handled in house by the City of Huntsville,
with input on scoping from CDG.
" Analyze existing drainage structures in this area and propose improvements if
needed.
= Change grate inlets to S-inlets where appropriate.
= Design cross walk striping markings where existing sidewalks connect at side
streets. As directed by the City of Huntsville, there will be no design for ADA
curb ramps at the existing sidewalk locations in this section.
o Section two (2) - Grayson Street to Maysville Road (Approx. 1,120 LF).
= Design a two lane, curb and gutter typical section with a grassed median island
and parallel on street parking.
" Geotechnical information is to be provided by the City of Huntsville for this
section.
® Standard Drawings ST-250 to ST-257 from The City of Huntsville’s
Engineering Standards for Construction of Public Improvements book
will be utilized for the buildup recommendation in this section of the
project. CDG anticipates a recommendation from these standard
drawings unless a preferred buildup is provided by the City.
* Retain the existing trees currently in place and design sidewalks on both sides
of the roadway within the existing right of way limits.
* Design a closed drainage system to tie to the existing drainage system in the
area.

® Itis anticipated that an abbreviated plan assembly will include the following sheets:

A-2
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ATTACHMENT A - Scope of Work

Pratt Avenue Improvements from Russell Street to Maysville Road
Project No. R951621823
City of Huntsville - Huntsville, Alabama
Madison County

Title Sheet

Index Sheet

Standard Drawing Reference Sheet
Legend and Abbreviations Sheet
Geometric Layout

Project Notes

Temporary Traffic Control Plan Notes Sheet
Typical Section Sheets

Summary of Quantities Sheets

Plan and Profile Sheets

Paving, Signing and Striping Sheets
Utility Sheets

Erosion and Sediment Control Sheets
Temporary Traffic Control Sheets
Drainage Cross Sections

Roadway Cross Sections

Earthwork Summary Sheet

0O 0O OO0 OO0 O O OOOOCOOOOODO

Prepare designs and detailed contract plans at a horizontal scale of 1” = 30’ and vertical scale
of 1”7 = 3’, completely dimensioned for roadway construction. Cross sections will be plotted
at a horizontal and vertical scale of 1” =10’.

Prepare construction cost estimates for City review and approval as the project progresses
through the design phases.

Plans will be provided to utility owners within the area to identify any potential conflicts
with existing facilities.

Facilitate plan review(s) by The City of Huntsville as necessary for the project. Plan reviews
are expected to consist of a 30% review and 90% review.

Attend meetings as required, including one (1) project scoping meeting, one (1) 30% review
and field inspection and one (1) 90% review meeting.

Prepare specifications and contract documents for local bidding with prior approval from the
City of Huntsville before release. Technical specifications will reference the ALDOT Standard
Specifications for Highway Construction, 2018 Edition.
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ATTACHMENT A - Scope of Work

Pratt Avenue Improvements from Russell Street to Maysville Road
Project No. R951621823
City of Huntsville — Huntsville, Alabama
Madison County

Letting Assistance and Contract Procurement

Assist the City with advertising the project for bids and fielding questions from contractors
about the plans as needed.

Assist with and attend the local letting of the subject project by the City.
Assist with project award and contract procurement.

Attend the preconstruction meeting.
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ATTACHMENT A - Scope of Work

Pratt Avenue Improvements from Russell Street to Maysville Road
Project No. R951621823
City of Huntsville — Huntsville, Alabama
Madison County

Exclusions

This scope of work does not include:

@ © © ¢ 9 ¢ © © @0 © o

Geotechnical Investigation, design, and reporting (provided by the City);
Landscape Design;

Right-of-Way tracts sketches and deeds;

Right-of-Way negotiations;

Street lighting/pedestrian lighting;

Environmental field studies;

Utility relocation design;

Structural retaining wall design;

Preparation of a Construction Best Management Practice Plan (CBMPP);
Preparation of a Notice of Intent (NOI);

Construction observation/inspection services;
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CITY OF HUNTSVILLE
REPORT OF OWNERSHIP FORM
(Form No. ROF—1)

e

SECTION 1. GENERAL INFORMATION.
please provide the following information:

be listed on the renewal form,)

With regard to the proposed licensee or current licensee, as the case may be,

1.1 Legal name(s) (include “doing business as”, if applicable):

1.2 City of Huntsville current taxﬁayer identification: number (if available):
(Please note that if this number has been assigned by the City and ifyou are renewing your business licenss, the number should

SECTION 2. TYPE OF OWNERSHIP.

appropriate box below and entering the appropriate Enti

Please complete the un-shaded portions of the following chart by checking the

ty L.D. Number & State, if applicable (for an explanation of what an

entity number is, please see below):
Type of Ownership Entity I, D, Number
check appropriate & Applicahle State
Q Individual or Sole Proprietorship Not Applicable
Q General Partnership Not Applicable
Q Limited Partnership (LP) Number & State:
Q Limited Liability Partnership (LLP) Number & State:
O Limited Liability Company (LLC) Number & State;
& Corporation' Number & State:
63-0896876 AL
Q1 Other, please explain: Number & State:
(if a filing entity under state law)

Entity L.D. Numbers/ Formation Documents. If an Entity LD. Number is required and if the business entity is registered
in this state, the number is available through the website of Alabama's Secretary of State at: under

organization, or other applicable formation documents, as recorded in the probate records of the applicable. county and
: (1) specifically requested by the City, or (2) an Entity LD, Number is required
and one has not been assigned or provided.

Please date and sign thjs form in the space provided below and either legibly print or type your name under your signature. If
Yyou are signing on behgif of an tity please insert your title as well, .

Title (if applicable): CFO
Date: 6/13/2019

Signature:

Type or print name: _Marc Hamilton




ATTACHMENT 3
CITY OF HUNTSVILLE STANDARDS AND DESIGN GUIDES

1. City of Huntsville Standard Specifications for Construction of Public
Improvements. Contract Projects, 1991.

2. City of Huntsville Engineering Standards, 1991.

3. City of Huntsville Design and Acceptance Manual for Force Mains and Pump
Stations, 2011.

4, City of Huntsville Design and Acceptance Manual for Sanitary Sewers, 2011.

5.  Alabama Department of Transportation Standard Specifications for Highway
Construction, Current Edition.

6. City of Huntsville Subdivision Regulations, 1991.
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ATTACHMENT 4
DESIGN REVIEWS

0% COMPLETE — PRE-DESIGN CONFERENCE

The ENGINEER shall meet with the OWNER at a 0% complete - Pre-Design Conference. The
OWNER's representative (Project Engineer) will be introduced.

CONFERENCE FORMAT

The pre-design meeting will we initiated by the OWNER. The purpose of the conference will
be to give the ENGINEER an opportunity to discuss the design of the PROJECT, to visit the
PROJECT site, to receive copies of OWNER -furnished documents, if applicable, and to
meet the OWNER'S Project Engineer and other personnel working on the PROJECT.

ATTENDEES: (Required)

e ENGINEER e Landscape Management
e ALDOT (as appropriate o Utilities
for the type of project)

o Traffic Engineering
e Real Estate

e Planning

DISCUSSION TOPICS :

e  Authority of OWNERS e Tree Ordinance

representative (Written
submittal made to the
ENGINEER)

e Scope of Work

o Time Requirements

o Budget Restraints

o Testing Requirements

o Permit Responsibilities

o Design criteria

o LC&E requirements

e Plan Requirements

o Special Conditions

e Utility Project
Notification and a list of

all utilities that need to
be contacted.
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REQUIRED SUBMITTALS TO THE PROJECT ENGINEER

1.

A Certificate of Insurance for the ENGINEER and the ENGINEER's sub-consultants shall be submitted to
the OWNER's PROJECT ENGINEER per Section 10.6.

Prior to the Pre-Design Conference, a completed draft design criteria document shall be prepared to the
best of the ENGINEER'S ability and in conformance with his fee proposal and will serve as the basis of a
discussion topic during the Pre-Design Conference. A final version of the design criteria based upon
discussion during the meeting shall be prepared by the ENGINEER and distributed with the meeting
minutes. A copy of a design criteria format may be found on the City of Huntsville web site at
http://www.huntsvilleal.gov/engineering/index.php.

Within seven (7) calendar days of the 0% Complete - Pre-Design Conference, the ENGINEER shall
submit to the OWNER's Project Engineer two color copies and an electronic copy of a schedule in
Microsoft Projects format showing the critical path and indicating the time frame for the required milestone
events and submittals outlined in this document. The schedule shalil support a PROJECT completion
date in accordance with the Period of Services in Article 6. When approved, a baseline of the schedule
shall be saved from which variances in the schedule can be measured and evaluated.
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ATTACHMENT 4
DESIGN REVIEWS

30% COMPLETE — CONCEPTUAL DESIGN

This design review is to show the OWNER how the functional and technical requirements will be met, to
indicate the ENGINEER's approach to the solution of technical problems, to show compliance with design
criteria or to justify noncompliance and to provide an estimate of probable cost. A field review shall be
conducted at this juncture with the OWNER's staff and the ENGINEER to review the proposed field alignment
of the PROJECT.

CONFERENCE FORMAT
ATTENDEES: (Required)

Real Estate

Landscape Management

= Utilities

s Traffic Engineering

= Planning

= City of Huntsville Construction Project Manager
s City of Huntsville Inspector

e City of Huntsville Environmental Representative
DISCUSSION TOPICS:

e ENGINEER presents recommended design/solutions along with other options and alternatives
considered.

° ENGINEER presents updates on progress of permitting requirements

e ENGINEER presents progress on coordination with other project participants such as the State
of Alabama, sub consuitants, etc.

o ENGINEER presents budgetary constraints

REQUIRED SUBMITTALS TO THE PROJECT ENGINEER

1. A preliminary list of all permits to be obtained with associated fees.

2. An updated schedule in Microsoft Projects format showing the critical path shall be submitted.

3. Two color copies and an electronic copy of an updated schedule in Microsoft Projects format
showing the critical path shall be submitted.

4. One (1) complete set of all approved permits including Location, Character, and Extent.
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ATTACHMENT 4
DESIGN REVIEWS

60% COMPLETE - PRELIMINARY DESIGN CRITERIA

The review of the PROJECT at this point is primarily to insure that funding limitations are not being exceeded
and to insure that the contract documents, design analysis and cost estimates are proceeding in a timely
manner, and that the design criteria and previous review comments are being correctly interpreted. An
additional review may be required by the OWNER to review changes proposed from previous submittals.

CONFERENCE FORMAT

ATTENDEES: (Required)

Real Estate

Landscape Management

Utilities

Traffic Engineering

Planning

City of Huntsville Construction Project Manager
City of Huntsville Inspector

City of Huntsville Environmental Representative

DISCUSSION TOPICS:

Additional land acquisition needs, as required.
Utility Project Notification and a list of all utilities that need to be contacted.

Technical specifications for special construction items not covered under standard specifications or
deviations from standard specifications.

Update on progress of permitting requirements.
Erosion control plan requirements, if required by the OWNER.
Budget constraints.

Progress on coordination with other project participants such as the City of Huntsville Real Estate
Officer (Engineering Department), State of Alabama, sub consultants, etc.
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REQUIRED SUBMITTALS TO THE PROJECT ENGINEER

1.

© ® N o

One full size print copy and one ¥ size print copy of all drawings that have incorporated previous
comments shall be submitted. Plan/Profile drawings shall be 75% complete. Right-ofway drawings
shall be 100% complete at this submittal (reference Real Estate Division Plan Requirements Section
entitled DRAWINGS, included at the end of this proposal)

An update to the schedule in Microsoft Projects format showing the critical path shall be submitted.

Unless determined to be inapplicable by the OWNER, Hydraulic reports 75% complete, shall be
submitted.

Three (3) copies of preliminary plans for utilities shail be submitted.

Legal descriptions for takings shall be submitted. The information shall be 100% complete.
(reference Real Estate Division Plan Requirements Section entitied DESCRIPTIONS, included at the
end of this proposal)

Traffic Control Plan, if required. Plan shall be 60% complete at this submittal.
Detailed preliminary construction cost estimate shall be submitted.

Results of geotechnical investigations shall be submitted.

A list of comments made at the 30% review and a summary of each resolution.

Two color copies and an electronic copy of an update to the schedule in Microsoft Projects format
showing the critical path shall be submitted.
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ATTACHMENT 4
DESIGN REVIEWS

90% COMPLETE — FINAL REVIEW

The review of this submittal is to ensure that the design is in accordance with directions provided the
ENGINEER during the design process.

CONFERENCE FORMAT
DISCUSSION TOPICS

Discussion topics will be handied open forum.

REQUIRED SUBMITTALS TO THE PROJECT ENGINEER

1.

One full size print copy and one ¥ size print copy of all drawings that have incorporated previous
comments shall be submitted. Submittals include Plan/Profile drawings, Construction Details,
Detailed cross-sections with cut and fill quantities and storm and sanitary sewer crossings,
Erosion control plan, if required, Technical specifications, Right-of way drawings, Traffic Control
Plan, Plans for Utilities, Signed Acceptance of Utility Project Notification Form by all affected
parties, Design Calculations, and a final cost estimate. All submittals shall be 100% complete.

Any changes to Land Acquisition needs shall be identified and Legal descriptions for the changes
shall be submitted.

A list of comments made at the 60% review and a summary of each resolution.

Calculations showing how quantities were determined for each bid item and how the item is to be
measured in the field and paid. Three bound copies of corrected quantity calculations to match
bid quantities. The following shall be required for each item:

e |tem Number
* [|tem Description with standard specification used

o Detailed calculation to include all measurements, conversion factors, and “standard” weights
used

o Final “calculated” amount and any “increased” amounts

* Notes to include any deviation from referenced standard specifications
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ATTACHMENT 4
DESIGN REVIEWS

100% COMPLETE — READY TO ADVERTISE

After the 90% review, the ENGINEER shall revise the construction documents by incorporating any
comments generated during the previous design reviews. The ENGINEER shall prepare final hard copy
contract specifications, prepare a bid form, and update the cost estimate as necessary.
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Survey Crew Member| $90.00
Survey Crew Member |l $110.00
Survey Crew Chief $125.00
Survey Coordinator $145.00
Professional Land Surveyor - $175.00

CONSTRUCTION ENGINEERING & INSPECTION
Construction Observer| $90.00

Construction Observer I $110.00
Construction Observer [l $125.00
Sr. Construction Observer | $145.00
Sr. Construction Observer Ii $175.00

PROJECT DESIGN

Project Designer| $125.00
Project Designer i $145.00
Project Designer lii $175.00
Project Designer IV $195.00
Project DesignerV $220.00

Engineer| $145.00
Engineer i $175.00
Engineer lll $195.00
Engineer IV $220.00
EngineerV $250.00
Engineer VI $275.00

PROJECT MANAGEMENT

Project Manager| $175.00
Project Manager i $195.00
Project Manager li| $220.00
Project Manager IV $250.00
Team Leader| $275.00
Team Leader !l $305.00

Principal | $305.00
Principal Il $320.00
Sr. Principal $350.00

*All rates remain in effect for the duration of the project.

2021 STANDARD FEE SCHEDULE

PROJECT ADMINISTRATION
Administrative Assistant | $90.00

Administrative Assistant II $110.00
Administrative Assistant Il $125.00
Project Professional | $145.00
Project Professional Il $175.00
Project Professional Ill $195.00

Technician | $90.00
Technician Il $110.00
Technician (! $125.00
Technician IV $145.00
Technician vV $175.00
Field Services Superintendent | $175.00
Field Services Superintendent Il $195.00
Field Services Superintendent Il $220.00
LAB SERVICES 5

Lab Services Superintendent | $175.00
Lab Services Superintendent |l $195.00
Lab Services Superintendent ilI $220.00

ENVIRONMENTAL SCIENCE

Environmental Scientist | $125.00
Environmental Scientist 1l $145.00
Environmental Scientist 1| $175.00
Environmental Scientist IV $195.00
Environmental Scientist V $220.00
Environmental Scientist Vi $250.00

Geologist | $125.00
Geologist Il $145.00
Geologist Il $175.00
Geologist IV $195.00
GeologistV $220.00
Geologist Vi $250.00



ATTACHMENT 6 - PROGRESS REPORT
(Article 8)

PROGRESS REPORT NO. FOR MONTH AND YEAR

PROJECT PROJECT NO.

DATE CITY'S PROJECT ENGINEER

CONSULTANT CONSULTANT'S PROJ. MAN.

CURRENT MONTH % COMPLETE: PREV. MONTH % COMPLETE:

ATTACH A “SHOULD HAVE STARTED TASKS REPORT" AND A “SLIPPING TASKS REPORT” FROM
MICROSOFT PROJECTS THAT LISTS ALL ACTIVITY THAT IS BEHIND SCHEDULE.

ATTACH A “TASKS STARTING SOON" REPORT FROM MICROSOFT PROJECTS WITH A DATE RANGE OF
THIRTY (30) DAYS AFTER THE DATE OF THIS PROGRESS REPORT.

STATE WHAT ACTION IS BEING TAKEN TO BRING PROJECT BACK TO SCHEDULE:

MILESTONE SUBMITTALS SCHEDULED DATE ACTUAL DATE
30%
60%
90%
100%
“FINAL" INVOICE SUBMITTED
SUBCONSULTANTS PAID IN FULL
CONTRACTED COMPLETION DATE: August 25, 2022

(These scheduled dates shall be agreed upon at the beginning of the project (Attachment 4) with the Project
Engineer and noted monthly on each progress report. The scheduled contract completion date shall not be
changed except by contract change order. Changes to the scheduled milestone submittal dates shall be
accompanied by a new project schedule approved by the OWNER'S Project Engineer.)

UPDATED SCHEDULE ATTACHED? YES NO
*If yes, send an electronic copy to the Project engineer

COMMENTS:

This progress report (4 copies) shall be submitted monthly. Scheduled completion dates will not be extended
without a contract modification.

CERTIFICATION: | certify that the stated information is true and accurate to the best of my knowledge.

CONSULTANT DATE CITY PROJECT ENGINEER  DATE



ATTACHMENT 7 - SUB CONSULTANTS ENGAGED BY THE ENGINEER
—_— e IV ANIDENVALBEL DY [HE ENGINEER
(Article 9.2)

CONSULTANT NAME DESCRIPTION OF SERVICES FEE
AND ADDRESS

N/A

SUB-TOTAL

5% Administrative Fee

TOTAL
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ATTACHMENT 8 - CONTRACT DOCUMENT REQUIREMENTS LIST
s e P LUNIRAL T DULUNMENT REQUIREMENTS LIST

REFERENCE
SUBMIT SUBMITTAL NUMBER OF | $ECTION o
REQUIREMENT TO REQUIREMENT DATE COPIES AND
COMMENTS
Deviations from OWNER’s standards. | OWNER Prior to incorporating Article 2.5
deviations. 2
Products or materials specified by the | OWNER Prior to 100% submittal. Article 2.2
ENGINEER that are available from 2
only one source.
ADA grades, elevations and layout OWNER 90% review, 100% complete 2 Article 2.6
Approval of ENGINEER's Request OWNER Within ten (10) days of receipt Article 3.4
for Payment. of the request from the N/A
ENGINEER.
Approval of ENGINEER submittals | OWNER So as to cause no delay to the N/A Article 3.8
ENGINEER or the
PROJECT.
Change order changes that reduce OWNER Prior to authorizing a change. N/A Article 3.11
construction requirements.
Any information pertaining to any OWNER Immediately Article 3.12
claim. 2
Information pertinent to the ENGINEER | So as to not delay the Article 5.1, 5.2
PROIJECT, all criteria and full services of the ENGINEER. 2
information as to OWNER's
requirements, copies of all design
and construction standards.
Notification of delays. ENGINEER; | Promptly 4 Article 6.1
OWNER
ENGINEER’s monthly invoices. OWNER Monthly 4 Article 8.1.1
Consultant progress report. OWNER Monthly 4 Article 8.1.1
Records, data, parameters, design OWNER Cancellation of contract. Article 9.7
calculations and other information. 2
Documentation, records of OWNER Upon notice from the Article 9.4
reimbursable expenses, record copies OWNER. 2
of all written communications, and
any memoranda of verbal
communications related to the
PROJECT.
Termination notification. OWNER or 7 days prior to termination. Article 9.10 & 9.11
ENGINEER 2
Certificate of Insurance for OWNER At 0% design conference 1 Article 10.2(B), 10.6,
ENGINEER. and Attachment 4.
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Insurance cancellation, suspension, OWNER 30 days prior to effective date 1 Article 10.4(A)
or reduction in coverage or limits. except for cancellation which
is 10 days notification.
Certificate of insurance for sub OWNER At 0% design conference. 1 Article 10.7
consultants/subcontractors.
A schedule in Microsoft Projects Project Within 7 calendar days of 1 hard; 1 digital | Attachment 4
format showing the critical path. Engineer Pre-design conference, 30%
complete design review. 60%
design review. Attachment 6
Drawings. Project 30% complete design review, 3 Attachment 4
Engineer 60% design review, 90%
review, and 100% complete.
Cost estimate. Project 30% complete design review, 3 Attachment 4
Engineer 60% review, 90% review,
and 100% complete.
Hydraulic reports. Project 60% design review. 2 Attachment 4
Engineer
Preliminary plans for utilities. Project 60% design review. 3 Attachment 4
Engineer
Real Estate Deliverables Project 60% design review, 90% Reference Real | Attachment 4, 14
Engineer review, 100% complete. Estate Division | Real Estate Plan
Plan Requirements at end
Requirements | of this proposal
document
Traffic Control plan. Project 60% design review. N/A Attachment 4
Engineer
Results of geotechnical Project 30% design review. 2 Attachment 4
investigations. Engineer
Technical specifications. Project 90% review, 100% complete. N/A Attachment 4
Engineer
Relocation of Utilities Project 0% review — list of all 2 Attachment 4, 10
Engineer utilities that need to be
contacted
60% review — from all
affected parties
90% review — Signed
Acceptance Utility Project
Notification Form
Design Calculations Project 90% review, 100% complete 1 Attachment 4
Engineer
Digital copy of drawings. Project 100% complete — 1 in .dgn 2 Attachment 4
Engineer format; 1 in .tiff or .pdf
format
Digital text files. Project 100% complete. 1 Attachment 4
Engineer
Bid Quantities. Project 100% complete. Digital in 3 Attachment 4
Engineer Excel 2003 format and hard
copy
Permits and Permit Applications Project 100% complete. 1 Attachment 4
Engineer
Field notes. Project 100% complete. 1 Attachment 4
Engineer
Digital aerial photography. Project 100% complete. 1 Attachment 4

Engineer
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Progress Report
(Art. 8)

Project
Engineer

30% complete design review,
60% design review,

90% design review,

100% completion stage.

4 hard; 1 digital
monthly

Attachment 4




MW 7= 1agv 1 UL & © LiLVLevis

ATTACHMENT 9 - REQUIREMENTS FOR DOCUMENT SUBMITTALS

DRAWINGS

All drawings shall be sized 24" x 36", unless otherwise approved by the OWNERS Project Engineer.

Title blocks shall as a minimum, contain the name of the project, date, city project number, and ENGINEER’s name.
The title block of drawings shall contain a space for the names of the preparer and the reviewer and/or checker.
These blocks shall be signed on each submittal (See Attachment “11” for sample standard drawing format). Drawings
shall contain alphanumeric revision designations. Drawings issued for review shall be issued with alpha revision
designation and the revision letter shall be changed for each submittal containing drawing changes. Drawings issued
for construction shall be issued with numeric designation at revision level “0" and described as “Issued for
Construction” in the revision description block. Subsequent drawing changes require the revision level to be raised
using successively higher numbers and the changes to be marked by circling and briefly described in a revision block.

All drawings shall be prepared in Micro station .DGN format, unless otherwise approved by the OWNERS Project
Engineer. Transmittal letters shall consist of a list of files being submitted, a description of the data in each file, and a
level/layer schematic of each design file. DGN design files shall have working units as follows: master units in feet, no
sub-units, and 1,000 positional units. All data submitted shall use NAD 1983 Alabama East Zone horizontal datum
and NAVD 88 vertical datum coordinates.

Unless otherwise specified by the Owners Project Engineer, all drawings for review submittals shall be full or half-size
copies. All documents shall be clearly marked in a revision block indicating the applicable submittal milestone, i.e.
30%, 60%, 90%, efc.

OTHER DOCUMENTS

Submittals required by the State of Alabama for their review, bidding, etc., shall be of the size, form and numbers of
copies as the state may require even though such submittals may differ from the submittals set forth as being required
elsewhere in this Agreement.

Digital files shall be submitted by 4-3/4" CD ROM, DVD, 3 and 1/2 inch floppy disk, flash drive, or to the City of
Huntsville F.T.P. site.

All print copies shall be first generation copies.

All text documents shall be prepared in Microsoft Word 2010 format.

All spreadsheets shall be in Microsoft Excel 2010 format.

All PDF files shall be searchable.

Schedules shall be in Microsoft Projects format, unless otherwise approved by the OWNERS Project Engineer.
Aerial photography files shall be in Intergraph (.COT) or (.tiff) format.

All mapping shall meet National Map Accuracy Standards unless otherwise noted. If National Map Accuracy
Standards are not met, the accuracy of the map shall be identified to the Owners Project Engineer and on the maps
derived from the aerial survey. National Map Accuracy Standards are shown below. This and other map standards

are shown in Department of the Army, US Army Corps of Engineers standard, “EM 1110-1-1 000, Engineering and
Design - Photogrammetric Mapping.”
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All final drawings, specifications, plans, calculations, letters containing Engineering or Surveying recommendations or
other Engineering or Land Surveying papers or documents involving the practice of engineering or land surveying as

defined by Code of Alabama, Title 34, Chapter 11 shall be sealed, dated, and bear the signature of the person who
prepared or approved them.

Working drawings or other documents shall contain a statement to the effect “Preliminary-Not for construction,
recording purposes or implementation.”



ATTACHMENT 10 — UTILITY PROJECT NOTIFICATION FORM

NAME:
(Utility Name)
PROJECT NAME: PROJECT NUMBER:
CONSULTING ENGINEER:
(Name)
ENGINEERING REPRESENTATIVE PHONE:

I have reviewed design drawings or other information as available, and:
DO DO NOT

have facilities that will require relocation. If relocation is required, a construction duration of
calendar days from the Notice to Proceed, is anticipated to be required for relocation.

LIST NAME(S) OF OTHER UTILITY(S) that share poles or facilities that have to be relocated prior to YOU
starting your work:

NAME OF UTILITY:

NAME OF UTILITY:

NAME OF UTILITY:

OTHER:

COMMENTS:

BY:

AUTHORIZED REPRESENTATIVE

FIELD CONTACT PERSON: PHONE:
OFFICE CONTACT PERSON: PHONE:

DATE:
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ATTACHMENT 12
SAMPLE

WA OF PARENT TRACT ACRLS MORE OR LESS
ARIA OF £XSY, 30 UTIITY CASDMINT: s ACRES
AREA OF RE Uttty ACRES
ARCA OF REQD. TEMP, CONST. CSUT  sax ACRES
REMDGND MEN wsa ACRES BORE OF LESS

...\easementtemplate_V7.dgn 3/17/2008 12:11:14 PM




ATTACHMENT 13
United States National Map Accuracy Standards

With a view to the utmost economy and expedition in producing maps which fulfill not only the broad needs for
Standard or principal maps, but also the reasonable particular needs of individual agencies, standards of accuracy
for published maps are defined as follows:

1.

Horizontal accuracy. For maps on publication scales larger than 1:20,000, not more than 10 percent of
the points tested shall be in error by more than 1/30 inch, measured on the publication scale; for maps on
publication scales of 1:20,000 or smaller, 1/50 inch. These limits of accuracy shall apply in all cases to
positions of well-defined points only. Well-defined points are those that are easily visible or recoverable
on the ground, such as the following: monuments or markers, such as bench marks, property boundary
monuments; intersections of roads, railroads, etc.; comers of large buildings or structures (or center
points of small buildings); etc. In general what is well defined will be determined by what is plottable on
the scale of the map within 1/100 inch. Thus while the intersection of two road or property lines meeting at
right angles would come within a sensible interpretation, identification of the intersection of such lines
meeting at an acute angle would obviously not be practicable within 1/100 inch. Similarly, features not
identifiable upon the ground within close limits are not to be considered as test points within the limits
quoted, even though their positions may be scaled closely upon the map. In this class would come timber
lines, soil boundaries, efc.

Vertical accuracy, as applied to contour maps on all publication scales, shall be such that not more than
10 percent of the elevations tested shall be in error more than one-haif the contour interval. In checking
elevations taken from the map, the apparent vertical error may be decreased by assuming a horizontal
displacement within the permissible horizontal error for a map of that scale.

The accuracy of any map may be tested by comparing the positions of points whose locations or
elevations are shown upon it with corresponding positions as determined by surveys of a higher
accuracy. Tests shall be made by the producing agency, which shall also determine which of its maps are
to be tested, and the extent of the testing.

Published maps meeting these accuracy requirements shall note this fact on their legends, as follows:
"This map complies with National Map accuracy Standards.”

Published maps whose errors exceed those aforestated shall omit from their legends all mention of
standard accuracy.

When a published map is a considerable enlargement of a map drawing (manuscript) or of a
published map, that fact shall be stated in the legend. For example, "This map is an enlargement of a
1:20,000-scale map drawing," or "This map is an enlargement of a 1:24,000-scale published map.”

To facilitate ready interchange and use of basic information for map construction among all
Federal mapmaking agencies, manuscript maps and published maps, wherever economically feasible
and consistent with the uses to which the map is to be put, shall conform to latitude and longitude
boundaries, being 15 minutes of latitude and longitude, or 7.5 minutes, or 3-3/4 minutes in size.

U.S. BUREAU OF THE BUDGET



ATTACHMENT 14

ENGINEERING DEPARTMENT - REAL ESTATE DIVISION
PLAN REQUIREMENTS

DRAWINGS:
Individual Parcels

= Each individuat parcel 8 %" x 14" (dgn or dxf format)
«  Show Calculations
> Before

> After
> Taking

= All Parcels shall be closed shapes (polygons).
=  Show Existing and Proposed Right-of-Way on each individual parcel map.
=  Property Ownership
Overall Project Land Acquisition Maps
= Total project drawing in dgn or dxf format

= Indicate the following:

> Stationing on Centerline

> Existing Right-of-Way

> Proposed Right-of-Way

> Existing Easements

> Proposed Easements

> Existing Pavement

> Proposed Pavement/Sidewalks/Structures

> Existing Structures

>  Property Ownership
Color Standards _ (SAMPLE)
Description Color Line Style Type
Existing ROW Red Medium Dashed
Proposed ROW Red Solid Closed Polygon
Existing Easements Orange Medium Dashed
Proposed Easements Orange Solid Closed Polygon
TCE Pink Solid Closed Polygon
DESCRIPTIONS:

= Microsoft Word on 3.5" Diskette or CD
=  Each Description shall be complete and independent (separate file).
= Hard Copies signed and stamped by PLS.
GENERAL:
= P.K. Nails or other permanent stationing markings shall be required.
* Re-staking of right-of-way or easements may be required (See Article 4).

= All survey plats to be on Alabama State Plane Datum. Strip Maps shall indicate at least 2 monuments in place with
Alabama State Plane Coordinate values shown on each.

=  Parcel plats and legal descriptions shall indicate the Alabama State Plane Coordinate NAD83 Alabama East Zone
Value of the point of beginning.



ATTACHMENT 15 - GIS BASE MAP

DESIGN CONTENTS LINE | COLOR | WEIGHT | TEXT | FONT CELL
LEVEL CODE SIZE NAME
1 State Plane Coordinate Grid 0 0 0 20 0
2 Benchmarks 0 0 0
3 Private Street Text 0 105 0 20 0
3 Street Text 0 3 0 20 (or 18) 0
4 Street R/'W 7 0 0
5 Street Centerline 7 0 0
6 Street Pavement 0 3 0
6 Proposed Street Pavement 3 16 0
6 Private Streets 0 105 0
6 Proposed Private Road 3 105 0
7 Parking Lots 1 3 1
7 Private Lots used as Roads 1 105 1
8 Secondary Roads—-Private 2 105 0
8 Secondary Roads 2 3 0
8 Trails 3 3 0
9 Secondary Roads/Trails Text 0 3 0 20 0
10 Sidewalks 5 3 0
11 Bridges/Culverts/Paved 0 0 0
Ditches
12 Hydrology - Major 6 1 0
12 Hydrology — Minor, Ditches 7 1 0
13 Hydrology - Text 0 1 0 25 23
14 Tailings & Quarries, Athletic 0 1 0
Fields/Text, misc. areas
15 Greenways 3 48 0
16 Speed Tables 0 3 0 TCALM
17 Railroad Tracks (Patterned) 0 2 0 RR
18 Railroad Text 0 2 0 25 0
19 Railroad R/'W 2 2 0
20 Utility Poles (Cell) 0 5 0 P POLE
21 Utility Easements 3 5 0
22 Utility Text 0 5 1
23 Geographic Names 0 3 1
24 Building Structures 0 0 0
24 Pools and Text 0 1 0 10 1
24 Future Site of Structures 2 0 0 STRUCT
24 Existing Structures (exact 2 0 0 STRCEX
location and shape unknown)
25 Property Lines/ refuge bdy. 6 6 1 30 1
26 Cadastral Polygons 6 6 0
27 Ownership Text 0 6 1
28 Cemeteries/Text 4 6 0 10 1
29 Lot Numbers 25 0
30 Block Numbers 30 0
31 Addition Names 0 0 0 35 0
32 Open
33 Lot Ticks
34 Lot Lines/Property Lines 6 6 0
35 Trees/Hedge Rows 0 6 0 AS=1 TREES
36 GPS Monuments 0 5 0 18 23 CONTRL
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37 2’ Topo Contour
38 5’ Topo Contour 0 7 0
39 25’ Major Topo Contour 0 7 0
40 X Spot Elevation 0 7 0
41 FEMA Monuments/Labels 0 3/0 0 18 1 FEMA
42 Quarter Sections
43 Section Lines 0 5 0
44 Features 0 2 0
44 Cell Towers 0 12 0 AS=1 CELTWR
45 Fences (Pattern) 0 8 0 AS=1 FENCE
46 Format/Legend 0 0 0 Limleg
Madleg |
47 Mass Points 0 7 2
48 Break Lines 0 7 2
49 Open
50 Billboards 0 37 1 BBOARD
51 Sanitary Sewer 0 3
52 Sanitary Sewer Text
53 Storm Water Features 0 3
54 Storm Water Text
55 Open
56 Property Address 0 1 0
57 Text Tag for Buildings 0 1 0 10-20 1
58 One Way Arrows 1 3 1
59 Open
60 Open
61 Open
62 Monuments for Setup
(point cell)
63 Open




ATTACHMENT 16 — REQUIRED DELIVERABLES

Checklist must be submitted at 100% review and with final invoice.

YES_ NO
O a
m) w
o ]
O o
o o
o m]
o m]
O ]
o ]
O o
0 o
O w]
w a
O a
O o
O ]
O o

This is a submittal only. Return this sheet with submittal

REQUIRED SUBMITTALS TO THE PROJECT ENGINEER

1.

15.
16.

17.

Two (2) sets of complete construction drawing prints sized 24" x 36" sealed and marked
‘ISSUED FOR CONSTRUCTION". Drawings information shall be referenced to Alabama
State Plane Coordinate system, NAD1983 Alabama East Zone as described in the Code
of Alabama (1975), Section 35-2-1. Surveys shall be tied to a minimum of two accepted
GPS monuments or one GPS tie point plus an astronomic observation to determine grid
north or GPS Survey.

One (1) Micro station digital and One (1) digital file in either .tiff or .pdf format of
construction drawings (must be signed and sealed) — sized 11" x 17"

Two (2) sets of right-of-way drawing prints sized 24" x 36" sealed and marked “ISSUED
FOR CONSTRUCTION". Drawings information shall be referenced to Alabama State
Plane Coordinate system. NAD1983 Alabama East Zone

One (1) Micro station digital file of right-of-way drawings.

Two (2) print sets of 8-1/2° x 11" legal descriptions for right-of-way (REVISED SETS
ONLY)

One (1) digital text file of legal descriptions for right-of-way (REVISED FILE ONLY)

One (1) print copy of Final Construction Cost Estimate.

One (1) digital spread sheet file of Final Construction Cost Estimate.

Three (3) printed and bound copies of corrected quantity calculations to match Final Bid
Quantities.

One (1) digital spread sheet file (Excel 2003 format) of Final Bid Quantities.

Two (2) print sets of contract specifications.

One (1) digital text file of contract specifications.

One (1) complete set of signed and sealed calculations.

One (1) complete set of permits for COH signature and Engineer's submittal to include
but not limited to USACE, ADEM NPDES NOI, ETC. This package will also include
CBMPP, ALDOT Maintenance, ROW and utility permit Applications for ALDOT Funded
Projects as required.

One (1) complete set of all field notes.

One (1) copy of digital aerial photography obtained for this PROJECT in (.tif) format, as
necessary.

Utility Project Notification forms and a list of all utilities that need to be contacted.

Engineer




