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RESOLUTION NO. 26-

BE IT RESOLVED by the City Council of the City of Huntsville, Alabama, that the
Mayor be, and is hereby authorized, to enter into an agreement between the City of Huntsville
and Tetra Tech, Inc. in a Not to Exceed (NTE) Ceiling Price of ONE HUNDRED THOUSAND
AND FIFTY THOSAND AND NO/100 DOLLARS ($150,000.00) for On-Call Engineering
Design and Programming Services for Supervisory Control and Data Acquisition (SCADA)
Projects, Project No. 71-25-SP41, in Huntsville, Alabama, on behalf of the City of Huntsville, a
municipal corporation in the State of Alabama, which said agreement is substantially in words
and figures similar to that document attached hereto and identified as "Agreement between City
of Huntsville and Tetra Tech, Inc. for On-Call Engineering Design and Programming Services
for SCADA Projects, Project No.71-25-SP41." consisting of a total of nineteen (19) pages plus
thirty-five (35) additional pages consisting of Attachments 1-16, and the date of January 8,
2026, appearing on the margin of the first page, together with the signature of the President or
President Pro Tem of the City Council, and an executed copy of said document being
permanently kept on file in the Office of the City Clerk of the City of Huntsville, Alabama.

ADOPTED this the 8th day of January, 2026.

President of the City Council of
the City of Huntsville, Alabama

APPROVED this the 8th day of January, 2026.

Mayor of the City of Huntsville,
Alabama
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AGREEMENT BETWEEN
CITY OF HUNTSVILLE, ALABAMA
AND
TETRA TECH, INC.
FOR
ON-CALL ENGINEERING DESIGN AND PROGRAMMING
SERVICES
FOR

SUPERVISORY CONTOL AND DATA ACQUISITION (SCADA)

PROJECTS
PROJECT NO. 71-25-SP41

THIS AGREEMENT made as of the 8th day of January in the year 2026, by and between the

CITY OF HUNTSVILLE, ALABAMA (hereinafter called OWNER), and TETRA TECH, INC.,
(hereinafter called ENGINEER).

follows:

WITNESSETH, for the considerations hereinafter set forth, the parties hereto agree as

ARTICLE 1 - ENGAGEMENT OF THE ENGINEER

The OWNER hereby engages the ENGINEER, and the ENGINEER hereby accepts the engagement
to provide general engineering and consultation as a representative of the OWNER to include the
following:

11

1.2

1.3

Professional on-call engineering services for design & programming of Supervisory Control
and Data Acquisition (SCADA) Projects, as further described in ARTICLE 2, and hereinafter
called PROJECT.

By executing this Agreement, the ENGINEER represents to the OWNER that the
ENGINEER is a professional qualified to act as the ENGINEER for the PROJECT and is
licensed and certified to practice engineering by all public entities having jurisdiction over the
ENGINEER and the PROJECT. The ENGINEER further represents to the OWNER that the
ENGINEER will maintain all necessary licenses, certifications, permits or other authorizations
necessary to act as ENGINEER for the PROJECT until the ENGINEER's remaining duties
hereunder have been satisfied. The ENGINEER shall assign only qualified personnel to
perform any service concerning the PROJECT. All services rendered by the ENGINEER for
the PROJECT shall be performed by or under the immediate supervision of experienced and
qualified professionals licensed, certified, and registered as appropriate in the State of
Alabama possessing the expertise in the discipline of the service being rendered. The
ENGINEER assumes full responsibility to the OWNER for the negligent acts, errors and
omissions of its consultants or others employed or retained by the ENGINEER in connection
with the PROJECT.

Execution of this Agreement by the ENGINEER constitutes a representation that the
ENGINEER has become familiar with the PROJECT site and the local conditions under
which the PROJECT is to be implemented. The ENGINEER agrees to provide all necessary
engineering services required to professionally accomplish the ENGINEER's defined scope
of services.
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2.6

2.7

2.8
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2.1

ARTICLE 2 — DESIGN SERVICES OF THE ENGINEER

ENGINEER shall provide for OWNER professional on-call engineering services for design &
programming of Supervisory Control and Data Acquisition (SCADA) Projects.

These services shall include consultation and advice; customary civil, structural, mechanical
and electrical engineering design services; and Architectural services incidental thereto, as
outlined herein and further described in the SCOPE OF SERVICES, ATTACHMENT 1.

Upon the OWNERS authorization, the ENGINEER shall prepare construction documents
consisting of drawings and specifications setting forth in detail the requirements for
construction of the PROJECT. The ENGINEER warrants that such construction documents
are accurate, coordinated and adequate for the construction and in conformity and comply
with applicable laws, codes and regulations. Products specified for use shall be readily
available unless written authorization to the contrary is given by the OWNER. Products or
materials specified by the ENGINEER that are available from only one source shall be
justified in writing by the ENGINEER in order to meet applicable federal, state, or local
procurement or bid requirements.

The ENGINEER shall prepare appropriate bid alternates as necessary in order to assure that
the PROJECT can be awarded within the PROJECT budget limitations.

The ENGINEER shall serve as the OWNER's professional representative in those portions of
the PROJECT to which this Agreement applies and shall consult with and advise the
OWNER during the performance of these services.

The ENGINEER shall incorporate into its design, and into its final work products, the
requirements contained within the OWNER'’s engineering standards, standard specifications,
and design manuals referenced in ATTACHMENT 3. The requirements of the State of
Alabama Department of Transportation design standards shall be reviewed for applicability
and incorporated into portions of the work where joint participation between the OWNER and
the State is applicable. When conflicts are noted between the OWNERS requirements and
standards of others, the OWNERS standards shall take precedent. Discrepancies shall be
brought to the attention of the OWNER. Deviations from OWNER’s requirements shall be
identified to the OWNER by the ENGINEER in writing prior to incorporating the changes.

The ENGINEER shall obtain all Planning Commission approvals with regard to location,
character and extent, as required.

The ENGINEER shall obtain a Utility Project Notification Form (Attachment 10) from all
affected utilities on the project by the 60% design review stage. Acceptance shall be
provided as a signed original by all affected parties at the 90% design review stage.

The ENGINEER shall promptly correct, or have corrected, any errors, omissions,
deficiencies or conflicts in the ENGINEER's work product or that of his sub-contractors/sub-
consultants, without additional compensation for time, reproduction or distribution.

During the process of design and preparation of the construction documents, the ENGINEER
shall review with the OWNER the construction documents, the estimate of probable
construction cost, schedule, and other design services issues. Such review shall be, at a
minimum, as outlined in ATTACHMENT 4 as 0%, 30%, 60%, and 90% completion stage.
Following such reviews, the ENGINEER shall make any appropriate revisions thereto to
assure compliance with the OWNER's requirements.

Field surveying work is required and shall be performed in accordance with “Standards of
Practice for Surveying in the State of Alabama” as required by the Alabama Board of
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Registration for Engineering and Land Surveyors. Surveying shall include P.K. Nails or other
permanent stationing markings as well as staking of right-of-way, easements and parcels of
land acquired by the City of Huntsville. Property corners shall be set at the new right-of-way.
Easements shall be staked as requested by the City of Huntsville. The above field work shall
be performed as a minimum as needed at the time of right-of-way acquisition and one
additional time near the 100% submittal stage as determined by the OWNER. The cost for
these services is included in the fees for Basic Services.

Survey data shall be based on a US Public Land Survey System corner or quarter corner.
Said corner or quarter corner shall be field verified by the surveyor and a state plane
coordinate provided in deliverables submitted to the City of Huntsville. All survey work shall
be based on the following datum’s:

Coordinate System: US State Plane

Zone: Alabama East 0101

Vertical Datum: The North American Vertical Datum of 1988 (NAVD 88)
Horizontal Datum: The North American Datum of 1983 (NAD 83)

Geoid Model: Geoid12B

Units: US Survey Feet

The ENGINEER shall comply with the City of Huntsville Tree Ordinance and carry the
requirements referenced therein with deliverables (drawings, specifications, etc.) in
accordance with Section 27-57 of the City of Huntsville Code of Ordinances (Ord. No. 04-45,
§13, 2-12-2004).

The ENGINEER shall prepare the pre-bid agenda after obtaining comments from
stakeholders such as affected utilities, City of Huntsville Construction Project Engineer and
Inspector(s), and other City of Huntsville departments as applicable. The ENGINEER shall
moderate the pre-bid meeting, prepare meeting minutes, make clarifications, prepare
addendums, and distribute to bidders.

A valid City of Huntsville license shall be maintained throughout the term of this contract.
Additionally, the engineering firm shall be required to obtain and pay for all other federal,
state or local permits, licenses, and fees which may be necessary or required in order to
perform the work detailed herein.

ARTICLE 3 - CONSTRUCTION ADMINISTRATION SERVICES OF THE

ENGINEER

OMITTED

ARTICLE 4 - ADDITIONAL SERVICES

The following services of the ENGINEER are not included in Article 2. Nevertheless, the ENGINEER
shall provide such services if authorized in writing by the OWNER, and they shall be paid for by the
OWNER as provided in Article 7, unless otherwise noted.

41

Making revision in drawings, specifications or other documents when such revisions are
inconsistent with written direction by the OWNER previously given, are required by the
enactment of revision of codes, laws or regulations subsequent to the preparation of such
documents and not reasonably anticipated, or are due to other causes not within the control
or responsibility of the ENGINEER, either in whole or in part.



4.2

4.3

4.4

4.5

4.6

Preparing drawings, specifications and supporting data in connection with change orders,
provided that such change orders are issued by the OWNER due to causes not within the
control or responsibility of the ENGINEER, either in whole or in part.

Providing additional services for repair or replacement of work damaged by acts of God or
other cause during construction provided that such services are required by causes not the
responsibility of the ENGINEER, either in whole or in part.

Providing services not otherwise required herein which are made necessary solely by the
default of the ENGINEER or major defects or deficiencies in the work of the ENGINEER.
These services shall be provided with no increase in the contract amount and will not be
compensable on an hourly basis.

Providing expert witness services and other services arising out of claims.

Provide services to stake site during construction.

ARTICLE 5 - RESPONSIBILITIES OF OWNER

The OWNER, without cost to the ENGINEER, will perform the following in a timely manner so as not
to delay the services of the ENGINEER:

5.1

5.2

5.3

5.4

5.5

5.6

Assist ENGINEER by placing at ENGINEER's disposal all available information pertinent to
the PROJECT including previous reports and any other data relative to design or
construction of the PROJECT.

Provide all criteria and full information as to OWNER's requirements for the PROJECT,
including design objectives and constraints, space, capacity and performance requirements,
flexibility and expendability, and any budgetary limitations. The OWNER shall also furnish
copies of all design and construction standards, which OWNER will require to be included in
the drawings and specifications.

Assist the ENGINEER as necessary in acquiring access to and making all provisions for the
ENGINEER to enter upon public and private lands as required for the ENGINEER to perform
the work under this agreement.

Designate in writing a person to act as the OWNER's representative with respect to the work
to be performed under this Agreement, such person to have complete authority to transmit
instructions, receive information, interpret and define the OWNER's policies and decision
with respect to materials, equipment elements and systems pertinent to the work covered by
this Agreement. Examine all studies, reports, sketches, drawings, specifications, proposals
and other documents presented by ENGINEER, obtain advice of an attorney, insurance
counselor and other consultants as OWNER determines appropriate for such examination
and render in writing decisions pertaining thereto within a reasonable time so as not to delay
the services of ENGINEER.

When requested by the ENGINEER, the OWNER will intercede on the ENGINEER’s behalf
when data from, or reviewed by third parties is not on schedule through no fault of the
ENGINEER

The OWNER's review of any documents prepared by the ENGINEER or its consultants shall
be solely for the purpose of determining whether such documents are generally consistent
with the OWNER'’s intent. No review of such documents shall relieve the ENGINEER of its
responsibility for the accuracy, adequacy, fitness, suitability and coordination of its work
product.



6.1
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7.2

7.3

ARTICLE 6 - PERIOD OF SERVICES

The ENGINEER shall commence services pursuant to this agreement as of January 9, 2026.
The final completion date for the completion of design services as outlined in Article 2 shall
be January 9, 2027.

The ENGINEER shall perform these services with reasonable diligence and expediency
consistent with sound professional practices. The ENGINEER shall include in his schedule
an allowance for time required for OWNER’s review of submissions and for approvals of
authorities having jurisdiction over the PROJECT. When approved by the OWNER, the
schedule shall not be exceeded by the ENGINEER, except for cause.

If the ENGINEER becomes aware of delays due to time allowances for review and approval
being exceeded, delay by the OWNER, the OWNER’s consultants, or any other reason
beyond the ENGINEER’s control, which may result in the schedule of performance of the
ENGINEER's services not being met, the ENGINEER shall promptly notify the OWNER. If
the OWNER becomes aware of any delays or other causes that will affect the ENGINEER’s
schedule, the OWNER shall promptly notify the ENGINEER. In either event, the
ENGINEER’s schedule for performance of its services shall be equitably adjusted.

ARTICLE 7 - PAYMENT TO THE ENGINEER

BASIC SERVICES

The OWNER shall compensate the ENGINEER for services rendered pursuant to this
Agreement, excepting those services described as Additional Services in Article 4 of this
Agreement, by payment of the Not to Exceed Ceiling Price of ONE HUNDRED FIFTY
THOUSAND AND NO/100 DOLLARS ($150,000.00) for design services as described in
Article 2. Additional services of the ENGINEER as described in Article 4, if any, shall be
compensated on an hourly basis in accordance with Attachment 5.

NOT TO EXCEED (NTE) CEILING PRICE

NTE Ceiling Price. The City of Huntsville (COH) will not be obligated to pay the ENGINEER
any amount in excess of the NTE ceiling price as per Attachment “1”, and the ENGINEER
shall not be obligated to continue performance if to do so would exceed the NTE ceiling price
set forth in the referenced attachment, unless and until the COH notifies the ENGINEER in
writing that the NTE ceiling price has been increased and specifies in the notice a revised
NTE ceiling price that shall constitute the NTE ceiling price for performance under this
contract. NTE ceiling price increase will be done by a written unilateral change order to the
contract issued by the OWNER that will not require the ENGINEER’s approval. When and to
the extent that the NTE ceiling price set forth in the referenced attachment has been
increased, any hours expended and material costs incurred by the ENGINEER in excess of
the NTE ceiling price before the increase shall be allowable to the same extent as if the hours
expended and material costs had been incurred after the increase in the NTE ceiling price.

EFFECTIVE DATE

This contract shall have no force or effect unless and until it is executed by the OWNER and
the ENGINEER and a properly executed copy is mailed to the ENGINEER with a notice to
proceed (NTP). If a NTP is not issued within sixty (60) days commencing from the last date
of execution of this CONTRACT by the OWNER and the ENGINEER, then this CONTRACT
shall be NULL AND VOID, the OWNER will not be obligated to any payment to the



ENGINEER and the ENGINEER will not be obligated to perform any work under said
CONTRACT.

PAYMENT SUMMARY

On-Call Engineering Design and Programming Services for
Supervisory Control and Data Acquisition (SCADA) Projects —
Not to Exceed (NTE) Ceiling Price of $150,000.00

TOTAL CONTRACT AMOUNT: $150,000.00

ARTICLE 8 - GENERAL PAYMENT PROCEDURE

8.1 INVOICES

8.1.1 The ENGINEER shall submit monthly invoices to the Administrative Officer in the
Water Pollution Control Department, for the basic services described under Articles
2 and 4 for the design of the PROJECT. Invoices must include the City of Huntsville
project name and number, dates of services, contract amount, previous billings and
current billing. Additionally, invoices for services that are not contracted for as
‘lump sum” in Article 4 must also be itemized and include, as a minimum, a
description of each task performed, the amount of time utilized performing each
task, the name(s) of personnel who performed the task and the cost for each
specific task. Along with each invoice, the ENGINEER must submit a consultant
progress report in the format shown in Attachment 6 hereto. No payment will be
made without the consultant progress report completed and attached. Monthly
progress reports shall be submitted monthly even if no request for payment is made.
If services under Article 4 are included in the invoice for additional services not
included under the lump sum provisions, or services billed as time and material, the
classification and hours of such persons rendering the services shall be attached to
the invoice.

8.1.2 The signature of the ENGINEER on the invoice shall constitute the ENGINEER’s
representation to the OWNER that the services indicated in the invoice have
progressed to the level indicated, have been properly and timely performed as
required herein, that the reimbursable expenses included in the invoice have been
reasonably incurred, that all obligations of the ENGINEER covered by prior invoices
have been paid in full, and that, to the best of the ENGINEER's knowledge,
information and informed belief, the amount requested is currently due and owing,
there being no reason known to the ENGINEER the payment of any portion thereof
should be withheld. Submission of the ENGINEER's invoice for final payment and
reimbursement shall further constitute the ENGINEER's representation to the
OWNER that, upon receipt from the OWNER of the amount invoiced, all obligations
of the ENGINEER to others, including its consultants, incurred in connection with the
PROJECT, have been paid in full. ENGINEER must designate on Attachment 6 —
Progress Report in the appropriate space provided that such action has been
completed.

8.2 TIME FOR PAYMENT

The OWNER shall make payment for services in Articles 2 and 4 within 60 days of receipt of
valid invoice.



8.3

8.4

8.5

9.1

9.2

OWNER'S RIGHT TO WITHHOLD PAYMENT

In the event the OWNER becomes credibly informed that any representations of the
ENGINEER, provided pursuant to Article 8.1.2, are wholly or partially inaccurate, the
OWNER may withhold payment of sums then or in the future otherwise due to the
ENGINEER until the inaccuracy, and the cause thereof, is corrected to the OWNER's
reasonable satisfaction. Additionally, failure by the ENGINEER to supply substantiating
records shall be reason to exclude related costs from the amounts which might otherwise be
payable by the OWNER to the ENGINEER.

REIMBURSABLE EXPENSES

8.4.1 In addition to the requirements set forth in 8.1 above, invoices for reimbursable
expenses shall include such documentation as the OWNER may require.
Reasonable expenses are limited to the following expenses:

(a) Transportation outside the immediate Huntsville area (50-mile radius) approved in
advance by the OWNER in writing and incurred in connection with the PROJECT;
(Per Department of Treasury, Internal Revenue Service Publication 1542, Per Diem
Rates, for travel within the continental United States). Refer to website:
www.irs.gov/publ/irs-pdf/p1542.pdf for more information.

(b) Charges for long-distance communications;

(c) Fees paid for securing approval of authorities having jurisdiction over the PROJECT,

(d) Actual costs of reproduction for items in excess of those included in the required
services;

(e) Postage and handling charges incurred for drawings, specifications and other
documents.

8.4.2 The ENGINEER shall set forth with particularity on its invoice the nature and cost of
the expense item being billed, and attach to its invoice the written authorization, if
any, required for such item; and shall bill expenses at actual cost or prevailing rate
and without the addition of administrative charge, any multiple or surcharge.

W-9 TAXPAYER FORM

All ENGINEERING FIRMS are required to submit a Federal Tax Form W-9 to City of
Huntsville at the time a contract is awarded. No payments of invoices can be made until this
W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be requested
from the OWNER or at the following website: www.irs.ustreas.qgov/pub/irs-pdf/fw9.pdf

ARTICLE 9 - GENERAL CONSIDERATIONS

GENERAL

OWNER and ENGINEER agree that the following sections and provisions shall apply to the
work to be performed under this Agreement and that such provisions shall supersede any
conflicting provisions of this Agreement.

SUB-CONTRACTED SPECIALIZED SERVICES

The ENGINEER may sub-contract specialized services required of the PROJECT to
competent and experienced sub-consultants approved by the OWNER in writing. As a prime
professional, the ENGINEER shall act as OWNER's representative for contracting, directing,
and managing the services of sub-consultants. The OWNER shall have the right to reject
any consultant provided that the OWNER raises a timely objection. At the time of the
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9.3

9.4

9.5

9.6

9.7

execution of this Agreement, the parties anticipate that the consultants listed in Attachment
"7" hereto will be retained by the ENGINEER to provide services with respect to the
PROJECT. Expenses payable to the ENGINEER for subcontracted services are limited to
no more than 5% of the cost of the subcontracted services.

PEER REVIEW

The OWNER reserves the right to conduct, at the OWNER”s expense, peer review of
designs and drawings prepared by the ENGINEER and/or sub-consultant(s) for the
PROJECT. The ENGINEER and sub-consultant(s) agree that knowledge and consent to
review of their work by other engineers of the OWNER’s choosing is hereby given in
accordance with the ADMINISTRATIVE CODE (RULES AND REGULATIONS) of the
Alabama State Board of Licensure for Professional Engineers and Land Surveyors, Chapter
330-X-14-.06(a) (13) effective January 2008 and as may be amended now or in the future
pertaining to the Code of Ethics for review of the work of another engineer.

CLARIFICATION OF WORK

If reviewing agencies raise questions regarding the work of ENGINEER, OWNER wiill
participate in such meetings as deemed necessary to explain and clarify this work.

CANCELLATION OF WORK

This agreement may be canceled by either party in the event of default or violation of any of
the provisions of this Agreement by the other party, by written notice delivered to the address
of record by registered mail giving ten (10) days advance notice of the intention to cancel. In
the event of cancellation of this Agreement, ENGINEER shall be paid for all work performed
to date of cancellation, less any loss, damage, or liability incurred by reason of default of
ENGINEER and all records, data, parameters, design calculations and other information
collected or obtained in the performance of this Agreement shall be delivered to OWNER.

CHANGES

9.6.1 The OWNER may, at any time by written order, make changes within the general
scope of the Agreement in the services to be provided. If such changes cause an
increase or decrease in ENGINEER's cost of, or time required for performance of
any services, whether or not changed by any order, an equitable adjustment shall be
made and the Agreement shall be modified in writing accordingly. Upon notification
of change, ENGINEER must assert any claim of ENGINEER for adjustment in
writing within 30 days from the date of receipt unless OWNER grants a further
period of time.

9.6.2 If findings in any phase of this PROJECT significantly alter the scope of work for
subsequent phases, or if regulations are changed resulting in a scope of work
change for any phase, engineering fees set forth in Article 7 may be renegotiated by
the OWNER and ENGINEER.

ENGINEER'S RECORDS

Documentation accurately reflecting services performed and the time expended by the
ENGINEER and his personnel and records of reimbursable expenses shall be prepared
concurrently with the performance of the services and shall be maintained by the
ENGINEER. The ENGINEER shall maintain record copies of all written communications, and
any memoranda of verbal communications related to the PROJECT. All such records and
documentation shall be maintained for a minimum of five (5) years after the PROJECT date
of final completion or for any longer period of time as may be required by law or good



9.8

9.9

practice. If the ENGINEER receives notification of a dispute or of pending or commencement
of litigation during this five-year period, the ENGINEER shall continue to maintain all
PROJECT records until final resolution of the dispute or litigation. The ENGINEER shall
make such records and documentation available to the OWNER upon notice and shall allow
the authorized representative(s) of the OWNER to inspect, examine, review and copy the
ENGINEER's records at the OWNER's reasonable expense.

SEAL ON DOCUMENTS

9.8.1 Final plans and drawings shall be marked “ISSUED FOR CONSTRUCTION”. When
a firm, partnership, or corporation performs the work, each drawing shall be sealed
and signed by the licensed engineer or engineers who were in responsible charge of
the work.

9.8.2 When plans and drawings issued for construction were not performed by a firm,
partnership, or corporation, the first sheet or title page shall be sealed, dated, and
signed by the engineer who was in responsible charge. Two or more licensed
professional engineers may affix their signatures and seals provided it is designated
by a note under the seal the specific subject matter for which each is responsible. In
addition, each drawing shall be sealed and signed by the licensee or licensees
responsible for each sheet.

9.8.3 When plans or drawings are a site adaptation of a standard design or plan or make
use of a standard drawing of others, the ENGINEER shall take measures to assure
that the site adaptation, standard drawing, or plan is appropriate and suitable for the
use proposed by the ENGINEER including meeting the specific site conditions,
functionality, design criteria, safety considerations, etc. After taking such measures,
the ENGINEER shall seal the standard drawing or plan as shown above in sections
9.8.1 and 9.8.2. The ENGINEER shall not utilize standards of others without their
written consent where written consent is required or implied.

9.8.4 Each sheet of documents, specifications, and reports for engineering practice and of
maps, plats, charts, and reports for land surveying practice, shall be signed, sealed,
and dated by the licensed engineer or land surveyor who prepared the documents
or under whose responsible charge the documents were prepared. Where more
than one sheet is bound together in one volume, including but not limited to reports
and specifications, the licensee who prepared the volume, or under whose
responsible charge the volume was prepared, may sign, seal, and date only the title
or index sheet, provided that this sheet clearly identifies all of the other sheets
comprising the bound volume, and provided that any of the other sheets which were
prepared by, or under the responsible charge of, another licensee, be signed,
sealed, and dated by the other licensee.

USE AND OWNERSHIP OF DOCUMENTS

All rights of ownership, copyrights, construction documents, including all drawings,
specifications and other documents, electronic media, computer source code, or things
prepared by or on behalf of the ENGINEER for the PROJECT are hereby transferred to the
OWNER and shall be the sole property of the OWNER and are free of any retention rights of
the ENGINEER. The ENGINEER hereby grants to the OWNER an unconditional right to use
or to refer to, for any purpose whatsoever, the construction documents and any other
documents or electronic media, computer source code prepared by or on behalf of the
ENGINEER for the PROJECT, free of any copyright claims, trade secrets or other proprietary
rights with respect to such documents. The ENGINEER shall be permitted to retain copies
thereof for its records. The ENGINEER’s documents and other work products are not
intended or represented to be suitable for re-use by OWNER or others on extensions of the
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PROJECT or on any other PROJECT. Any re-use without specific written verification or
adaptation by ENGINEER will be at OWNER's sole risk and without liability or legal exposure
to ENGINEER, and OWNER shall indemnify and hold harmless ENGINEER from all claims,
damages, losses and expenses including attorneys' fees arising out of, or resulting from,
such reuse by the OWNER; provided however, that this agreement to indemnify and save
harmless shall not apply to any reuse of documents retained by, or through, the contractor.

ESTIMATE OF CONSTRUCTION COST

Since ENGINEER has no control over the construction cost of labor, materials, or equipment,
or over the construction contractor(s) methods of determining prices, or over competitive
bidding or market conditions, his opinion of probable PROJECT cost or construction cost
provided for herein are to be made on the basis of his experience and qualifications and
represent his best judgment as a design professional familiar with the construction industry;
but, ENGINEER cannot and does not guarantee that proposals, bids or construction costs
will not vary from opinions of probable cost prepared by him. If OWNER wishes greater
assurance as to the construction cost, he will employ an independent cost estimator.

TERMINATION FOR CAUSE

This Agreement may be terminated by either party upon seven (7) days written notice to the
other should such other party fail substantially to perform in accordance with its material
terms through no fault of the party initiating the termination.

TERMINATION BY THE OWNER WITHOUT CAUSE

The OWNER may terminate this Agreement without cause upon seven (7) days written
notice to the ENGINEER. In the event of such a termination without cause, the ENGINEER
shall be compensated for all services performed prior to termination, together with
Reimbursable Expenses incurred. In such event, the ENGINEER shall promptly submit to
the OWNER its invoice for final payment and reimbursement which invoice shall comply with
the provisions of Paragraph 8.1.

ARTICLE 10 - INDEMNITY AND INSURANCE

INSURANCE

The ENGINEER shall carry insurance of the following kinds and amounts in addition to any
other forms of insurance or bonds required under the terms of the contract specifications.
The ENGINEER shall procure and maintain for the duration of the job until final acceptance
by the OWNER, or as later indicated, insurance against claims for injuries to persons or
damages to property which may arise from or in connection with the performance of the work
hereunder by the ENGINEER, his agents, representatives, employees or subcontractor.

MINIMUM SCOPE OF INSURANCE:

General Liability:
Insurance shall be written on an “occurrence” basis. Claims-made coverage will be
accepted only on an exception basis after the OWNER's approval. The same

insurance company should write General Liability Coverage and OWNERs
ENGINEERSs Protective Insurance.



B. Commercial General Liability

Products and Completed Operations
Contractual

Personal Injury

Explosion, Collapse and Underground
Broad Form Property Damage

C. Professional Liability:

10.3

Insurance may be written on a "claims-made" basis, providing coverage for
negligent acts, errors or omissions in the performance of professional services.
Coverage shall be maintained for a discovery and reporting period of no less than
five (5) years after completion of the professional services and Certificates of
Insurance shall be submitted to the OWNER on a yearly basis during this time
frame. Coverage shall be no less comprehensive than that which is carried by at
least 25% of the registered engineers or engineering firms contracting in the State of
Alabama. Such coverage shall be carried on a continuous basis including prior acts
coverage to cover the subject PROJECT. The professional liability insurance shall
contain contractual liability coverage.

Automobile Liability:

Business Automobile Liability providing coverage for all owned, hired and non-
owned autos. Coverage for loading and unloading shall be provided under either
automobile liability or general liability policy forms.

Workers' Compensation Insurance:

Statutory protection against bodily injury, sickness or disease or death sustained by
employee in the scope of employment. Protection shall be provided by a
commercial insurance company or a recognized self-insurance fund authorized
before the State of Alabama Industrial Board of Relations. “Waivers of Subrogation”
in favor of the OWNER shall be endorsed to Workers’ Compensation Insurance.

Employers Liability Insurance:

Covering common law claims of injured employees made in lieu of or in addition to a
worker's compensation claim.

MINIMUM LIMITS OF INSURANCE:

A.

General Liability:

Commercial General Liability on an "occurrence form" for bodily injury and property
damage:

$ 2,000,000 General Aggregate Limit

$ 2,000,000 Products - Completed Operations Aggregate
$ 1,000,000 Personal & Advertising Injury

$ 1,000,000 Each Occurrence

Professional Liability:

Insurance may be made on a "claims-made" basis:

$ 500,000 Per Claim - Land Surveyors



10.4

10.5

10.6

$ 1,000,000 Per Claim - Other Professionals

C. Automobile Liability:
$ 1,000,000 Combined Single Limit per accident for bodily injury and property
damage.

D. Workers' Compensation:

As required by the State of Alabama Statute. The coverage should include waiver of
subrogation.

E. Employers Liability:

$ 1,000,000 Bodily Injury by Accident or Disease
$ 1,000,000 Policy Limit by Disease

OTHER INSURANCE PROVISIONS:

The OWNER is hereby authorized to adjust the requirements set forth in this document in the
eventitis determined that such adjustment is in the OWNER's best interest. If the insurance
requirements are not adjusted by the OWNER prior to the OWNER's release of
specifications with regard to the PROJECT in question, then the minimum limits shall apply.
The City of Huntsville/OWNER shall be named on the policies of general liability and
automobile insurance and on the certificate of insurance as an Additional Insured. Additional
Insured status on the Commercial General Liability policy shall be through ISO Additional
Endorsement CG 20 10 11 85 or equivalent and coverage shall be afforded on a primary
basis. Liability is not necessarily limited to the minimum amounts of insurance required
herein, especially where other insurance coverage is available.

The policies are to contain, or be endorsed to contain, the following provisions:
A. All Coverage:

The ENGINEER is responsible to pay all deductibles. Each insurance policy
required by this clause shall be endorsed to state that coverage shall not be
suspended, voided, canceled, non-renewal or materially changed by either party,
reduced in coverage or in limits except after thirty (30) days' prior written notice by
certified mail, return receipt requested, has been given to the OWNER. Cancellation
of coverage for non-payment of premium will require ten (10) days written notice to
the OWNER.

ACCEPTABILITY OF INSURERS:

Insurance is to be placed with insurers authorized by the State of Alabama with an A. M.
Best rating of A-V or better.

VERIFICATION OF COVERAGE:

The OWNER shall be indicated as a Certificate Holder and the ENGINEER shall furnish the
OWNER with Certificates of Insurance reflecting the coverage required by this document.
The A. M. Best rating and deductibles, if applicable, shall be indicated on the Certificate of
Insurance for each insurance policy. The certificates for each insurance policy are to be
signed by a person authorized by that insurer to bind coverage on its behalf and must be an
original signature. Certificates signed using digital signatures will not be accepted unless
accompanied by a written statement from the insurance/surety company indicating that their
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electronic signature is intended as their signature. All certificates are to be received and
approved by the OWNER before work commences. The OWNER reserves the right to
require complete, certified copies of all required insurance policies at any time.

CONSULTANTS AND/OR SUBCONTRACTORS WORKING FOR THE ENGINEER:

The ENGINEER shall furnish separate certificates and/or endorsements for each
subcontractor and/or consultant showing insurance of the same type or types and to the
extent of the coverage set forth in this Article 10.

HOLD HARMLESS AGREEMENT:

A.

Professional Liability Exposures:

The ENGINEER, to the fullest extent permitted by law, shall indemnify and hold
harmless the OWNER, its elected and appointed officials, employees, agents, and
representatives against all claims, damages, losses, judgments and expenses,
including, but not limited to, attorney's fees, arising out of or resulting from the
performance of the work, caused by any negligent act, error or omission of the
ENGINEER or any of their consultants, or anyone directly or indirectly employed by
them or anyone for whose acts they are legally liable. Such obligation should not be
construed to negate, abridge, or otherwise reduce any other right or obligation of
indemnity, which would otherwise exist as to any party or person, described in this
paragraph.

To the fullest extent permitted by law, the ENGINEER shall defend, protect,
indemnify, and hold harmless the OWNER, its elected and appointed officials,
officers, directors, employees, agents, and representatives from and against any
and all liability, claims, demands, damages, loss, costs, fees and expenses
(including actual fees and expenses of attorneys, expert witnesses, and other
consultants) for infringement of patent rights, copyrights, or other intellectual
property rights, except with respect to designs, processes or products of a particular
manufacturer expressly required by the OWNER in writing. If the ENGINEER has
reason to believe the use of a required design, process or product is an infringement
of a patent, the ENGINEER shall be responsible for such loss unless such
information is promptly given to the OWNER

Other Than Professional Liability:

The ENGINEER agrees, to the fullest extent permitted by law, to defend, protect,
indemnify and hold harmless the OWNER, its elected and appointed officials,
officers, directors, employees, agents, and representatives from and against any
and all liability, claims, demands, damages, loss, judgments, costs, fees, and
expenses (including actual fees and expenses of attorneys, expert witnesses, and
other consultants) attributable to personal injury, including bodily injury sickness,
disease or death, or to injury to or destruction of tangible property, including loss of
use resulting therefrom actually or allegedly caused by the ENGINEER or the
ENGINEER's consultants, subcontractors, or suppliers, including, without limitation,
any breach of contract or any negligent acts, errors, or omissions in the performance
of the professional services provided pursuant to or as a result of this Agreement.
Neither, the OWNER nor the ENGINEER shall be obligated to indemnify the other
party in any manner whatsoever for the other parties own negligence.
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ARTICLE 11- MISCELLANEOUS PROVISIONS

GOVERNING LAW
This Agreement shall be governed by the law of the State of Alabama.
INTENT AND INTERPRETATION

11.2.1 The intent of this contract is to require complete, correct and timely execution of the
work. Any work that may be required, implied or inferred by the contract documents,
or any one or more of them, as necessary to produce the intended result shall be
provided by the ENGINEER.

11.2.2 This contract is intended to be an integral whole and shall be interpreted as
internally consistent. What is required by any one contract document shall be
considered as required by the contract.

11.2.3 When a word, term or phrase is used in this contract, it shall be interpreted or
construed, first, as defined herein; second, if not defined, according to its generally
accepted meaning in the engineering industry; and third, if there is no generally
accepted meaning in the engineering industry, according to its common and
customary usage.

11.2.4 The words "include", "includes", or "including", as used in this contract, shall be
deemed to be followed by the phrase, "without limitation".

11.2.5 The specification herein of any act, failure, refusal, omission, event, occurrence or
condition as constituting a material breach of this contract shall not imply that any
other, non-specified act, failure, refusal, omission, event, occurrence or condition
shall be deemed not to constitute a material breach of this contract.

11.2.6 Words or terms used as nouns in this contract shall be inclusive of their singular and
plural forms, unless the context of their usage clearly requires a contrary meaning.

TIME IS OF THE ESSENCE

Time limitations contained herein, or provided for hereby, are of the essence of this
Agreement. The ENGINEER understands and acknowledges that time is of the essence in
completion of the PROJECT and that the OWNER will incur damages if the PROJECT is not
completed on time.

SUCCESSORS AND ASSIGNS

The ENGINEER shall not assign its rights hereunder, excepting its right to payment, nor shall
it delegate any of its duties hereunder without the written consent of the OWNER. Subjectto
the provisions of the immediately preceding sentence, the OWNER and the ENGINEER,
respectively, bind themselves, their successors, assigns and legal representatives to the
other party to this Agreement and to the successors, assigns and legal representatives of
such other party with respect to all covenants of this Agreement. Nothing herein shall be
construed as creating any personal liability on the part of any officer or agent of any public
body that may be party hereof, nor shall it be construed as giving any rights or benefits
hereunder to anyone other than OWNER and ENGINEER.

NO THIRD-PARTY BENEFICIARIES

This Agreement shall inure solely to the benefit of the parties hereto and their successors



11.6

1.7

11.8

11.9

11.10

11.11

and assigns. Nothing contained herein is intended to or shall create a contractual
relationship with, or any rights in favor of, or any cause of action in favor or, any third party,
against the OWNER or the ENGINEER.

INTELLECTUAL PROPERTY/ CONFIDENTIALITY

All information, documents, and electronic media, computer source code furnished by the
OWNER to the ENGINEER belong to the OWNER, are considered proprietary and
confidential, unless otherwise indicated by the OWNER, and are furnished solely for use on
the OWNER's PROJECT. Such information, documents, and electronic media, computer
source code shall be kept confidential by the ENGINEER, shall only be released as
necessary to meet official regulatory requirements in connection with the PROJECT, and
shall not be used by the ENGINEER on any other PROJECT or in connection with any other
person or entity, unless disclosure or use thereof in connection with any matter other than
services rendered to the OWNER hereunder is specifically authorized in writing by the
OWNER in advance. This Section 11.6 shall survive the expiration of this Agreement.

SUBCONTRACT REQUIREMENTS

The ENGINEER shall include the terms and conditions of this Agreement in every
subcontract or agreement with a consultant for this PROJECT so that these terms and
conditions shall be binding upon each subcontractor or consultant. The
subcontractor(s)/consultant(s) will maintain all licenses and certifications to practice its
profession or trade by all public entities having jurisdiction over the PROJECT. The
subcontractor(s)/consultant(s) further represent to the OWNER that the
subcontractor(s)/consultant(s) will maintain all necessary licenses, certifications, permits or
other authorizations necessary for the PROJECT until the remaining duties hereunder have
been satisfied.

NOTICES

Unless otherwise provided, all notices shall be in writing and considered duly given if the
original is hand delivered; if delivered by facsimile to 256-883-3682, or is sent by U.S. Mail,
postage prepaid to City of Huntsville Water Pollution Control, 1800 Vermont Road Huntsville,
AL. (35802). All notices shall be given to the addresses set forth above. Notices, hand
delivered or delivered by facsimile, shall be deemed given the next business day following
the date of delivery. Notices given by U.S. Mail shall be deemed given as of the second
business day following the date of posting.

FEDERAL IMMIGRATION LAW

By signing this Agreement, the contracting parties affirm, for the duration of the agreement,
that they will not violate federal immigration law or knowingly employ, hire for employment or
continue to employ an unauthorized alien within the State of Alabama. Furthermore, a
contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shall be responsible for all damages resulting therefrom.

STRICT COMPLIANCE

No failure of the OWNER to insist upon strict compliance by the ENGINEER with any
provision of this Contract for Professional Services shall operate to release, waive,
discharge, modify, change or affect any of the ENGINEER's obligations.

WAIVER

No provision of this Agreement may be waived except by written agreement of the parties. A
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waiver of any provision on one occasion shall not be deemed a waiver of that provision on
any subsequent occasion, unless specifically stated in writing. A waiver of any provision
shall not affect or alter the remaining provisions of this Agreement.

SEVERABILITY

If any provision of this Agreement, or the application thereof, is determined to be invalid or
unenforceable, the remainder of that provision and all other provisions of this Agreement
shall remain valid and enforceable.

ETHICS

The ENGINEER shall not offer or accept any bribes or kickbacks from or to any
manufacturer, consultant, trade contractor, subcontractor, supplier or any other individual or
entity in connection with the PROJECT. The ENGINEER shall not confer on any
governmental, public or quasi-public official having any authority or influence over the
PROJECT any payment, loan, subscription, advance, deposit of money, services or anything
of more than nominal value, present or promised. The ENGINEER shall not, without the
express written permission of the OWNER, engage or recommend to the OWNER
engagement of any consultant, trade contractor, subcontractor, or supplier to provide
services on behalf of the ENGINEER, OWNER or PROJECT in which the ENGINEER has a
direct or indirect proprietary or other pecuniary interest; or call for the use of or by exclusion
require or recommend the use of products, materials, equipment, systems, processes or
procedures in which the ENGINEER or in which any consultant, trade contractor,
subcontractor, or supplier of the ENGINEER has a direct or indirect proprietary or other
pecuniary interest. Without prior notification and written approval of the OWNER, the
ENGINEER and the ENGINEER’S sub-consultants shall not offer services to the OWNER’S
contractor.

STANDARD OF CARE

The engineering professionals performing work on this contract shall perform the services
with the professional skill and care ordinarily provided by a competent engineering
professional practicing under the same or similar circumstances and professional licenses as
expeditiously as is prudent considering the ordinary professional skill and care of a
competent engineering professional.

ENTIRE AGREEMENT

This Agreement represents the entire agreement between the OWNER and the ENGINEER
and supersedes all prior communications, negotiations, representations or agreements,
either written or oral. This agreement may be amended only by written instrument signed by
both OWNER and ENGINEER.



IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first

above written.

ENGINEER:
TETRA TECH, INC.

o %A S e

Mlchae/s/ Jones

TITLE: Senior Project Manager

mesnm_@mﬂ%@

*
Given under my hand this IS N day

of Qerembel . 2025.
™N

_ /|
Notary Public

My commission expires : 'J’ &“&g

MICHAEL C. NOLTA
Notary Public, State of Michigan

County of Wayne
My Commission Expires T “!‘6"'&0"1”
Acting County of 5

OWNER:
CITY OF HUNTSVILLE

BY:

Tommy Battle
TITLE: Mayor
ATTEST:
Given under my hand this day
Of , 2026.
Notary Public

My commission expires
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ATTACHMENT 1-SCOPE OF SERVICES

(Refer to letter dated December 5, 2025, from Michael S. Jones to Randall
Stewart and attachments).
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'It TETRATECH

December 5, 2025

Mr. Randall Stewart, Director
Water Pollution Control Department
City of Huntsville

1800 Vermont Road

Huntsville, AL 35802

Re: 2026 SCADA PROGRAMMING SERVICES FEE PROPOSAL

Dear Mr. Stewart:

Tetra Tech is pleased to provide this fee estimate for programming engineering services related to the
wastewater treatment plants SCADA systems. The following is included in this proposal:

Scope of Services.
Time & Material Engineering Fee
a. As-Needed Programming Services $150,000
2026 Tetra Tech Standard Hourly Rates.
Proposed Schedule.
List of proposed Sub-Consultants.
List of Tetra Tech employees assigned to project.

N =

ook w

Please review this proposal to ensure we have covered your desired scope of services. |f you concur,
please sign and return one copy of this proposal to us. Thank you for this opportunity to continue to serve
the City of Huntsville, Alabama.

Sincerely,

TETRA TECH, INC. In concurrence:

Michael S. Jones, P.E. Mr. Randall Stewart

Senior Project Manager WPC Director
December 5, 2025 Date

Tetra Tech
1136 Oak Valley Drive, Ann Arbor, Ml 48108
Tel 734.665.6000 Fax 734.6652570 www.tetratech.com
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'lt TETRATECH

ATTACHMENT 1
CITY OF HUNTSVILLE
SCADA PROGRAMMING SERVICES FEE PROPOSAL
SCOPE OF SERVICES

PROGRAMMING TASKS

1. As-Needed Programming Services
STATEMENT OF UNDERSTANDING

It is our understanding the City would like engineering and programming assistance on an as
needed (on call) basis. Examples of services we offer under this contract are listed below:

e Programmable Logic Controller (PLC) and Human Machine Interface (Wonderware)
software programming
e SCADA system modifications
Electrical and instrumentation engineering services
Computer and software upgrade assistance
Engineering services

SCOPE OF SERVICES

This contract will allow Tetra Tech to investigate, design, program and implement items as
directed by Owner on an as-needed basis offsite or onsite at the City of Huntsville facilities.

Task requests from the City should be sent via email to Mr. Mick Jones or Mr. Robert Reinhard.
Tasks estimated to take greater than 8 hours will be followed by a budgetary response from Tetra
Tech before work begins. ENGINEER shall document hours of each task and keep Owner up to
date on budget and schedule.

Compensation for the professional services required for the assignment will be based on time and
material plus any travel expenses at a not-to-exceed fee budget as indicated above. Invoices will
be accompanied by a standard status report detailing hours spent.

Tetra Tech
1136 Qalk Valley Drive, Ann Arbar, Mi 48108
Tel 734.665.6000 Fax 7346652570 www.tetratech.com
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TETRATECH

ATTACHMENT 2
CITY OF HUNTSVILLE
SCADA PROGRAMMING SERVICES FEE PROPOSAL
FEE SCHEDULE (LABOR PROPOSAL)

Tetra Tech
| 136 Oak Valley Drive, Ann Arbor, MI 48108
Tel 734.665.6000 Fax 734.665.2570 www.tetratech.com
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TETRATECH
ATTACHMENT 4
CITY OF HUNTSVILLE
SCADA PROGRAMMING SERVICES FEE PROPOSAL
PROPOSED SCHEDULE
Task Tentative Deadline

As Needed Services

TBD

Tetra Tech
1136 Oak Valley Drive, Ann Arbor, Ml 48108
Tel 734.665.6000 Fax 734.665.2570 www.tetratech.com



ATT 1 —Page 7 of 8 — 01/08/26

'IE TETRATECH

ATTACHMENT 5
CITY OF HUNTSVILLE
SCADA PROGRAMMING SERVICES FEE PROPOSAL
SUB-CONSULTANTS ENGAGED BY THE ENGINEER

CONSULTANT NAME AND

ADDRESS DESCRIPTION OF SERVICES FEE

NONE

Tetra Tech
1136 Qak Valley Drive, Ann Arbor, MI 48108
Tel 734.665.6000 Fax 734.665.2570 www.tetratech.com
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TETRATECH

ATTACHMENT 6
CITY OF HUNTSVILLE
SCADA PROGRAMMING SERVICES JULY 2026 FEE PROPOSAL
TETRA TECH EMPLOYEES ASSIGNED TO PROJECT

RESPONSIBILITY NAME
Sr. Project Manager Mick Jones
Senior Engineer 2 Robert Reinhard
Project Engineer 2 Stephen Lozen
Senior Engineer 2 Gene Jones
Project Engineer 2 Erin Maxwell
Sr. CAD Designer 1 Jason Shank

Tetra Tech
1136 Qak Valley Drive, Ann Arbor, Mi 48108
Tel 734.665.6000 Fax 734.665.2570 www.tetratech.com
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ATTACHMENT 3
CITY OF HUNTSVILLE STANDARDS AND DESIGN GUIDES

1. City of Huntsville Standard Specifications for Construction of Public
Improvements. Contract Projects, 1991.

2. City of Huntsville Engineering Standards, 1991.

3. City of Huntsville Design and Acceptance Manual for Force Mains and Pump
Stations, 2011.

4. City of Huntsville Design and Acceptance Manual for Sanitary Sewers, 2011.

5. Alabama Department of Transportation Standard Specifications for Highway
Construction, Current Edition.

6. City of Huntsville Subdivision Regulations, 1991.
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ATTACHMENT 4
DESIGN REVIEWS

0% COMPLETE — PRE-DESIGN CONFERENCE

The ENGINEER shall meet with the OWNER at a 0% complete - Pre-Design Conference. The
OWNER'’s representative (Project Engineer) will be introduced.

CONFERENCE FORMAT

The pre-design meeting will we initiated by the OWNER. The purpose of the conference will
be to give the ENGINEER an opportunity to discuss the design of the PROJECT, to visit the
PROJECT site, to receive copies of OWNER -furnished documents, if applicable, and to
meet the OWNER'’S Project Engineer and other personnel working on the PROJECT.

ATTENDEES: (Required)
e ENGINEER e Landscape Management

e ALDOT (as appropriate o Utilities
for the type of project)
e Traffic Engineering
o Real Estate
¢ Planning

DISCUSSION TOPICS :

e Authority of OWNERS
representative (Written
submittal made to the
ENGINEER)

e Scope of Work

e Time Requirements

e Budget Restraints

o Testing Requirements

e Permit Responsibilities

e Design criteria

e LC&E requirements

e Plan Requirements

e Special Conditions

e  Utility Project
Notification and a list of
all utilities that need to

be contacted.

e Tree Ordinance
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REQUIRED SUBMITTALS TO THE PROJECT ENGINEER

1. A Certificate of Insurance for the ENGINEER and the ENGINEER'’s sub-consultants shall
be submitted to the OWNER’s PROJECT ENGINEER per Section 10.6.

2. Prior to the Pre-Design Conference, a completed draft design criteria document shall be
prepared to the best of the ENGINEER'’S ability and in conformance with his fee proposal
and will serve as the basis of a discussion topic during the Pre-Design Conference. A final
version of the design criteria based upon discussion during the meeting shall be prepared
by the ENGINEER and distributed with the meeting minutes. A copy of a design criteria
format may be found on the City of Huntsvile web site at
http://www.huntsvilleal.gov/engineering/index.php.

3. Within seven (7) calendar days of the 0% Complete - Pre-Design Conference, the
ENGINEER shall submit to the OWNER’s Project Engineer two color copies and an
electronic copy of a schedule in Microsoft Projects format showing the critical path and
indicating the time frame for the required milestone events and submittals outlined in this
document. The schedule shall support a PROJECT completion date in accordance with the
Period of Services in Article 6. When approved, a baseline of the schedule shall be saved
from which variances in the schedule can be measured and evaluated.
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ATTACHMENT 4
DESIGN REVIEWS

30% COMPLETE — CONCEPTUAL DESIGN

This design review is to show the OWNER how the functional and technical requirements will be
met, to indicate the ENGINEER’s approach to the solution of technical problems, to show
compliance with design criteria or to justify noncompliance and to provide an estimate of
probable cost. A field review shall be conducted at this juncture with the OWNER’s staff and the
ENGINEER to review the proposed field alignment of the PROJECT.

CONFERENCE FORMAT

ATTENDEES: (Required)

» Real Estate

s Landscape Management

o Utilities

« Traffic Engineering

« Planning

o City of Huntsville Construction Project Manager
o City of Huntsville Inspector

» City of Huntsville Environmental Representative
DISCUSSION TOPICS:

e ENGINEER presents recommended design/solutions along with other options and
alternatives considered.

o ENGINEER presents updates on progress of permitting requirements

e ENGINEER presents progress on coordination with other project participants such
as the State of Alabama, sub consultants, etc.

e ENGINEER presents budgetary constraints
REQUIRED SUBMITTALS TO THE PROJECT ENGINEER
1. A preliminary list of all permits to be obtained with associated fees.

2. Anupdated schedule in Microsoft Projects format showing the critical path shall be
submitted.

3. Two color copies and an electronic copy of an updated schedule in Microsoft
Projects format showing the critical path shall be submitted.

4. One (1) complete set of all approved permits including Location, Character, and
Extent.
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ATTACHMENT 4
DESIGN REVIEWS

60% COMPLETE — PRELIMINARY DESIGN CRITERIA

The review of the PROJECT at this point is primarily to insure that funding limitations are not
being exceeded and to insure that the contract documents, design analysis and cost estimates
are proceeding in a timely manner, and that the design criteria and previous review comments
are being correctly interpreted. An additional review may be required by the OWNER to review
changes proposed from previous submittals.

CONFERENCE FORMAT

ATTENDEES: (Required)
» Real Estate
» Landscape Management
o Utilities
« Traffic Engineering
« Planning
o City of Huntsville Construction Project Manager
» City of Huntsville Inspector

» City of Huntsville Environmental Representative

DISCUSSION TOPICS:
e Additional land acquisition needs, as required.
o Utility Project Notification and a list of all utilities that need to be contacted.

e Technical specifications for special construction items not covered under standard
specifications or deviations from standard specifications.

o Update on progress of permitting requirements.
e Erosion control plan requirements, if required by the OWNER.
e Budget constraints.

e Progress on coordination with other project participants such as the City of Huntsville
Real Estate Officer (Engineering Department), State of Alabama, sub consultants, etc.
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REQUIRED SUBMITTALS TO THE PROJECT ENGINEER

1. One full size print copy and one % size print copy of all drawings that have incorporated
previous comments shall be submitted. Plan/Profile drawings shall be 75% complete.
Right-of way drawings shall be 100% complete at this submittal (reference Real Estate
Division Plan Requirements Section entitted DRAWINGS, included at the end of this
proposal)

2. Anupdate to the schedule in Microsoft Projects format showing the critical path shall be
submitted.

3.  Unless determined to be inapplicable by the OWNER, Hydraulic reports 75% complete,
shall be submitted.

4. Three (3) copies of preliminary plans for utilities shall be submitted.

5. Legal descriptions for takings shall be submitted. The information shall be 100%
complete. (reference Real Estate Division Plan Requirements Section entitled
DESCRIPTIONS, included at the end of this proposal)

Traffic Control Plan, if required. Plan shall be 60% complete at this submittal.
Detailed preliminary construction cost estimate shall be submitted.

Results of geotechnical investigations shall be submitted.

© ® N o

A list of comments made at the 30% review and a summary of each resolution.

10. Two color copies and an electronic copy of an update to the schedule in Microsoft
Projects format showing the critical path shall be submitted.
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ATTACHMENT 4
DESIGN REVIEWS

90% COMPLETE — FINAL REVIEW

The review of this submittal is to ensure that the design is in accordance with directions
provided the ENGINEER during the design process.

CONFERENCE FORMAT

DISCUSSION TOPICS

Discussion topics will be handled open forum.

REQUIRED SUBMITTALS TO THE PROJECT ENGINEER

1. One full size print copy and one ' size print copy of all drawings that have
incorporated previous comments shall be submitted. Submittals include Plan/Profile
drawings, Construction Details, Detailed cross-sections with cut and fill quantities
and storm and sanitary sewer crossings, Erosion control plan, if required, Technical
specifications, Right-of way drawings, Traffic Control Plan, Plans for Utilities, Signed
Acceptance of Utility Project Notification Form by all affected parties, Design
Calculations, and a final cost estimate. All submittals shall be 100% complete.

2. Anychanges to Land Acquisition needs shall be identified and Legal descriptions for
the changes shall be submitted.

3. Alist of comments made at the 60% review and a summary of each resolution.

4. Calculations showing how quantities were determined for each bid item and how the
item is to be measured in the field and paid. Three bound copies of corrected
quantity calculations to match bid quantities. The following shall be required for
each item:

e Item Number

e Item Description with standard specification used

e Detailed calculation to include all measurements, conversion factors, and
“standard” weights used

e Final “calculated” amount and any “increased” amounts

¢ Notes to include any deviation from referenced standard specifications



ATT 4 — Page 7 of 7—01/08/26

ATTACHMENT 4
DESIGN REVIEWS

100% COMPLETE — READY TO ADVERTISE

After the 90% review, the ENGINEER shall revise the construction documents by incorporating
any comments generated during the previous design reviews. The ENGINEER shall prepare
final hard copy contract specifications, prepare a bid form, and update the cost estimate as

necessary.
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'It TETRATECH

ATTACHMENT 3
CITY OF HUNTSVILLE
SCADA PROGRAMMING SERVICES FEE PROPOSAL
2026 STANDARD HOURLY RATES

Tetra Tech
1136 Oak Valley Drive, Ann Arbor, Ml 48108
Tel 734.665.6000 Fax 734.665.2570 www.tetratech.com
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Personnel

peratns ngeme
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Schedule of Hourly Rates

United States Infrastructure (USI)

Hourly Billing Rates for: IEW
Rates Effective Starting: January 1, 2026

Hourly Rate

Principal in Charge $350.00
Project and Program Management

Project Manager 1 $225.00

Project Manager 2 $250.00

Sr Project Manager $300.00

Program Manage

$315.00

Engineer 1 $125.00
Engineer 2 $140.00
Engineer 3 $155.00
Project Engineer 1 $195.00
Project Engineer 2 $215.00
Sr Engineer 1 $245.00
Sr Engineer 2 $280.00
Sr Engineer 3 $310.00
Principal Engineer $370.00
Engineering Designers
Engineering Technician $85.00
Engineering Designer 1 $105.00
Engineering Designer 2 $125.00
Engineering Designer 3 $150.00
Sr Eng Designer 1 $190.00
Sr Eng Designer 2 $205.00
Sr Eng Designer 3 $215.00
Information Technology
Sys Analyst / Programmer 1 $180.00
Sys Analyst / Programmer 2 $190.00
Sr Sys Analyst / Programmer 1 $225.00

Sr Sys Analvt/ Programmer

$285.00

Scientist 1 $90.00
Scientist 2 $110.00
Scientist 3 $135.00
Sr Scientist 1 $155.00
Sr Scientist 2 $190.00
Sr Scientist 3 $245.00

Principal Scientist

anners

$275.00

Planner 1

$105.00

Planner 2

$125.00
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Schedule of Hourly Rates

United States Infrastructure (USI)

Hourly Billing Rates for: IEW
Rates Effective Starting: January 1, 2026

Personnel Hourly Rate
Planner 3 $135.00
Sr Planner 1 $155.00
Sr Planner 2 $180.00
Sr Planner 3 $205.00
Principal Planner $235.00



TETRATECH

Personnel

ATT 5-PAGE 4 OF 5 - 01/08/26

Schedule of Hourly Rates

United States Infrastructure (USI)

Hourly Billing Rates for: IEW
Rates Effective Starting: January 1, 2026

Hourly Rate

b

Construction Project Rep 1 $130.00
Construction Project Rep 2 $145.00
Sr Constr Project Rep 1 $170.00
Sr Constr Project Rep 2 $220.00
Construction Administration
Construction Administrator $115.00
Sr Construction Administrator $135.00
Construction Management
Construction Manager 1 $220.00
Construction Manager 2 $245.00
Sr Construction Manager $260.00
Construction Director $290.00
Surveying
Survey Tech 1 $90.00
Survey Tech 2 $120.00
Survey Tech 3 $145.00
Survey Crew Chief $160.00
Surveying Specialist $170.00
Land Surveyor $160.00
$195.00

Sr Land Surveyor

Technicians

Technician 1 $85.00
Technician 2 $100.00
Technician 3 $115.00
Sr Technician 1 $155.00
Sr Technician 2 $160.00
Sr Technician 3

omputer Al e

CAD Technician 1 $85.00
CAD Technician 2 $105.00
CAD Technician 3 $115.00
CAD Designer $130.00
Sr CAD Designer 1 $165.00
Sr CAD Designer 2 $180.00
CAD Director $210.00
Geographic Information Systems (GIS)
GIS Analyst 1 $95.00
GIS Analyst 2 $115.00
Sr GIS Analyst $150.00
GIS Application Developer $220.00
Sr GIS Application Developer $180.00
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Schedule of Hourly Rates
% TETRATECH United States Infrastructure (USI)

Hourly Billing Rates for: IEW
Rates Effective Starting: January 1, 2026

Personnel Hourly Rate

Project Assistant 1 $75.00

Project Assistant 2 $90.00

Project Administrator $120.00

Sr Project Administrator $140.00
Contracts / Legal

Contract Administrator $135.00

Sr Contract Administrator $165.00
Finance / Accounting

Project Analyst 1 $105.00

Project Analyst 2 $135.00

Sr Project Analyst $175.00

Project Accounting Director $250.00
Graphics

Graphic Artist $170.00
Consulting

Consultant 1 $110.00

Consultant 2 $150.00

Sr Consultant 1 $185.00

Sr Consultant 2 $230.00

Sr Consultant 3 $240.00



ATTACHMENT 6 - PROGRESS REPORT

(Article 8)
PROGRESS REPORT NO. FOR MONTH AND YEAR
PROJECT PROJECT NO.
DATE CITY’S PROJECT ENGINEER
CONSULTANT CONSULTANT'S PROJ. MAN.
CURRENT MONTH % COMPLETE: __ PREV. MONTH % COMPLETE: ___

ATTACH A “SHOULD HAVE STARTED TASKS REPORT” AND A “SLIPPING TASKS REPORT” FROM
MICROSOFT PROJECTS THAT LISTS ALL ACTIVITY THAT IS BEHIND SCHEDULE.

ATTACH A “TASKS STARTING SOON” REPORT FROM MICROSOFT PROJECTS WITH A DATE
RANGE OF THIRTY (30) DAYS AFTER THE DATE OF THIS PROGRESS REPORT.

STATE WHAT ACTION IS BEING TAKEN TO BRING PROJECT BACK TO SCHEDULE:

MILESTONE SUBMITTALS SCHEDULED DATE ACTUAL DATE
30%
60%
90%
100%
“FINAL” INVOICE SUBMITTED
SUBCONSULTANTS PAID IN FULL
CONTRACTED COMPLETION DATE: April 10, 2020

(These scheduled dates shall be agreed upon at the beginning of the project (Attachment 4) with the

Project Engineer and noted monthly on each progress report. The scheduled contract completion date
shall not be changed except by contract change order. Changes to the scheduled milestone submittal
dates shall be accompanied by a new project schedule approved by the OWNER’S Project Engineer.)

UPDATED SCHEDULE ATTACHED? YES NO
*If yes, send an electronic copy to the Project engineer

COMMENTS:

This progress report (4 copies) shall be submitted monthly. Scheduled completion dates will not be
extended without a contract modification.

CERTIFICATION: | certify that the stated information is true and accurate to the best of my knowledge.

CONSULTANT DATE CITY PROJECT ENGINEER  DATE



ATTACHMENT 7 - SUB CONSULTANTS ENGAGED BY THE ENGINEER

(Article 9.2)

CONSULTANT NAME
AND ADDRESS

DESCRIPTION OF SERVICES

FEE

N/A

SUB-TOTAL

5% Administrative Fee

TOTAL




ATTACHMENT 8 - CONTRACT DOCUMENT REQUIREMENTS LIST

ATT 8 —Page 1 of 2 -01/08/26

REFERENCE
SUBMIT TO SUBMITTAL NUYEER | sEcTION OF
REQUIREMENT REQUIREMENT DATE CONTRACT
COPIES
AND
COMMENTS
Deviations from  OWNER’s | OWNER Prior to incorporating deviations. Article 2.5
standards. 2
Products or materials specified by | OWNER Prior to 100% submittal. Article 2.2
the ENGINEER that are available
from only one source. 2
ADA grades, elevations and OWNER 90% review, 100% complete ) Article 2.6
layout
Approval of ENGINEER's OWNER Within ten (10) days of receipt of Article 3.4
Request for Payment. the request from the ENGINEER. N/A
Approval of ENGINEER | OWNER So as to cause no delay to the Article 3.8
submittals ENGINEER or the PROJECT. N/A
Change order changes that reduce | OWNER Prior to authorizing a change. Article 3.11
construction requirements. N/A
Any information pertaining to any | OWNER Immediately 5 Article 3.12
claim.
Information pertinent to the ENGINEER So as to not delay the services of Article 5.1, 5.2
PROIJECT, all criteria and full the ENGINEER.
information as to OWNER's
requirements, copies of all design 2
and construction standards.
Notification of delays. ENGINEER; Promptly 4 Article 6.1
OWNER
ENGINEER’s monthly invoices. | OWNER Monthly 4 Article 8.1.1
Consultant progress report. OWNER Monthly 4 Article 8.1.1
Records, data, parameters, design | OWNER Cancellation of contract. Article 9.7
calculations and other ’
information.
Documentation, records of OWNER Upon notice from the OWNER. Article 9.4
reimbursable expenses, record
copies of all written
communications, and any )
memoranda of verbal
communications related to the
PROJECT.
Termination notification. OWNER or 7 days prior to termination. Article 9.10 & 9.11
ENGINEER 2
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Certificate of Insurance for OWNER At 0% design conference 1 Article 10.2(B), 10.6,
ENGINEER. and Attachment 4.
Insurance cancellation, OWNER 30 days prior to effective date 1 Article 10.4(A)
suspension, or reduction in except for cancellation which is
coverage or limits. 10 days notification.
Certificate of insurance for sub OWNER At 0% design conference. 1 Article 10.7
consultants/subcontractors.
A schedule in Microsoft Projects | Project Engineer | Within 7 calendar days of Pre- 1 hard; 1 Attachment 4
format showing the critical path. design conference, 30% digital
complete design review. 60%
design review. Attachment 6
Drawings. Project Engineer | 30% complete design review, 3 Attachment 4
60% design review, 90% review,
and 100% complete.
Cost estimate. Project Engineer | 30% complete design review, 3 Attachment 4
60% review, 90% review, and
100% complete.
Hydraulic reports. Project Engineer | 60% design review. 2 Attachment 4
Preliminary plans for utilities. Project Engineer | 60% design review. 3 Attachment 4
Real Estate Deliverables Project Engineer | 60% design review, 90% review, Reference Attachment 4, 14
100% complete. Real Estate | Real Estate Plan
Division Plan | Requirements at end
Requirements | of this proposal
document
Traffic Control plan. Project Engineer | 60% design review. N/A Attachment 4
Results of geotechnical Project Engineer | 30% design review. 2 Attachment 4
investigations.
Technical specifications. Project Engineer | 90% review, 100% complete. N/A Attachment 4
Relocation of Utilities Project Engineer | 0% review — list of all utilities 2 Attachment 4, 10
that need to be contacted
60% review — from all affected
parties
90% review — Signed
Acceptance Utility Project
Notification Form
Design Calculations Project Engineer | 90% review, 100% complete 1 Attachment 4
Digital copy of drawings. Project Engineer | 100% complete — 1 in .dgn 2 Attachment 4
format; 1 in .tiff or .pdf format
Digital text files. Project Engineer | 100% complete. 1 Attachment 4
Bid Quantities. Project Engineer | 100% complete. Digital in Excel 3 Attachment 4
2003 format and hard copy
Permits and Permit Applications Project Engineer | 100% complete. 1 Attachment 4
Field notes. Project Engineer | 100% complete. 1 Attachment 4
Digital aerial photography. Project Engineer | 100% complete. 1 Attachment 4
Progress Report Project Engineer | 30% complete design review, 4 hard; 1 Attachment 4
(Art. 8) 60% design review, digital
90% design review, monthly

100% completion stage.




ATTACHMENT 9 - REQUIREMENTS FOR DOCUMENT SUBMITTALS
DRAWINGS

All drawings shall be sized 24” x 36”, unless otherwise approved by the OWNERS Project Engineer.

Title blocks shall as a minimum, contain the name of the project, date, city project number, and ENGINEER’s name.
The title block of drawings shall contain a space for the names of the preparer and the reviewer and/or checker.
These blocks shall be signed on each submittal (See Attachment “11” for sample standard drawing format). Drawings
shall contain alphanumeric revision designations. Drawings issued for review shall be issued with alpha revision
designation and the revision letter shall be changed for each submittal containing drawing changes. Drawings issued
for construction shall be issued with numeric designation at revision level “0” and described as “Issued for
Construction” in the revision description block. Subsequent drawing changes require the revision level to be raised
using successively higher numbers and the changes to be marked by circling and briefly described in a revision block.

All drawings shall be prepared in Micro station .DGN format, unless otherwise approved by the OWNERS Project
Engineer. Transmittal letters shall consist of a list of files being submitted, a description of the data in each file, and a
level/layer schematic of each design file. DGN design files shall have working units as follows: master units in feet, no
sub-units, and 1,000 positional units. All data submitted shall use NAD 1983 Alabama East Zone horizontal datum
and NAVD 88 vertical datum coordinates.

Unless otherwise specified by the Owners Project Engineer, all drawings for review submittals shall be full or half-size
copies. All documents shall be clearly marked in a revision block indicating the applicable submittal milestone, i.e.
30%, 60%, 90%, etc.

OTHER DOCUMENTS

Submittals required by the State of Alabama for their review, bidding, etc., shall be of the size, form and numbers of
copies as the state may require even though such submittals may differ from the submittals set forth as being required
elsewhere in this Agreement.

Digital files shall be submitted by 4-3/4" CD ROM, DVD, 3 and 1/2 inch floppy disk, flash drive, or to the City of
Huntsville F.T.P. site.

All print copies shall be first generation copies.

All text documents shall be prepared in Microsoft Word 2010 format.

All spreadsheets shall be in Microsoft Excel 2010 format.

All PDF files shall be searchable.

Schedules shall be in Microsoft Projects format, unless otherwise approved by the OWNERS Project Engineer.
Aerial photography files shall be in Intergraph (.COT) or (.tiff) format.

All mapping shall meet National Map Accuracy Standards unless otherwise noted. If National Map Accuracy
Standards are not met, the accuracy of the map shall be identified to the Owners Project Engineer and on the maps
derived from the aerial survey. National Map Accuracy Standards are shown below. This and other map standards
are shown in Department of the Army, US Army Corps of Engineers standard, “EM 1110-1-1000, Engineering and
Design - Photogrammetric Mapping.”

All final drawings, specifications, plans, calculations, letters containing Engineering or Surveying recommendations or
other Engineering or Land Surveying papers or documents involving the practice of engineering or land surveying as
defined by Code of Alabama, Title 34, Chapter 11 shall be sealed, dated, and bear the signature of the person who
prepared or approved them.

Working drawings or other documents shall contain a statement to the effect “Preliminary-Not for construction,
recording purposes or implementation.”



ATTACHMENT 10 — UTILITY PROJECT NOTIFICATION FORM

NAME:

(Utility Name)

PROJECT NAME: PROJECT NUMBER:

CONSULTING ENGINEER:

(Name)

ENGINEERING REPRESENTATIVE PHONE:

I have reviewed design drawings or other information as available, and:
DO DO NOT

have facilities that will require relocation. If relocation is required, a construction duration of
calendar days from the Notice to Proceed, is anticipated to be required for relocation.

LIST NAME(S) OF OTHER UTILITY(S) that share poles or facilities that have to be relocated prior to YOU
starting your work:

NAME OF UTILITY:

NAME OF UTILITY:

NAME OF UTILITY:

OTHER:
COMMENTS:
BY:
AUTHORIZED REPRESENTATIVE
FIELD CONTACT PERSON: PHONE:
OFFICE CONTACT PERSON: PHONE:

DATE:
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ATTACHMENT 12
SAMPLE

EXISTING xx'
UTILITY EASEMENT
xxx, PC. xxx
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AREA OF PARENT TRACT: x.xx ACRES MORE OR LESS
IREA OF EXIST. 30" UTILITY EASEMENT: x.xx ACRES

A OF REQUIRED UTILITY EASEMENT: x.xx ACRES
REA OF REQD. TEMP, CONST. ESMT.:  x.xx ACRES

REMAINING AREA: x.xx ACRES MORE OR LESS

SCALE: 1° = 50° NI

REQUIRED EASEMENTS
FOR THE PROPERTY
OF someons

COPYRIGHT
TETRA TECH, JNC.

..\easementtemplate_V7.dgn 3/17/2006 12:11:14 PM




ATTACHMENT 13

United States National Map Accuracy Standards

With a view to the utmost economy and expedition in producing maps which fulfill not only the broad needs for
standard or principal maps, but also the reasonable particular needs of individual agencies, standards of accuracy
for published maps are defined as follows:

1.

Horizontal accuracy. For maps on publication scales larger than 1:20,000, not more than 10 percent of
the points tested shall be in error by more than 1/30 inch, measured on the publication scale; for maps on
publication scales of 1:20,000 or smaller, 1/50 inch. These limits of accuracy shall apply in all cases to
positions of well-defined points only. Well-defined points are those that are easily visible or recoverable
on the ground, such as the following: monuments or markers, such as bench marks, property boundary
monuments; intersections of roads, railroads, etc.; corners of large buildings or structures (or center
points of small buildings); etc. In general what is well defined will be determined by what is plottable on
the scale of the map within 1/100 inch. Thus while the intersection of two road or property lines meeting at
right angles would come within a sensible interpretation, identification of the intersection of such lines
meeting at an acute angle would obviously not be practicable within 1/100 inch. Similarly, features not
identifiable upon the ground within close limits are not to be considered as test points within the limits
quoted, even though their positions may be scaled closely upon the map. In this class would come timber
lines, soil boundaries, etc.

Vertical accuracy, as applied to contour maps on all publication scales, shall be such that not more than
10 percent of the elevations tested shall be in error more than one-half the contour interval. In checking
elevations taken from the map, the apparent vertical error may be decreased by assuming a horizontal
displacement within the permissible horizontal error for a map of that scale.

The accuracy of any map may be tested by comparing the positions of points whose locations or
elevations are shown upon it with corresponding positions as determined by surveys of a higher
accuracy. Tests shall be made by the producing agency, which shall also determine which of its maps are
fo be tested, and the extent of the testing.

Published maps meeting these accuracy requirements shall note this fact on their legends, as follows:
"This map complies with National Map accuracy Standards."

Published maps whose errors exceed those aforestated shall omit from their legends all mention of
standard accuracy.

When a published map is a considerable enlargement of a map drawing (manuscript) or of a
published map, that fact shall be stated in the legend. For example, "This map is an enlargement of a
1:20,000-scale map drawing," or "This map is an enlargement of a 1:24,000-scale published map."

To facilitate ready interchange and use of basic information for map construction among all
Federal mapmaking agencies, manuscript maps and published maps, wherever economically feasible
and consistent with the uses to which the map is to be put, shall conform to latitude and longitude
boundaries, being 15 minutes of latitude and longitude, or 7.5 minutes, or 3-3/4 minutes in size.

U.S. BUREAU OF THE BUDGET



ATTACHMENT 14

ENGINEERING DEPARTMENT - REAL ESTATE DIVISION
PLAN REQUIREMENTS

DRAWINGS:
Individual Parcels

= Each individual parcel 8 %2” x 14” (dgn or dxf format)

=  Show Calculations

> Before
>  After
» Taking

= All Parcels shall be closed shapes (polygons).

=  Show Existing and Proposed Right-of-Way on each individual parcel map.
= Property Ownership

Overall Project Land Acquisition Maps

=  Total project drawing in dgn or dxf format

= Indicate the following:

»  Stationing on Centerline

»  Existing Right-of-Way

» Proposed Right-of-Way

» Existing Easements

» Proposed Easements

» Existing Pavement

» Proposed Pavement/Sidewalks/Structures

»  Existing Structures

»  Property Ownership
Color Standards ~ (SAMPLE)
Description Color Line Style Type
Existing ROW Red Medium Dashed
Proposed ROW Red Solid Closed Polygon
Existing Easements Orange Medium Dashed
Proposed Easements Orange Solid Closed Polygon
TCE Pink Solid Closed Polygon
DESCRIPTIONS:

= Microsoft Word on 3.5” Diskette or CD
= Each Description shall be complete and independent (separate file).
= Hard Copies signed and stamped by PLS.
GENERAL:
= P.K. Nails or other permanent stationing markings shall be required.
= Re-staking of right-of-way or easements may be required (See Article 4).

=  All survey plats to be on Alabama State Plane Datum. Strip Maps shall indicate at least 2 monuments in place with
Alabama State Plane Coordinate values shown on each.

=  Parcel plats and legal descriptions shall indicate the Alabama State Plane Coordinate NAD83 Alabama East Zone
Value of the point of beginning.
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ATTACHMENT 15 - GIS BASE MAP

DESIGN CONTENTS LINE | COLOR | WEIGHT | TEXT | FONT CELL
LEVEL CODE SIZE NAME
1 State Plane Coordinate Grid 0 0 0 20 0
2 Benchmarks 0 0 0
3 Private Street Text 0 105 0 20 0
3 Street Text 0 3 0 20 (or 18) 0
4 Street R/'W 7 0 0
5 Street Centerline 7 0 0
6 Street Pavement 0 3 0
6 Proposed Street Pavement 3 16 0
6 Private Streets 0 105 0
6 Proposed Private Road 3 105 0
7 Parking Lots 1 3 1
7 Private Lots used as Roads 1 105 1
8 Secondary Roads--Private 2 105 0
8 Secondary Roads 2 3 0
8 Trails 3 3 0
9 Secondary Roads/Trails Text 0 3 0 20 0
10 Sidewalks 5 3 0
11 Bridges/Culverts/Paved 0 0 0
Ditches
12 Hydrology - Major 6 1 0
12 Hydrology — Minor, Ditches 7 1 0
13 Hydrology - Text 0 1 0 25 23
14 Tailings & Quarries, Athletic 0 1 0
Fields/Text, misc. areas
15 Greenways 3 48 0
16 Speed Tables 0 3 0 TCALM
17 Railroad Tracks (Patterned) 0 2 0 RR
18 Railroad Text 0 2 0 25 0
19 Railroad R‘'W 2 2 0
20 Utility Poles (Cell) 0 5 0 P POLE
21 Utility Easements 3 5 0
22 Utility Text 0 5 1
23 Geographic Names 0 3 1
24 Building Structures 0 0 0
24 Pools and Text 0 1 0 10 1
24 Future Site of Structures 2 0 0 STRUCT
24 Existing Structures (exact 2 0 0 STRCEX
location and shape unknown)
25 Property Lines/ refuge bdy. 6 6 1 30 1
26 Cadastral Polygons 6 6 0
27 Ownership Text 0 6 1
28 Cemeteries/Text 4 6 0 10 1
29 Lot Numbers 25 0
30 Block Numbers 30 0
31 Addition Names 0 0 0 35 0
32 Open
33 Lot Ticks
34 Lot Lines/Property Lines 6 6 0
35 Trees/Hedge Rows 0 6 0 AS=1 TREES
36 GPS Monuments 0 5 0 18 23 CONTRL
37 2’ Topo Contour
38 5’ Topo Contour 0 7 0
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39 25’ Major Topo Contour 0 7 0

40 X Spot Elevation 0 7 0

41 FEMA Monuments/Labels 0 3/0 0 18 FEMA

42 Quarter Sections

43 Section Lines 0 5 0

44 Features 0 2 0

44 Cell Towers 0 12 0 AS=1 CELTWR

45 Fences (Pattern) 0 8 0 AS=1 FENCE

46 Format/Legend 0 0 0 Limleg
Madleg

47 Mass Points 0 7 2

48 Break Lines 0 7 2

49 Open

50 Billboards 0 37 1 BBOARD

51 Sanitary Sewer 0 3

52 Sanitary Sewer Text

53 Storm Water Features 0 3

54 Storm Water Text

55 Open

56 Property Address 0 1 0

57 Text Tag for Buildings 0 1 0 10-20

58 One Way Arrows 1 3 1

59 Open

60 Open

61 Open

62 Monuments for Setup

(point cell)
63 Open




ATTACHMENT 16 — REQUIRED DELIVERABLES

Checklist must be submitted at 100% review and with final invoice.

This is a submittal only. Return this sheet with submittal

YES NO REQUIRED SUBMITTALS TO THE PROJECT ENGINEER

O O 1. Two (2) sets of complete construction drawing prints sized 24” x 36” sealed and marked
“ISSUED FOR CONSTRUCTION”. Drawings information shall be referenced to Alabama
State Plane Coordinate system, NAD1983 Alabama East Zone as described in the Code
of Alabama (1975), Section 35-2-1. Surveys shall be tied to a minimum of two accepted
GPS monuments or one GPS tie point plus an astronomic observation to determine grid
north or GPS Survey.

O | 2. One (1) Micro station digital and One (1) digital file in either .tiff or .pdf format of
construction drawings (must be signed and sealed) — sized 11" x 17”.
| O 3. Two (2) sets of right-of-way drawing prints sized 24” x 36” sealed and marked “ISSUED

FOR CONSTRUCTION”. Drawings information shall be referenced to Alabama State
Plane Coordinate system. NAD1983 Alabama East Zone

O | 4. One (1) Micro station digital file of right-of-way drawings.

| O 5 Two (2) print sets of 8-1/2” x 11” legal descriptions for right-of-way (REVISED SETS
ONLY)

O | 6 One (1) digital text file of legal descriptions for right-of-way (REVISED FILE ONLY)

| O 7 One (1) print copy of Final Construction Cost Estimate.

O | 8 One (1) digital spread sheet file of Final Construction Cost Estimate.

| | 9 Three (3) printed and bound copies of corrected quantity calculations to match Final Bid

Quantities.

| O 10. One (1) digital spread sheet file (Excel 2003 format) of Final Bid Quantities.

O O 11. Two (2) print sets of contract specifications.

| O 12. One (1) digital text file of contract specifications.

O O 13. One (1) complete set of signed and sealed calculations.

| O 14. One (1) complete set of permits for COH signature and Engineer’s submittal to include
but not limited to USACE, ADEM NPDES NOI, ETC. This package will also include
CBMPP, ALDOT Maintenance, ROW and utility permit Applications for ALDOT Funded
Projects as required.

O O 15. One (1) complete set of all field notes.

| O 16. One (1) copy of digital aerial photography obtained for this PROJECT in (.tif) format, as
necessary.

O O 17. Utility Project Notification forms and a list of all utilities that need to be contacted.

Engineer
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	ARTICLE 1 - ENGAGEMENT OF THE ENGINEER
	1.1 Professional on-call engineering services for design & programming of Supervisory Control and Data Acquisition (SCADA) Projects, as further described in ARTICLE 2, and hereinafter called PROJECT.
	1.2 By executing this Agreement, the ENGINEER represents to the OWNER that the ENGINEER is a professional qualified to act as the ENGINEER for the PROJECT and is licensed and certified to practice engineering by all public entities having jurisdiction...
	1.3 Execution of this Agreement by the ENGINEER constitutes a representation that the ENGINEER has become familiar with the PROJECT site and the local conditions under which the PROJECT is to be implemented.  The ENGINEER agrees to provide all necessa...
	2.1 ENGINEER shall provide for OWNER professional on-call engineering services for design & programming of Supervisory Control and Data Acquisition (SCADA) Projects.
	2.2 These services shall include consultation and advice; customary civil, structural, mechanical and electrical engineering design services; and Architectural services incidental thereto, as outlined herein and further described in the SCOPE OF SERVI...
	2.3 Upon the OWNERS authorization, the ENGINEER shall prepare construction documents consisting of drawings and specifications setting forth in detail the requirements for construction of the PROJECT.  The ENGINEER warrants that such construction docu...
	2.4 The ENGINEER shall prepare appropriate bid alternates as necessary in order to assure that the PROJECT can be awarded within the PROJECT budget limitations.
	2.5 The ENGINEER shall serve as the OWNER's professional representative in those portions of the PROJECT to which this Agreement applies and shall consult with and advise the OWNER during the performance of these services.
	2.6 The ENGINEER shall incorporate into its design, and into its final work products, the requirements contained within the OWNER’s engineering standards, standard specifications, and design manuals referenced in ATTACHMENT 3.  The requirements of the...
	2.7 The ENGINEER shall obtain all Planning Commission approvals with regard to location, character and extent, as required.
	2.8 The ENGINEER shall obtain a Utility Project Notification Form (Attachment 10) from all affected utilities on the project by the 60% design review stage.  Acceptance shall be provided as a signed original by all affected parties at the 90% design r...
	2.9 The ENGINEER shall promptly correct, or have corrected, any errors, omissions, deficiencies or conflicts in the ENGINEER's work product or that of his sub-contractors/sub-consultants, without additional compensation for time, reproduction or distr...
	2.10 During the process of design and preparation of the construction documents, the ENGINEER shall review with the OWNER the construction documents, the estimate of probable construction cost, schedule, and other design services issues. Such review s...
	2.11 Field surveying work is required and shall be performed in accordance with “Standards of Practice for Surveying in the State of Alabama” as required by the Alabama Board of Registration for Engineering and Land Surveyors.  Surveying shall include...
	Survey data shall be based on a US Public Land Survey System corner or quarter corner.  Said corner or quarter corner shall be field verified by the surveyor and a state plane coordinate provided in deliverables submitted to the City of Huntsville.  A...
	2.12 The ENGINEER shall comply with the City of Huntsville Tree Ordinance and carry the requirements referenced therein with deliverables (drawings, specifications, etc.) in accordance with Section 27-57 of the City of Huntsville Code of Ordinances (O...
	2.13 The ENGINEER shall prepare the pre-bid agenda after obtaining comments from stakeholders such as affected utilities, City of Huntsville Construction Project Engineer and Inspector(s), and other City of Huntsville departments as applicable.  The E...
	2.14 A valid City of Huntsville license shall be maintained throughout the term of this contract. Additionally, the engineering firm shall be required to obtain and pay for all other federal, state or local permits, licenses, and fees which may be nec...

	ARTICLE 4 - ADDITIONAL SERVICES
	ARTICLE 5 - RESPONSIBILITIES OF OWNER
	ARTICLE 6 - PERIOD OF SERVICES
	ARTICLE 7 - PAYMENT TO THE ENGINEER
	7.1 BASIC SERVICES
	The OWNER shall compensate the ENGINEER for services rendered pursuant to this Agreement, excepting those services described as Additional Services in Article 4 of this Agreement, by payment of the Not to Exceed Ceiling Price of ONE HUNDRED FIFTY THOU...
	ARTICLE 8 - GENERAL PAYMENT PROCEDURE
	ARTICLE 9 - GENERAL CONSIDERATIONS
	ARTICLE 10 - INDEMNITY AND INSURANCE
	ARTICLE 11- MISCELLANEOUS PROVISIONS
	ATTACHMENT 1-Scope of services
	ATTACHMENT 2 - ALABAMA IMMIGRATION ACT - REPORT OF OWNERSHIP FORM
	ATTACHMENT 4
	DESIGN REVIEWS
	1. One full size print copy and one ½ size print copy of all drawings that have incorporated previous comments shall be submitted.  Plan/Profile drawings shall be 75% complete.  Right-of way drawings shall be 100% complete at this submittal (reference...
	2. An update to the schedule in Microsoft Projects format showing the critical path shall be submitted.
	3. Unless determined to be inapplicable by the OWNER, Hydraulic reports 75% complete, shall be submitted.
	4. Three (3) copies of preliminary plans for utilities shall be submitted.
	5. Legal descriptions for takings shall be submitted.  The information shall be 100% complete. (reference Real Estate Division Plan Requirements Section entitled DESCRIPTIONS, included at the end of this proposal)
	6. Traffic Control Plan, if required.  Plan shall be 60% complete at this submittal.
	7. Detailed preliminary construction cost estimate shall be submitted.
	8. Results of geotechnical investigations shall be submitted.
	9. A list of comments made at the 30% review and a summary of each resolution.
	3. A list of comments made at the 60% review and a summary of each resolution.
	4. Calculations showing how quantities were determined for each bid item and how the item is to be measured in the field and paid.  Three bound copies of corrected quantity calculations to match bid quantities.  The following shall be required for eac...
	 Item Number
	 Item Description with standard specification used
	 Detailed calculation to include all measurements, conversion factors, and “standard” weights used
	 Final “calculated” amount and any “increased” amounts
	 Notes to include any deviation from referenced standard specifications
	ATTACHMENT 5
	ENGINEER PERSONNEL FEE SCHEDULE
	(article 7.1)
	ATTACHMENT 6 - PROGRESS REPORT
	PROGRESS REPORT NO. ________ FOR MONTH AND YEAR ______________________________
	PROJECT ___________________________________________  PROJECT NO. ___________________
	DATE   ____________   CITY’S PROJECT ENGINEER ________________________________________
	CONSULTANT   ______________________CONSULTANT'S PROJ. MAN.  _______________________
	(These scheduled dates shall be agreed upon at the beginning of the project (Attachment 4) with the Project Engineer and noted monthly on each progress report.  The scheduled contract completion date shall not be changed except by contract change orde...
	UPDATED SCHEDULE ATTACHED?  _______ YES  _______ NO
	COMMENTS:  _______________________________________________________________________________________________________________________________________________________________________________________________________________________________________________
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	ATTACHMENT 13
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