305 Fountain Circle

Huntsville, Alabama Huntsville, AL 35801
Cover Memo
Meeting Type: City Council Regular Meeting Meeting Date: 7/11/2024 File ID: TMP-4310
Department: Engineering
Subject: Type of Action: Approval/Action

Resolution authorizing the Mayor to enter into a Contract between the City of Huntsville, Alabama and Rogers
Group, Inc., for 4th Avenue Streetscape Improvements, Project No. 71-24-SP18.

Resolution No.

Finance Information:

Account Number: 3080-71-00000-524009-00000000
City Cost Amount: $312,000.00
Total Cost: $312,000.00

Special Circumstances:

Grant Funded: N/A
Grant Title - CFDA or granting Agency: N/A
Resolution #: N/A

Location: (list below)

Address: N/A
District: District 1 [0 District2 [0 District3 O District4 [0 District 5 [J

Additional Comments:
To award a construction contract to low bidder Rogers Group, Inc., for a Streetscape project to include

sidewalks with limited irrigation (irrigation sleeves only) and limited lighting.

Huntsville, Alabama Page 1 of 1 Printed on 6/28/2024
powered by Legistar™



RESOLUTION NO. 24-

BE IT RESOLVED by the City Council of the City of Huntsville, Alabama, that
the Mayor be, and is hereby authorized, to enter into a Contract between the City of
Huntsville, Alabama and Rogers Group, Inc., in the amount of THREE HUNDRED
TWELVE THOUSAND AND NO/100 DOLLARS ($312,000.00) for 4th Avenue
Streetscape Improvements, Project No. 71-24-SP18, in Huntsville, Alabama, on behalf of
the City of Huntsville, a municipal corporation in the State of Alabama, which said
Contract is substantially in words and figures similar to that document attached hereto
and identified as "Contract between the City of Huntsville. Alabama and Rogers Group.
Inc.. for 4th Avenue Streetscape Improvements, Project No. 71-24-SP18.” consisting of
a total of one (1) page plus ninety-seven (97) additional pages consisting of Attachments
A2-P, Supplement to General Requirements for Construction of Public Improvements
and all Addenda, “Certification of Compliance with Title 39, Code of Alabama,” and “E-
Verify Statement,” and the date of July 11. 2024, appearing on the margin of the first
page, together with the signature of the President or President Pro Tem of the City
Council, and an executed copy of said document being permanently kept on file in the
Office of the City Clerk of the City of Huntsville, Alabama.

ADOPTED this the 11th day of July, 2024.

President of the City Council of
the City of Huntsville, Alabama

APPROVED this the 11th day of July, 2024.

Mayor of the City of Huntsville,
Alabama



CONTRACT BETWEEN CITY OF HUNTSVILLE, ALABAMA

AND
ROGERS GROUP, INC.
FOR
4TH AVENUE STREETSCAPE IMPROVEMENTS
PROJECT NO. 71-24-SP18

B e

STATE OF ALABAMA}
MADISON COUNTY}

THIS CONTRACT, made and entered into this 11th day of July, 2024, between the
CITY OF HUNTSVILLE, ALABAMA, a Municipal Corporation, sometimes referred to herein
as City, and ROGERS GROUP, INC., sometimes referred to herein as Contractor.

-WITNESSETH-

WHEREAS, the City desires to install, construct or make certain improvements known as
4th Avenue Streetscape Improvements, Project No. 71-24-SP18, in the City of Huntsville,
Madison County, Alabama, all in accordance with details, specifications, surveys and general
requirements prepared by the City of Huntsville Urban Development Department - Engineering
Division, which are on file in the Office of the City Engineer of the City of Huntsville, Alabama,
all of which details, specifications, surveys and general requirements are made a part of this
Contract, and

NOW, THEREFORE, it is agreed that the Contractor promises and agrees to make such
improvements for the party of the first part for the considerations hereinafter set out. The
Contractor promises and agrees to furnish all necessary labor, materials, and equipment for the
doing of the same, all to be done in accordance with such details, plans, specifications, and
general requirements hereto attached and made a part of this Contract.

FOR THE PERFORMANCE of such work, the city agrees to pay the Contractor as
follows per Attachment “A2”.

BY:

Tommy Battle, Mayor

ROGERS GROUP, INC.

Shaundrika Edwards
ATTEST: City Clerk

City Council President

DATE: July 11,2024
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ATT B - Page 1 of 2-7/11/2024

ATTACHMENT “B”

PROPOSAL

TO: THE CITY OF HUNTSVILLE

Public Services Building
320 Fountain Circle
Huntsville, Alabama

PROPOSAL oF Rogers Group, Inc.
(NAME)
2512 Triana Blvd. SW, Huntsville AL 35805
(ADDRESS)

TO MAKE CERTAIN IMPROVEMENTS ENTITLED:

4TH STREET STREETSCAPE IMPROVEMENTS
PROJECT #71-24-SP18

FOR THE CITY OF HUNTSVILLE, ALABAMA.

GENTLEMEN:

The undersigned bidder has carefully examined the drawings or plans, bid documents, the specifications,
the general requirements, the supplement to general requirements, the general terms and conditions, this
proposal, the agreement, together with any addenda thereto, and agrees to furnish and deliver all the
materials, and to do and perform all the work and labor required to be furnished and delivered, done and
performed in and about the improvements as described above and in accordance with certain
specifications prepared and approved by the OWNER (City of Huntsville, Alabama). Itis MANDATORY that
any and all addenda be acknowledged by the undersigned bidder on Attachment “C”" which must be
submitted with bid package; otherwise, bid shall be rejected.

The undersigned bidder understands that when unit prices are called for, the quantities shown herein are
approximate only and are subject to increase or decrease, and offers to do the work whether the quantities
are increased, or decreased, at the unit prices stated in the following schedule. The undersigned bidder
also understands that when lump sum bids are called for, he will be required to furnish all equipment,
labor, materials and other items or cost to construct a complete facility. The undersigned bidder further
understands that any deletions or additions designated on the outside of the bid envelope, must indicate
the particular bid item relative to the deletion or addition, even if the deletion or addition references to
deduct or add to the Total Base Bid. Any bids received that are unsealed will be immediately rejected.

Contractors are authorized to download quantities, Attachment “A”, or quantity revisions from COH
Engineering website and paste to a thumbi/flash drive of their choice which must be submitted with the
original bid packet. In addition, two hard copies must be signed and submitted with original bid packet.
Failure to do so may be cause for rejection of bid. The City reserves the right to reject any altered bid
resulting from altering the bid thumb/flash drive in any manner. If a price discrepancy is found on the
thumb/flash drive the correct version of bid quantities is not submitted on the thumb/fiash drive which
corresponds to the printed hard copies, then printed hard copy prices submitted with original bid
documents, with Contractor signature, will prevail.

Certificates of Insurance are required naming the City as the Certificate Holder. Also, the name of the
project and project number should be included on the certificate. The Certificates should reflect the
insurance coverage required herein. In addition, a copy of the policy may be requested upon award.
Certificates_signed using digital signatures will not be accepted unless accompanied by a written
statement from the insurance/surety company indicating that their electronic signature is intended as their
signature. The Certificates are to be signed by a person authorized by the Insurer to bind coverage on its
behalf and must indicate coverage will not be canceled or non-renewed except after thirty (30) days prior
written notice to the City at the following address: City of Huntsville, P.O. Box 308, Huntsville, Alabama

35804 ATTN: Mary Ridgeway.

The undersigned bidder understands that the Contract Time for completion of all work is one hundred
twenty (120) calendar days.



ATT B - Page 2 of 2- 7/11/2024

4TH STREET STREETSCAPE IMPROVEMENTS
PROJECT #71-24-SP18

THE UNDERSIGNED BIDDER ALSO AGREES AS FOLLOWS:

All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville. Within fifteen
{15) days after the date of acceptance of this proposal by City Council action, the contractor shall execute
the contract and furnish to the OWNER a payment (labor and material) bond and a performance bond,
each in the amount of 100% of the contract amount. No contract extension will be allowed for delays in
the issuance of the notice to proceed that are a result of the contractor failing to submit the required items
within the 15 days.

It is further understood and agreed that the Contractor shall commence work to be performed under this
contract within fifteen (15) days from the date of this contract, unless otherwise instructed in writing by
the OWNER. All work shall be carried on continuously to completion.

Accompanying this proposal is a certified check or bid bond in the amount of not less than five percent
(5%) of the total amount shown on the schedule of prices not exceeding $10,000.00 payable to the City of
Huntsville, Alabama, which is to be forfeited, as liquidated damages, if, in the event that his proposal is
accepted, the undersigned shall fail to execute the contract and furnish a satisfactory contract bond under
the conditions and within the time specified in this proposal; otherwise, said certified check or bid bond
is to be returned to the undersigned.

DATED: June 27 ,2024 .

(IF AN INDIVIDUAL, PARTNERSHIP, OR NON-INCORPORATED ORGANIZATION)
SIGNATURE OF BIDDER

BY

ADDRESS OF BIDDER

NAMES AND ADDRESSES OF MEMBERS OF THE FIRM:

OUR CONTRACTOR'S STATE LICENSE NO. Is 14089

Rogers Group, Inc.
(iF A CORPCRATION) /w//
SIGNATURE OF BIDDER ___ ;f 7 : H/g %

gy David South - Controller, Alabama

BUSINESS ADDRESS 2512 Triana Blvd. SW, Huntsville AL 35805

INCORPORATED UNDER THE LAWS OF THE STATE oF ndiana

NAMES PRESIDENT Jimmy Patton, Interim President and CEO
OF SECRETARY 1im Gorman, Vice-President
OFFICERS TREASURER David South, Controller, Alabama

MANDATORY ACKNOWLEDGEMENT OF ADDENDA: Addenda will only be emailed to those bidders who
attend and have signed in at the pre-bid meeting. Acknowledgement of receipt of addenda is mandatory
using Attachment “C” and attachment must be submitted with bid package. Failure to do so shall be

cause for rejection of the bid. It is the responsibility of all bidders to refer to the website for any updates.



ATTACHMENT “C”

4TH STREET STREETSCAPE IMPROVEMENTS
PROJECT #71-24-SP18

MANDATORY ACKNOWLEDGEMENT OF ADDENDA

Acknowledgement of receipt of Addenda is Mandatory. Failure to acknowledge receipt/download from
website shall be cause for rejection of the bid. By signing below, Bidder acknowledges receipt of Addenda
and the date received.

ADDENDUM NO. DATE
RECEIVED/DOWNLOADED

FROM WEBSITE (if

applicable)
1 June 20, 2024
2 June 25, 2024
3 June 26,2024

COMPANY Rogers Group, Inc.

SIGNATURE :Pj/a//_ %

TITLE David South - Controller, Alabama

DATE June 27, 2024




ATTACHMENT “D”

4TH STREET STREETSCAPE IMPROVEMENTS
PROJECT #71-24-SP18

SUBCONTRACTOR’S LISTING

All subcontractors must be approved in writing by Owner. Any additional subcontractors needed during the contract period shall
be approved by written letter from the Owner. Contractor shall immediately notify Mary Ridgeway via email at
mary.ridgeway@huntsvilleal.gov and the Owner's project inspector of any changes to subcontractor list for the duration of the
project.

TASKS TO BE SUBCONTRACTOR LICENSE ADDRESS ITEM #'S OF
PERFORMED NAME NO. WORK TO BE
PERFORMED
Surveying/Layout
Permitting

Clearing & Grubbing

Erosion Control

Traffic Control

Excavation

Concrete

Storm Drainage

Sanitary Sewer

Shoring/Monitoring

Retaining Walls

Bridges

Railroads

Traffic (signals, loops)

Street Lights

Electrical Shoals Electric Co. Inc. 46

Water

Asphalt

Landscaping (Trees,
grassing)

Irrigation

Striping JC Cheek Contractors, Inc. 30-32

Sewer Testing

Guardrails

Handrails

Painting

Special (fencing,
benches, dewatering
etc.)

Mechanical

SCADA

Other




ATTACHMENT “E”

4TH STREET STREETSCAPE IMPROVEMENTS
PROJECT #71-24-SP18

Contractor shall provide at least five (5) references including NAME OF PROJECT, Owner Name, address,
phone number and contact name that demonstrates contractor’s ability on similar projects.

1. City of Huntsville Greenbrier Parkway Phase 3 A
320 Fountain Circle
Huntsville, Alabama 35801
POC: Chris McNeese, Phone: (256) 535-2489

2. City of Huntsville Polaris, Grade, Drain, Base & Pave
320 Fountain Circle
Huntsville, Alabama 35801
POC: Keith Otterstatter, Phone: (763) 542-0546

3. City of Huntsville Mastin Lake Road Improvements
320 Fountain Circle
Huntsville, Alabama 35801
POC: Chris McNeese, Phone: (256} 535-2489

4. City of Huntsville Farrow Road Improvements
320 Fountain Circle
Huntsville, Alabama 35801
POC: Cathy Martin, Phone: (256) 535-2489

5. City of Huntsville Shields Road Extension
320 Fountain Circle
Huntsville, Alabama 35801
POC: Chris McNeese, Phone: (256) 535-2489
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ATTACHMENT “F”

Pre-bid meeting to be held on Tuesday, June 18, 2024, at 2:00 pm, on the 6th Floor Training Room 624/625 at 305 Fountain Circle,
Huntsville, AL 35801.

NOTICE TO CONTRACTORS

WANTED: Sealed bids in duplicate for the construction of:_4th Street Streetscape Improvements, more particularly known as
Project No. 71-24-SP18.

e project which includes sidewalks with limited irrigation (irrigation sleeves onl

Description of Project: This project is a streetsca
and limited lighting.

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) and 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-8-7, 34-8-8
and 34-8-9 (amended 1996) setting forth the definition of general contractor and the licensing procedures and requirements for state
licensing. A copy of the above Codes may be obtained from the OWNER (City of Huntsville). No one is entitled to bid and no contract
may be awarded to anyone who does not possess a valid general contractor's license and the required classification for the municipal
type work to be performed. The general contractor’s license and classification must appear on the outside of the bid envelope along
with the general contractor’s name and address, project name and number and date and time of bid opening. Section 39-3-5 Code of
Alabama has been amended as follows:

“In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a state
having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the nonresident bidder’s
state awards contracts to Alabama contractors bidding under similar circumstances.”

This project 4th Street Streetscape Improvements, more particularly known as Project No. 71-24-SP18 requires the contractor to
possess a State of Alabama Classification of (HS) Highways & Streets or (MU) Municipal & Utility.

After proposals are opened and read, they will be compared on the basis of the summation of the products or approximate quantities
shown in Attachment “A”, multiplied by the unit bid prices. In the event of a discrepancy between unit bid prices and extensions, the
unit bid price shall govern. A proposal will not be considered unless signed by the bidder or his authorized agent and accompanied
by cashier’s check or properly signed bid bond, as required by law.

In determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and past record of
performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for herein, in
addition to that of the bid price which would affect the final cost of the Owner, will be taken into consideration in making award of
contract. The right is reserved to reject any bid where investigation of the business and technical organization of the bidder available
for the contemplated work, including financial resources, equipment, and experience on similar projects does not satisfy the Owner
that such bidder is qualified to perform the work. The City Council of the City of Huntsville reserves the right to reject any and all bids
and to waive informalities.

Separate sealed bids for the construction of this project will be received at the City Hall, 305 Fountain Circle, in the 6th Floor in Training
Room 624/625, on the 27th day of June, 2024, until 2:00 p.m. If bid is mailed, the bid should be addressed to City Engineering, 305
Fountain Circle, Huntsville, AL 35801 and must be received prior to the bid opening date and time. Each bid shall be accompanied
by an original signed, dated and sealed Bid Bond in the amount of not less than five percent (5%) of the total shown on the schedule
of prices, but not exceeding $10,000.00. Quantities are known as Attachment “A”. No bidder may withdraw his bid within ninety (90)
days after the actual date of opening.

These Addenda, Special Provisions, Plans, the Supplement to General Requirements for Construction of Public Improvements City
of Huntsville Specifications, Standard Specifications for Construction of Public Improvements Contract Projects and all
supplementary documents are essential parts of the contract, and a requirement occurring in one is as binding as though occurring
in all. They are intended to be complimentary and to describe and provide for a complete work. Contract Document Order of
Precedence shall be as follows:

1 Addenda

2. General Requirements (Instructions to Bidders and Bid Proposal including Attachments)

3. Supplement to General Requirements

4. Drawings / City of Huntsville Standard Specifications for Construction of Public Improvements Contract Projects
1991

Supplemental Specifications (Earthwork, Chain Link Fences, and Gates)

Special Conditions

Current ALDOT Specifications

N
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Standard Specifications for Construction of Public Improvements Contract Projects and Engineering Standards are available at no
charge by downloading from the City Engineering website: httg:!.-'www.huntsvi]Ieai.gov.-'governmentfdegadmentsfengineering-
department/. Plans and proposals can be downloaded from our website at no cost: https:/iwww.huntsvilleal.gov/businessibid-a-
project/rfp/. Contractors will be responsible for costs of duplicating their own plans and can choose photocopying facility of their
choice. Additionally, Contractors are responsible for checking website for any revisions/updates. Contractor is required to submit
pricing, provided by the COH (Attachment “A”) and made available for download from the Engineering website, on a thumbi/flash drive
(preferably in a live/flash drive format) in the Excel format. The thumb/flash drive (preferably in a live/flash drive format) must be in
working condition and included with original bid packet and reflect the correct revision, along with two signed hard copies. Bid must
be submitted from the file (Quantities) provided and downloaded from the City of Huntsville’s website. Failure to do so may be cause
for rejection of bid. The City reserves the right to reject any altered bid resulting from altering the thumbiflash drive in any manner. If
a price discrepancy is found on the thumb/flash drive, or the correct version of bid quantities is not submitted on the thumb/flash
drive, which corresponds to the printed hard copy, then printed hard copy prices submitted with original bid documents, with
Contractor signature, will prevail. All bids must be SEALED before submittal at the bid opening. Any bids received that are not sealed
will be immediately rejected.

E-VERIFY = NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1 through 31-
13-30 (also known as and hereinafter referred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-491 on May 16, 2012
is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of a contract and as a term
and condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act, as amended,
any business entity or employer that employs one or more employees shall not knowingly employ, hire for employment, or continue
to employ an unauthorized alien within the State of Alabama. During the performance of the contract, such business entity oremployer
shall participate in the E-Verify program and shall verify every employee that is required to be verified according to the applicable
federal rules and regulations. The business entity or employer shall assure that these requirements are included in each subcontract
in accordance with §31-13-9(c). Failure to comply with these requirements may result in breach of contract, termination of the contract
or subcontract, and possibly suspension or revocation of business licenses and permits in accordance with §31-13-9 (e) (1) & (2).
Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville contracts that have been
competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal immigration
law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of Alabama. Furthermore,
a contracting party found to be in violation of this provision shall be deemed in breach of the agreement and shall be responsible for
all damages resulting therefrom.”

Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with the
bid package.

ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of
Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the Alabama Immigration
Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the contract performance. The
Contractor shall submit in the bid package, with the requested information included on the form, the “City of Huntsville, Alabama
Report of Ownership Form” listed in the bid proposal as Attachment “I"_ The bidder selected for award of the contract may be required
to complete additional forms relating to citizenship or alien status of the bidder and its employees, including e-verify information,
prior to award of a contract.

ALABAMA ACT 2016-312

“In accordance with Alabama Act 2016-312 as adopted and approved on May 5, 2016, on behalf of ___Rogers Group, Inc. _(insert name
of business) | do hereby certify and represent that this business is not currently engaged in, and will not engage in, the boycott of a
person or an entity based in or doing business with a jurisdiction with which this state can enjoy open trade.

Title:
(Signature of authorized individual) ”

Advertise Date: 6/12/24



ATTACHMENT “G”
SAMPLE FORM

REQUEST FOR PAYMENT
CITY OF HUNTSVILLE ENGINEERING DIVISION

PROJECT NAME AND NUMBER:

ESTIMATE NUMBER: PERIOD FROM: TO
CONTRACT DURATION DAYS
START DATE: END DATE: 1/0/00 TOTAL CONTRACT TIME (3) 0 DAYS
TIME C.0.#1
TME C.O.#2 CONTRACT DAYS REMAINING 0
TME C.O.#3
TOTAL CONTRACT AMOUNT (1) AS AWARDED $ - CURRENT § -
C.O.#1 $ 2
COo.#2 $ =
CO.#3 $ -
TOTAL AMOUNT EARNED TO DATE LESS STORED MATERIALS (2): $ =
MATERIAL STORED (INVOICE ATTACHED) $ '
RETAINAGE (5%) OF 50% OF CONTRACT $ =
Amount 1s In accordance with ALDOT and COH |
AMOUNT EARNED AFTER RETAINAGE spedfications and Is based on the contract amount 5 -
befora orders.
LIQUIDATED DAMAGES PER DAY 200
LIQUIDATED DAMAGES ASSESSED TO DATE: ‘\ ol
e, I will Y be d
subtracting the contract end date from tha Involoa pariod end
date and multiplying the days by the dally damages amount.
will be from
otherwise dus.
TOTAL AMOUNT PREVIOUSLY APPROVED TO DATE: $ =
:AMOUNT DUE THIS ESTIMATE WITHOUT LIQUIDATED DAMAGES $ =
A: % OF TIME ELAPSED: TIME ELASPED TO DATE DAYS =
TOTAL CONTRACT TIME (3) 0 DAYS
B: PROJECT COMPLETION: TOTAL EARNED TO DATE (2) - = " #DIVIOl

TOTAL CONTRACT AMOUNT -

C: PROGRESS OF WORK: B-A =
CONTRACTORS CERTIFICATE
L the dhily glaliled, scting end puthonzed mgest for the oontrscler
on the abowe projod, do by fy that wo have all of the wark sl farth In strict sccondance with the plans, lawa and icable tharelo,

snd do further cortify that ol labar, matanals and equlpment listad herein have been pald for infull s afowed on ol prior osmates and If roquested o do 5o, we Wil thow svdenca of
payment for the same in wiiting bofors (the final paymant of this estimats. We further cerntity {1 this I e final astmats) that the amount recalvad herounder is considored
compensaton and final payment in & for ol work performod under e contract, inciuding nry smendments herolc and, of sald sum, ¥ ok tha Camar,
its sgorts, and rep Hvos I with suid contract. We mroenﬂwtm Tuly g all work porform for m pariod of twab
months from the date of payment of the fina! estimats {In accordance with the terma of our cortmact and all amondmonts toreto), during which §mae all terms and

of the - oo shall remaln In 22 force and effect, including the insumrce roquiemants, Hold Harmioas A und i

ag dIn snld contract &

CERTIFIED FOR PAYMENT ON THIS THE DAY OF

BY: CONTRACTOR:
TITLE:

SIGNED: WITNESS:
SIGNATURE
Wao have checked the quanities and extenslons to this estimata, and 1o the bost of our knowledge, the estimats is true and comect.
APPROVED FOR PAYMENT
BY: BY:
CONSTRUCTION INSPECTOR KATHY MARTIN, CITY ENGINEER
OR LYNN MAJORS, ADMINISTRATIVE OFFICER
BY: IF FINAL ESTIMATE, DATE WORK WAS

PROJECT ENGINEER COMPLETED:




ATTACHMENT “H”

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the time a contract is
awarded, unless vendor/contractor is already registered and doing business with the City. No payments of invoices
can be made until this W-8 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at
the following website: www.irs.ustreas.qov/pub/irs-pdf/fw9.pdf
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ATTACHMENT “I”

| CITY OF HUNTSVILLE, ALABAMA REPORT OF OWNERSHIP FORM

General Information. Please provide the following infarmation:

Legal name(s} {include "doing businass as". if applicable}: Rogers Group, Inc.

City of Huntsville current taxpayer ideniificatian number (if avalable): 26025 p
({Please note that i this number has been assigned by the City and if you are renewing your business license, the number
should be ffsted on the renewal form.)

Type of Ownership. Please complete the un-shaded portions of the following chart by checking the appropriate box below
and entering the appropriate Entity |.D. Number, if applicable (for an explanation of what an enfity number is, please see
paragraph C below):

Type of Ownership Entity . D, Number
| (check appropriate box) & Applicable State

O individual or Sole If’ropriehorship W
O Gl Patree 77777777

'_EI Limited Partnership (LP) Number & State:
0 Limited Liability Partnership (LLP) Number & State:
-_D Limited Liabiiity Company (LLC) (Single Number & State:
Member)
O LLC (Multi-Member) Number & State:
WCorporation Number & State- 125303 Indiana
0 Other, please expiain: Number & State {if a filing entity under state law):

Entity |.D. Numbers. |f an Entity 1.D. Number is required and if the business entity is registered in this staie, the numberis
available through the website of Alabama's Secretary of Stats at: www.sos state.alus/. under “Government Records™. ifa
foreign entity is not registered in this state please provide the Entity [.D. nufnber (or other similar number by whatever
named called) assigned by the state of forrmation along with the name of the state.

Formation Documents. Please note that, with regard to entities, the entity’s formation documents, including asticles or
certificates of incorporation, organization, or other applicable formation documents, as recorded in the prebate reconds of the
applicable county and state of formation, are not required unless: {1) specifically requested by the City, or (2} an Entity 1.D.
Number is required and one has not been assigned or provided.

Piease dafe and sign this form in the space provided below and either write legibly or fype your name under your signature.
If you are signing on behalf of gn Wﬁn your fitfe 55 weil.

Title (i applicable): Controller- Alabama

Sianature: y) /z_‘,{ S
Twp= or legibly write name: _David South pate: June 27, 2024
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Company Information

Company Name: Rogers Group, Inc

‘Company 1D Number: 362097

Doing Business As (DBA)
Name:

DUNS Number:

Rogers Group, Inc.

057913287

Physical L.ocation:

Address 1: 421 Greal Circle Road

Address 2:

City: Nashvllle
State: N

Zip Code: 37228
County: DAVIDSON

Additional Information:
Employer (dentification Numbier: 351418333

Total Number of Employees: 1,000 to 2499
Parent Organization: Rogers Group, In¢
Administrator:

Organization Designation:
Employer Category:

Federal Contractor Category:
Employses heing verified:

Total Hirlnig Siles: o1

Tatal Poltits 6f Goplact: 2%

Felemng
Connie Edwards

Fedetal Conlractor with FAR E-
None of these categories apply
Al new hires and all existing employees assigned 1o a Federal conlract

232 - MINING (EXCEPT OIL: AND GAS)
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Company ID Number: 362997

THE E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION
MEMORANDUM OF UNDERSTANDING

ARTICLE |

PURPOSE AND AUTHORITY

This Memorandum of Understanding (MOU) sets forth the points of agreement between the
Department of Homeland Security (DHS) and Rogers Group, Inc. (Employer) regarding the
Employer's participation in the Employment Eligibility Verification Program (E-Verify). This MOU
explains cerlain features of the E-Verify program and enumerates specific responsibilities of
DHS, the Social Security Administration (SSA), and the Employer. E-Verify is a program that
electronically confirms an employee's eligibility to work in the United States after completion of
the Employient Eligibility Verification Form (Form |-9). For covered government contractors, E-
Verify is used to verify the employment eligibility of all newly ‘hired employees and all existing
employees assigned to Federal contracts or to verify the entire workforce if the contractor so

chooses.

Authority for the E-Verify program is found in Title 1V, Subtitle A, of the lllegal Immigration
Reform and Immigrant Responsibility Act.of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as
amended (8 U.S.C. § 1324a note). Authorily for use of the E-Verify program by Federal
contractors and subcontractors covered by the terms of Subpart 22.18, “Employment Eligibility
Verification”, of the Federal Acquisition Regulation (FAR) (hereinafter referred to in this MOU as
a “Federal contractor with the FAR E-Verify clause”) to verify the employment eligibility of
certain employees working on Fedéral contracts is also found in Subpart 22.18 and in Executive

Order 12989, as amended.
ARTICLE Il
FUNCTIONS TO BE PERFORMED

A. RESEONSIBILITIES:OF SSA

1. SSA agrees 1o provide the Em’p!oye'r with -available information that allows the Employer to
confirm the aceuracy of Social Sgeurity Numbers provided By all employees: verified under this
MOU and the employment authorization of U.S. citizens.

2. S8A agrees to provide to the Employer appropriate assistance with operational problems thét
may arise difing the Employef's participation in the E-Verify program. SSA agrees 1o provide
the Employer with names, titles; addresses, and telephong numbers of §SA representatives to
be contacted during the E-Verify process.

3. 88A agrees to safeguard the information provided by: the Employer through the: E-Verify
program: procedures, and, fo limil access. to. such information, as is :appropriate by law, to
individuals responsible for the yerification’ of Social Segurity: Numbers. and for evaluation of the
E-Verify program or such othet persons of entities who may be authorized by SSA a§ governed

Page 1 of 13 | E-Vefify MOU for Emiployer | Révision Date 06/01/09 www.dhs.gov/E-Verity
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by the Privacy Act (5 U.S.C. § 552a), the Social Security Act (42 U.8.C. 1306(a)), and SSA
regulations (20 GFR Part 401).

4. SSA agrees to provide a means of automated verification that is designed (in conjunction with
DHS's automated system if necessary) to provide confirmation or tentative nonconfirmation of
U.S. citizens' employment eligibility within 3 Federal Government work days of the initial inguiry.

5. SSA agrees to provide a means of secondary verification (including updating SSA records as
may be necessary) for employees who contest SSA tentative nonconfirmations that is designed
to provide final confirmation or nonconfirmation of U.S. citizens' employment eligibility and
-accuracy of SSA records for both cilizens and non-cilizens within 10 Federal Government work
days of the date of referral to SSA, unless SSA detetmines that more than 10 days may be
necessary. In such cases, SSA will provide additional verification instructions.

B. RESPONSIBILITIES OF DHS

1. After SSA verifies the accuracy of SSA records for-employees through E-Verify, DHS agrees
to provide the Employer access to selected data from DHS's database to enable the Employer

to conduct, to the extent authorized by this MOU:

- Automated verification checks on employees by electronic means, and
« Photo verification checks (when available) on employees.

the Employer appropriate assistance with operational problems that
ion in the E-Verify program. DHS agrees to provide
d telephone numbers of DHS representatives fo be

2. DHS agrees to provide to
may arise during the Employer's participat
the Employer names, titles, addresses, an
contacted during the E-Verify process,

3. DHS agrees to-make available to thie Employer at the E-Verify Welb site and on the E-Verify
Web browser, instructional materials on E-Verify policies, procedures and requirements for both
88A and DHS, inciuding restrictions on the usé. of E-Verify. DHS agrees to provide training
‘matgfials on E-Verify.

4. DHS agrees fo provide to the Employer a notice, which.indicates the Employer's participation
in:the E-Verify prograim. DHS also agrees 1o provide to'the Employer anti-discrimination notices
igsued by'the Office of Special Counsel for-Immigration-Reétated Unfdli: Employment Practices
(@S6), Civil Rights Division, U:S. Department of Justice.

5. DHS agrees to issue the Employer a tser identification number and password that. perriits
the'Employer to verify information provided by employees with DHS!s database.

6. DHS .agrees 1o safeguard the: information provided to' DHS by the Employer, and to limit
acoess to such information to Individuals responsible for the verification of émployees’
employment eligibllity and for evaluation of the E-Verify: program, of 16 such ‘other persons or

ehfities as may be authorized by applicable. law. Information will he Used only to verify ‘the
atoliraey of Social Security Numbers and émployment eligibility, to enfofce the Immigration-ahd

Page 2 of 13 | EVerify MOU for Eniployet | Revlslon Dale 09101708 www.dlis;goviENVetify
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Company ID Number: 362997

Nationality Act (INA) and Federal criminal laws, and to administer Federal contracting
requirements.

7. DHS agrees to provide a means of automated verification that is designed (in conjunction
with SSA verification procedures) to provide confirmation or tentative nonconfirmation of
employees' employment eligibility within 3 Federal Government work days of the initial inquiry.

8. DHS agrees to provide a means of secondary verification (including updating DHS records as
may be necessary) for employees who contest DHS tentative nonconfirmations and photo non-
match tentative nonconfirmations that is desighed 1o provide final confirmation or
nonconfirmation of the employees' employment eligibility within- 10 Federal Government work
«days of the date of referral to DHS, unless DHS determines:that more than 10 days may be
‘necessary. In such cases, DHS will provide additional verification instructiens.

€. RESPONSIBILITIES OF THE EMPLOYER

tices supplied by DHS in a prominent place that is

1. The Employer agrees to display the no
be verified through the

clearly visible to prospective employees and all employees who are to
system.

2. The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and
telephone numbers of the Employer representatives {o be contacted regarding E-Verify.

3.. The Employer agrees to become familiar with and comiply with the most recént version of the
E-Verify User Manual.

4. The Employer agrees that any Employer Representative who will perform employment
vefification queries will complete the E-Verify Tutorial before that individual initiates any queries.

A. The Employer agrees that all Employer representatives will take the refresher tutorials

initizted by the E-Verify program as a condition of continued use of E=Verify.

B: Failure to complefe a refresher tutorial will prevent the: Employer from continued use

of the program.
5. The Employeragrees to comply with current Form 1-9 procedures, with: two exceptions:

= If an employee presents a "List B identity:document, {he Employer agrees to  only

ageept "List B" documents that _ _ o

sontain-a photo. (List B documents identified:in8 C.F:R. § 274a.2{b)(1)(B)) can be
presented during the Form 1-8 N _
‘ process to-establish identity.) If an employse ohjectsto the:photo requliement for
religious reasons, the Employer _

shotild contact E-Verify at 888-464-4218;

v If'an employee presénts a DHS Form I-554 (Permangnt Resident Card)or Form |-766
(Employment Autherization Document) to.com plete thé Form 19, the Eniployer agrees to
make a photocopy:of the docyment and to retain the photocopy with the employee's
Form 1-9. Thephofosepy must be of sufficient quality to allow forvetification of the photo

Bage 3 of 13 | E-Verly MOU Tor Briployér| Revislon DEté 09/01709 www;dhis:goviE-Verify
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and written information. The employer will use the photocopy to verify the photo and to
assist DHS with its review of photo non-matches that are contested by employees. Note
that employees retain the right to present any List A, or List B and List C, documentation
to complete the Form [-8. DHS may in the future designate other documents that

activate the photo screening tool.

6. The Employer understands that participation in E-Verify does not exempf the Employer from
the responsibility to complete, retain, and make-available for inspection Forms 1-9 that relate to
its employees, or from other requirements of applicable regulations or laws, including the
obligation ‘to comply with the antidiscrimination requirements of section 274B of the INA with
respect to Form |-9 procedures, except for the following modified requirements applicable by
reason of the Employer's participation in E-Verify: (1) identity documents must have photos, as
described in paragraph 5 above; (2) a rebuttable presumption js established that the Employer
has not Viclated section 274A(a)(1)(A) of the Immigration and Nationality Act (INA) with respect
to the hiring-of any individual if it obtains confirmation of the idéntity and employment eligibility of
the individual in good faith compliance with the terms and conditions of E-Verify; (3) the
Employer must notify DHS if it continues to employ any employee after receiving a final
noniconfirmation, and is subject to" a civil money penally between $550 and $1,100 for each
failure to notify DHS of continued employment following a final nonconfirmation; (4) the
Employer is subject to a.rebuttable presumption that it has knowingly employed an unauthorized
alien in violation of section 274A(a)(1)(A) if the Employer continues to employ.an employee after
receiving :a final nonconfirmation; and (5) no person or entity participating in E-Verify is civilly or
criminally. liable under any law for any action taken in good faith based on information provided
throtigh thé confitmiation system. DHS reserves the right to conduct Form 1-9 and E<Verify
system compliance inspections during the course of E-Verify, as well as to conduct any other

enforcement activity authorized by law.

7. The ‘Employer agrees to initiate E-Verify verification procedures for new employees within 3
Employer-business days after each employee has been hired (but after the Form 1-9 has.been
completed); and to-complete as many (but only as many) steps of the E-Verify process as are
fiecessary @pcording to the E-Verify User Manual, or in the .case «of Federal contractors with the
FAR E-Verify clause, the E-Verify User Manual for Federal ‘Gontractors: The Employer is
prohibitéd fiom initiating verification procedures before the employee ‘has. been hired and the
Form 1:9.completed. If the automated system to be queried is. temporarily unavailable, the:3-day
time period is extended until it is again. operational in order: to accommodate’ the. Employer's
atterripting; in good:faith, to make ingiries during the period of upavailability, Employers may
initiate verification by notating the Form I-9 in circumstances wheré the employeé has applied
for @ Sotial Security Mumber (SSN) from the SSA and is wditinig to receive the SSN, provided
that the Employer performs an E-Verify employment verification ‘query using the gmployee’s
SSN as soon as'the SSN'becomes available.

8. The: Employer agrees not to use E-Verify prooedures for pre-employment sefeening «of job
applicants, in support of ahy unlawful employment practice, of for any other use not authorized
by this MOU: Employers must use E-Verify for all new employees, unless an Employér is.a
Federal contractor that qualifies for the exceptions deseribed in Adicle I1,D.1.¢c. Except as
provided in Article 11.D, the Employer will hot verify selectively and ‘will niot verify employees
hired: before. the effective. date of this. MOU. The Employer understands that if the Employer

Page 4 6713 | E-Veiify MOU for-Eniployer | Révision Daie09/01709 wvinwidhs.gov/E-Verify
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uses the E-Verify system for any purpose other than as authorized by this MOU, the Employer
may be subject to appropriate legal action and termination of its access to SSA and DHS

information pursuant to this MOU,

9. The Employer agrees to follow appropriate procedures (see Aricle lll. below) regarding
tentative nonconfirmations, including notifying employees in private of the finding and providing
them written notice of the findings, providing written referral instructions to employees, allowing
employees to contest the finding, and not taking adverse aclion against employees if they
choose to contest the finding. Further, when employees contest a tentative nonconfirmation
based upon a photo non-match, the Employer is required to take affirmative steps (see Article
111.B. below) to contact DHS with information necessary to resolve the challenge.

10. The Employer agrees not to take any-adverse action against an employee based upon the
employee's perceived efployment eligibility status while SSA or DHS is processing the
verification request unless the Employer obtains knowledge (as defined in 8 C.F.R. § 274a.1(l))
that the employee is not work authorized.. The Employer understands that an initial inability of
the SSA or DHS automated verification system to verify work authorization, a tentative
nonconfirmation, a case in continuance (indicating the need for additional time for..the
government to resolve a case), or the finding of a photo non-match, does not establish, and
should not be interpreted as evidence, that the employee is not work authorized. In any of the
cases listed above; the: employee must be provided a full and fair opportunity to contest-the
finding, and if he or she does so, the employee may not be terminated ‘or suffer anhy adverse
employment consequences based upon the employee’s perceived employment eligibility status
(including denying, reducing,-or extending work hours, delaying or préventing training, requiring
an employee:to°'work in-poorer conditions; refusing to assign the employee to a:Federal contract
or other assignment;-or otherwise subjecting an employee fo any assumptionthat he or she is
unauthorized to work) until and unless secondary verification by SSA or DHS has been
completed and a final nonconfirmation has been issued. If the employee does not choose to
contest a tentativeé noncenfirmation or a: photo non-match of if a secoefidary verification is
completed and afinal nonconfirmation is issued, then the Employer can find the employee is not
work: atithorized and terminate the employee's employment. Employers or .employees with
questions about a final nonconfirmation may call E-Verify at 1-888:464-4218 'of QST at 1-800-
255-8155 or 1-800-287-2515:(TDD),

11. The Employer agiees to comply with Title Vil of the Civil Rights Act of 1964.and seetion
274B of the INA, as @applicable, by not discriminating unlawfully against-gny Jndividual in firing,
firing; or rectuitient orreferral practices because of his-or her national ofigin o, in'the case of &
protected individual s defined in section 274B(a)(8) of the INA; because of his or her
citizenship status. The- Employer understands that such illegal practices can‘inglude selective
verification or use of E-Verify gxcept-as provided In part D below, or discharging or refusing to
hire employees, hecause they -appedr or sound “forelgn” or have received tentative
nonconfirmations; The Employer further inderstarids that any violation,of the unfair immigration-
related employment practices-provisions.in seétion 2748 of the INA-could subject the Employer
fo-civil penalties, back pay-awards, and ofher:sanclions; and violations-of Title. VIl could subject
the Employer to- back pay awards, compgnsatory and ‘punifive :damaggs. Violations: of ‘eifher
section 2748 of the INA of Title VIl may also lead fo the termination: of its_participafion in -

Page’s of 13 EVerlly MOU fof Employer | Revision Déle 09/01/09 www dhis.goviEVerity




ATT I - Page 8 of 16-7/11/2024

Company ID Number: 362997

Verify. If the Employer has any questions relating to the anfi-discrimination provision; it should
contact OSC at 1-800-255-8155 or 1-800-237-2515 (TDD).

12. The Employer agrées to record the case verification number on the employee's Form [-9 or
to print the screen containing the case verification number and attach it to the employee's Form

1-9.

13. The Employer agrees that it will use the information it receives from SSA or DHS pursytant
to E-Verify and this MOU only to confirm the employment eligibility of employees as authorized
by this MOU. The Employer agrees that it will safeguard this information, and means of gccess
to it (such as PINS and passwords) to ensure that it is not used for any other purpose and as
necessary to protect its confidentiality, including ensuring that it is not disseminated to any
person other than employees of the Employer who are authorized to perform the Employer's
responsibilities under this MOU, except for such dissemination as may be authofized in advance

by SSA or DHS for legitimate purposes.

14. The Employer-acknowledges that the information which it receives from SSA is-geverned by
the Privacy Act {6 U.S.C. § 552a(i)(1) and (3)) and the Social Security Act (42 U:S.C. 1306(a)),
and that any person who obtains this information under false pretenses or usés it Tor any
purpose other than as provided for in this MOU may be subject to criminal penalties.

15. The Employer agrees to tooperate with DHS and SSA in their compliance monitoring and
evaluation of E-Verify, including by permitting DHS and SSA, upon reasonable notice, to review
Forms |-8 and other efnbloyment records and to interview it and its employees regarding the
Employer's-use of E-Verify; and to respond in a timely and accurate manner to'DHS requests
for information relating to their participation in E-Verify:

D. RESPONSIBILITIES OF FEDERAL CONTRAGTORS WITH THE FAR E-VERIFY CLAUSE

1. The Employer undérstands that if it is a subject to the employment ‘verification ferms
in Subpart 22.18 of the: FAR, it-must verify. the employment eligibility of any existing employee
assigned 1o the confract-and allinew hires, as discussed in the Supplemental Guide for Federal
Contractors. Onge df employee has. been verified. through E-Verify by the Empleyer, the
Employer may hot revetify-the émployee through E-Verify.

a. Federal confractors with the FAR:E-Verify clause agree to become familiar with and
comply with the most recent Versions of the £-Verify. User Manual for Federal Contfactors and
the E-Verify Supplemental Guidefor Federal Contractors.

b. Federal contigetors with the FAR E-Verify clause agree to complste a tuforial for
Federal contractors wifhi the'FAR E-Verify clause.

c. Federal contractors with the. FAR E-Verify clatise not enrolled at the time of contract
award: An Eniployer that is fiot énrolled in E-Verify at the time of a contract award must-enroll
as @ Federal contractor with the FAR E-Verify clause in: E-Vetify within 30 calendar days of
cohtract award :and, within 9@ days of enrolirient, begin to'use E-Verify to initiate verification of
employmerit eligibility of new hires of the Employet who ‘are working in the United States,

P&gEG of 13 | E-Verify MOU for Eniployér,] Revislon Bate 09/01/09 wwwidhsGovIEV ity
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whether or not assigned to the contract. Once the Employer. begins verifying new hires, such
verification of new hires must be initiated within 3 business days after the date of hire. Once
enrolled in E-Verify as a Federal contractor with the FAR E-Verify clause, the Employer must
initiate verification of employees assigned to the contract within 90 calendar days from the {ime
of enrollment in the system and after the date and selecting which employees will be verified in
E-Verify or within 30 days of an employee’s assignment to the contract. whichever date is'later.

d. Employers that are already enrolled in E-Verify at the time of a contract award but are
not enrolled in the system as a Federal contractor with the FAR E-Verify clause: Employers
enrolled in E-Verify for 90 days or more at the time of a contract award must use E-Verify to
initiate verification of employment eligibility for new hires of the Employer who are working in the
United States, whether or not assigned to the contract, within 3 business days after the date of
hire. Employers enrolled in E-Verify as other than a Federal contractor with the FAR: E<Verify
clause, must update E-Verify to indicate that they are a Federal contractor with the FAR E-
Verify clause within 30 days after assignment to the contract. If the Emplovyer is enrolled in E-
Verify for 90 calendar days or less at the time of contract award, the Employer must, within 80
days of enrollment, begin to use E-Verify to initiate verification of new hires of the contractor
who are working in the United States, whether or not assigned to the contract. Such verification
of new hires must be initiated within 3 business days after the date of hire. An Employer
enrolled as a Federal contractor with the FAR E-Verify clause in E-Verify must initiate
verification of each employee assignhed to the contract within 90 calendar days after date of
contract.award or within 30 days after-assignment to the contract, whichever is later.

e. Institutions of higher ‘education, State, local and tribal governments and sureties:
Federal contractors with the FAR E-Verify clause that are institutions of higher education (as
defined at 20 U.S.C. 1001(8)), State or local governments, governments of Federally recognized
Indian tribes, or sureties performing under a takeover agreement entered into with a Federal

agency pursuant fo a performance bond may choose to only verify new and existing employees:

assigned {o the Federal contract. Such Federal contractors with the FAR E-Verify clause may,
however, elect to verify all new hires, and/or all existing employees hited after Novemper 6,

1986. The provisions of Article I1.D, paragraphs 1.2 and 1.b of this' MOU providing {imefraimes
for initiating employment verification .of émployees assigned to a contract apply to; such:

institutions of higher education, State, local and tribal governments, and sureties.

f. Verification of all employées: Upon enroliment, Employers who are Federal contractors
with the FAR E-Veify, clause may ¢élect:to verify employment eligibility of all existing employees
working iti the United Stales who were hired affer November &, 1986, instead of verifying only

new employees and those existing employees assigned fo a covered Federal contract; After

enrollment, Employers must-elect to;do so bily‘in the manner designated by DHS and initiate E-
Vetify verification of all existing emplayees within 180 days afterthe election,

g. Form 1-9 procedures for gxisting employees of Federal contragtors with the FAR E-

Verify clatise: Federal contractors with the, FAR E-Verify. clause. may choose to complete: new

Forms 10 for all existing employees other than those tliat, are- conipletely exempt from -this:

process. Federal contractors with thé FAR E-Verify claude may also update préviously

completed Forms 1-9 fo initiate: E-Veiify verification of existing employees who- are not

completely exempt as long as thal Form |-9 s complete including the SSN), complies with

Page 7 of 13 Eerify MOU for Employer | Revision Daie 09/04/09 wivwadhis.goviE-Verify
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Article II.C.5, the employee's work authorization has not expired, and the Employer has
reviewed the information reflected in the Form 1-9 either in person or in communications with the
employee 1o ensure that the employee's stated basis in section 1 of the Form -9 for work
authorization has not changed (including, but not limited to, a lawful permanent resident alien
having become a naturalized U.S. citizen). If the Employer is unable to determine that the Form
I-9 complies with Article 11,C.5, if theé employee’s basis for work authorization as attested in
section 1 has expired or changed, or if the Form |-9 contains no SSN or is otherwise incomplete,
the Employer shall complete a new 1-9 consistent with Articte [1.C.5, or update the previous 1-9
to provide the necessary information. If-section 1 of the Form -9 is otherwise valid and up-io-
date and the form otherwise complies with.Aricle 11.C.5, but reflects documentation (such as @
U.S. passport or Form |-551) that expired subsequent to completion of the Form -9, the
Employer shall not require the production of additional documentation, or use the photo
screening tool described in Article 11.C.5, subject to any additional or superseding instructions
that may be provided on this subject in the Supplemental Guide for Federal Contractors.
Nothing in this section shall be construed to require a second verifieation using E-Verify of ahy
assighed employee who has previously been verified as a newly hired employee under this
MOU, ¢r to authorize verification of any existing employee by any Employer that is hot a Federal
contractor with the FAR E-Verify clause:

2. The Employer understands that if it is.a Fedéral contractor with the FAR E-Verify clause, its

compliance with this MOU is a ‘performahce requirement under the terms of the Federal

contract or subcontract, and thé' Employer consents to the release of information relating to

compliance with its verification respansibilities under this MOU to contracting officers or other

officials authorized.to review the: Employer's:compliance with Federal contracting requirements,
ARTICLE NI

REFERRAL OF INDIVIDUALS:TQ SSA AND DHS

A. REFERRAL TO SSA

1. If the Employer receives a tentative nohconfifination issued by SSA, the Employer must print
the notice as directed by the E:Verify systeni and provide it to the: employee so that the
employee may determine whether he or she: will contest the tentative nonconfirmation. The
Employer musl review the tentative noncoffitmation with the employee in private.

2, The Employer will refer employees to ‘SSA field offices only: as dirested by the automated
system based on a fentative nonconfirmation, and only affer the Employer records the case
verification number, reviews the input to detect any. fransaction errors, and determines that the
employes contests the teritative nonconfitmation. The Employer will transmit the Social Security
Numiber 16 SSA for verlfication again if this réview indicates a heed to-do so. The Employer will
determine whether the employee. contests the tentative nonconfirmation as soon as possible
after.the Employer recelves it

3. If the employee contests an SSA tentativé fionconfirmation; the Employer will provide the
employee with a-system-generated reféfralletter and jhistruét the-employee to visit an SSA
office within:8 Federal Government work days; ‘8 SA will electronically transmit the result of the
referralto the Employer within 10 Federal Governmentwork days of the referral uhless it

Page § o1 13 Eerity MBU.for Employer | Revision Dale 09/01/08 www.dhsigov/E-Verify
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determines that more than 10 days is necessary. The Employer agrees to check the E-Verify
system regularly for case updates.

the employee to obtain a printout from the Social Security

4, The Employer agrees not to ask the /
or other written verification of the Social Security Number

Number database (the Numident)
from the SSA.

B. REFERRAL TO DHS

e nonconfirmation issued by DHS, the Employer must print

the tentative ‘nonconfirmation notice as directed by the E-Verify system and provide it to the
employee so that the employee may determine whether he or she will contest the tentative
nonconfirmation. The Employer must review the tentative nonconfirmation with the employee in

private.

1. If the Employer receives a tentativ

2.If the Employer finds a photo non-match for an employee who provides a document for which

the automated system has transmitted a photo, the employer must print the photo non-match
tentative nonconfirmation notice as: directed by the automated system and provide it to the
employee so that the employee may determine whéther he or she will contest the finding. The
Employer must review the tentative nonconfirmation with the employee in private.

3. The Employer agrees to refer individuals to DHS only when the employee chooses to contest

a tentative nonconfirmation received from DHS automated verification process or when the

Employer issues -a tentative nonconfirmation based upon a photo non-match. The Employer will
s 'soon as possible

determine whether the employee contests the tentative nonconfirmation a
after the Employer receives it.

4. If the employee contests a tentative nonconfirmation issued by DHS, the Employer will
provide the employee with a referral letter:and instruct'the employee to contact DHS through its

toll-free hotline-(as found on the referral fgtter) within 8 Federal Government work days.

ative nenconfirmation baged upon a photo non-match, the

e with:a referral letter to. DHS. DHS will electranically transmit
loyer within 10 Federal Government work days of the referral
Thie Employer agreés to check the E-

5. If the employee contests a tent
Employer will provide the employe
the'result of the referral to'the Emp
unless it determines that more than 10 days is necessary.
Vérify system regularly for:case updates:

rmafion based upona

6. The Employer agrees that ifian employee contests a {entative honcanfirm: ‘
“551. or Form 1-766 o

photo non-match, the Employer will send:a copy of {tie:employee’s Form'|l
DHS for review by:

« Seanning and uploading the document; o)

+ Sending a photocopy of the document-by an express mail account (paid for at

employer expense).
7. If the Employer determines that there is«a photo hon-match when.compa ring:the pliotocopied
List B.docurtiént described i Atticle 11.C15 with the image generated in E-Verify; the Employer
must forward the employee's documentation to-DHS using one of the means described inthe
preceding patagraph, and allow DHS o resolve the case,
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ARTICLE IV
SERVICE PROVISIONS

SSA and DHS will not charge the Employer for verification services performed under this MOU.
The Employer is responsible for providing equipment needed to make inquiries. To access E-
Verify, an Employer will need a personal computer with Internet access,

ARTICLE V

PARTIES

A. This MOU is effective upon the signature of all parties, and shall continue in effect for as long
as the SSA .and DHS conduct the E-Verify program unless modified in writing by the mutual
consent of all parties, or terminated by any party upon 30 days prior written notice to the others.
Any and all system enhancements to the E-Verify program by DHS or SSA, including but not
limited to the E-Verify checking against additional data sources and instituting new verification
procedures, will be covered under this MOU and will not cause the need for a supplemental
MOU that outlines these changes. DHS. agrees to train employers on all changes made to E-
Verify through the use of mandatory refresher tutorials and updates to the E-Verify User
Manual, the E-Vetify User Manual for Federal Contractors :or the E-Verify Supplemental Guide
for Federal Contractors. Even without changes to E-Verify, DHS reserves the right to require
employers.to take mandatory refresher tutorials.. An Employér that is a Federal contractor with
‘the FAR E:Verify clause may terminate this MOU when the Federal contract that requires its
participatien in E-Verify is terminated or campleted. In .such: a circumstance, the Federal
contractor with the FAR E=Verify clause must provide written notice to DHS. If an Employer that
i a Federal contractor with the' FAR E-Verify clause fails to provide such notice, that Employer
will remain ‘a participant in the E-Verify program, will remain bound by-the terms of this MOU
that apply to participants-that are not Federal contractors with the FAR E-Verify clause, and will
be required to:use the E-Verify procedures to. verify the employment eligibility of all newly hired
employeés:

e V, pait A of this MOU, DHS may terminate this MOU if deeined
necessary because of the requirements of law or-pelicy, or upon a determination by SSA or
{DHS that there has been a breach of system integrity or seceurity: by the Employer; or a failure
on the part of the Employer to comply. with established: procedures or legal requirements. The
‘Employer uriderstands that if itis a Federal contragtor with:the FAR E-Verify clause, lermination
of-this MOU by any party for. any reason may negatively affect its performance ofits contractual
responsibifities.

B. Notwithstanding Articl

C. Soiiie: or Al S8SA and DHS fesponsibilities: under this MOU may be performed by
contraotor(s), dnd SSA and DHS may-adjust {erifivation résponsibilities between each: other &s
they may determine necessary: By. separate ‘agresmerit with DHS, S8A tias agreed to pertorm
ifs responsibilities as described in this MOU,

PaGE 10 oF 3 E-Veriy MOU foisEniployér | ReVision'Déte 09/01/09 wvinws thsigov/E-Vetify
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D. Nothing in this MOU is intended, or should be construed, to create any right or benefit,
substantive or procedural, enforceable at law by any third pary against the United States, its
agencies, officers, or employees, or against the Employer, its agents, officers, or employees.

E. Each party shall be solely responsible for defending any claim or action against it arising out
of or related to E-Verify or this MOU, whether civil or criminal, and for any liability wherefrom,
including (but not limited to) any dispute between the Employer and any other person or entity
regarding the applicability of Section 403(d) of lIRIRA to any action taken or allegedly taken by

the Employer.

F. The Employer understands that the fact of its participation in E-Verify is not confidential
information_and may be disclosed as authorized or required by law and DHS or SSA policy,
including but not limited to, Congressional oversight, E-Verify publicity and media inquiries,
determinations of compliance with Federal contractual requirements, and respenses to inquiries
underthe Freedom of Information Act (FOIA).

G. The foregoing constitutes the full agreement on this subject between DHS and the Employer.

H. The individuals whose signatures appear below represent that they are authorized to enter
into this MOU on behalf of the Employer and DHS respectively.

BEgS 11 613 | E-Verlly MOU for Employér] Revlslon Hiate 09101769 WG hS:goV/E-VEFTY:
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To:be accepted as a participant in E-Verify, you should only sign the Employer’s Section
of the signature page. If you have any questions, contact E-Verify at 888-464-4218.

Employer Rogers Group, Inc.

Connie Edhvards .

Namt (Please Type of Print) T Title

Electronically Signed | 1o/o7/2010 L
ignalure Date

Department of Homeland Security — Verification Division

USCIS Verification Division
Naine (Please Type.or Prini) itle
[Electronically Signed 10/07/2010
Signalure Date
Information Required for the E-Verify Program
Information relating to your Company: !

Company Name{Rogers Group, Inc.

421 Great Circle Road

Company Facllity Address
Nashville, TN 37228

Goihpany Altefnate. |° _
Addigss; 0, Box 25250

_Nashville, TN37202 . .. ... .o oo

County or Parlsh; _{DAVIDSON.

Enuployeridentification |
. . Number: 361418835 | e

Page 12 o133 [ E-VerlyNOU for Employer Revision Dale 09/01109 wiwwd h‘s;;g_p,v?Ei\?.erfif_y-
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North American Industry
Classification Systems
Code: {212

Administrator: |

Numiber of Employees: _[1,000 to 2,499

Number of-Sites Verified

for: B9

in each State:

. ALABAMA 5 site(s)
. KENTUCKY 13 site(s)
° TENNESSEE 49 siie(s)
® ARKANSAS 9 site(s)
. INDIANA 13 site(s)

Are you verifying foraore than 1 site? If yes, please provide the number of sites verified for

Informatioh relating to'the Program Administrator(s) for your:Company oh poli¢y

questions or‘operational problems:

Name: Fenp T§wendiman

Telephone Numbgr:.  (615) 780 - 5651 Fax Number;

E-mail:Addigss: Zeng syendinian@rogersgroupingicon

Namie: Goniiie S Bdwards _
Rax Numbtr:

(615) 780 - 5710

Telephons Mimbe:
connie.edwards@rogérsgroupinc.com

E-inail Address;

{618) 780 5813

{615):564 - 5710

Page 13 of 48 E:Vierily MOU for Enplayer | Revislon Date 09/01109.

www.dhs,goViEVerify




ATT 1 - Page 16 of 16-7/11/2024

y violcoma Us2r Lastjggln

Employment Elnglbﬂlty Verlﬁcatmn Connic Edwards  CEDWS206  05:01 PM-01/302012  Lug Out
R ; ; SRR L

G - =

“Glicw vy By fornéip

Home

My Cases You are verifying for mulliple sites at your locatlon, List the number of hiring sites by state for which |
New Case i your comparly will be performing verifications, I
View Cases : B 2 i . - . g S

Search Cases Hiring Sites

tay Protlia .. o .

Cdit Proflie
Pravious Nexi

Change Password
Change Secuiily Questions Siaic Number of Hirlng Sites
fay Company Delal ] ALABAMA 5

ARKANSAS 9

Edit Companty Profile
Add Newvs User
View Existing Users

[Béleie] moanA 13
[Beteie ] wentucky 13

| EHBEREEE

Close Compeny Account
My Reporis Delete | MISSISSIPP) 1
View Reports ! [Belsle | NORTH CAROLINA 1
ty Rosourcos ' e

= CE 49
Viow Essenlial Resouwaos [:':“;!232_] MERRIESEEE §
Take Tulorial
View User Manuat Nex{(
Contact Us S e

[ Next i | Gancal i

O e

o T
LTt et

B

| Aecaesibiily Dowaload Viewars

(3- oM \fr

REEVaTa i

3 el B T mefﬁﬁuﬁ

s, mpammmﬂlimundmw wmmsem- us Citizenship and letmigalon Sanviees - vawavseds gov




ATTACHMENT “J”

“In accordance with Alabama Act 2016-312 as adopted and approved on May §, 2016, on behalf of

Rogers Group, Inc. (insert name of business) | do hereby certify and represent that this
business is not currently engaged in, and will not engage in, the boycott of a person or an entity based in or doing
business with a jurisdiction with which this state can enjoy open trade.

.

Titte: David South - Controller, Alabama
(Signature of authorized individual) ”




ATTACHMENT “K”

CERTIFICATE OF COMPLIANCE WITH ACT 2016-312

I, the undersigned, certify to the State of Alabama as follows:

a. | am authorized to provide representations set out in this Certificate as the official and binding act of the
Contractor, and have knowledge of Alabama's Act 2016-312.

b. In compliance with Act 2016-312, the Contractor is not currently engaged in, and will not engage in, the
boycott of a person or an entity based in or doing business with a jurisdiction with which this state can enjoy

open trade.

Signature: DM M

) David South

Name of Certifying Official (print

Title: Controller- Alabama

Date of Certification (mm/dd/yyyy): June 27, 2024




ATTACHMENT “L”

TRACER WIRE SPECIFICATION

Open-Trench Installation: direct burial #12 AWG Solid (0.0808” diameter), steel core soft drawn tracer wire, 250#
average tensile break load, 30 mil high molecular-high density polyethylene jacket complying with ASTM-D-1248,
30 volt rating.

Directional Bore or Jacked Installation: direct burial #12 AWG Solid (0.0808" diameter), steel core hard drawn
extra high strength horizontal directional drill tracer wire, 1150# average tensile break load, 45 mil high molecular-
high density polyethylene jacket complying with ASTM-D-1248, 30 volt rating.



ATTACHMENT “M”

Relating to public contracts; to amend Section 39-3-4, Code of Alabama 1975, to provide requirements for the use
of iron produced within the United States for certain public works projects under certain conditions.

BE IT ENACTED BY THE LEGISLATURE OF ALABAMA:

Section 1. Section 39-3-4, Code of Alabama 1975, is amended to read as follows: §39-3-4 (a) Any contractor
for a public works project, financed entirely by the State of Alabama or any political subdivision thereof, within
this state shall use iron or steel produced within the United States when specifications in the construction contract
require the use of iron or steel and do not limit its supply to a sole source under subsection (f) of Section 39-2-2.
If the awarding authority decides that the procurement of the—above mentioned' domestic iron or steel products
becomes impractical as a result of a national emergency. national strike. or other cause, the awarding authority
shall waive the above restriction.

(b) In the event the contractor violates the domestic iron or steel requirements of subsection (a), and domestic
iron or steel is not used. there shall be a downward adjustment in the contract price equal to any realized savings
or benefits to the contractor.”
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ATTACHMENT “N”

STANDARDS FOR NURSERY STOCK

1. EXCEPT BY SPECIFIC AUTHORIZATION OF THE CITY, EACH TREE OBTAINED WILL HAVE:

A tag identifying its species and the nursery that grew it

A single stem with a full, balanced crown

Well-formed branches, and no codominant (forked) stems

Caliper or height as specified

A root ball of a diameter and height appropriate to the caliper of the tree (according to American Nurserymen's
Association standards), and neither broken apart nor separated from the tree's roots.

2. PLANTS MAY BE REFUSED FOR ANY OF THE FOLLOWING REASONS:
POOR VIGOR OR FORM, such as:

A sparse or chlorotic crown

Inadequate root development within root ball.

e Abnormally sunken places in the bark, especially below branches.

e Narrow branch angles, especially those with included bark.

DAMAGE, such as:

e  Open wounds on the trunk, branches, or roots (including below the soil line)
e Cracks or bark splits surrounded by inrolled callus

e Dead, cracked, broken, or flush-cut major branches

e  Separating grafts.

IMPROPER PREPARATION, such as:

e  Flush-cut pruning scars, or branch-stubs left at pruning

e Evidence of topping

e  Evidence of pruning done in an effort to "shape up" a derelict tree or shrub
e Improperly prepared root ball (see above).

INSECT AND/OR DISEASE PROBLEMS, such as:
e Signs (e.g., eggs) or symptoms (damage) of harmful insects.
o Signs (e.g., vegetative or sporulating bodies growing on trunk, branches, or roots) or symptoms (damage) of pathogens.

3. THE CITY RESERVES THE RIGHT:

¢ to select trees in the nursery,

e to reject trees or shrubs that do not meet the quality standards listed above

o to refuse trees that have been improperly prepared for transportation or improperly handled prior to delivery, and

e to make changes in species and/or size of nursery stock, as necessitated by availability or unforeseen planting site
conditions.

4. ALL SHRUBS AND GROUND-COVER PLANTS must cover the tops of their containers, and all containers must actually
have the capacity specified.

GUYING/STAKING:
Stabilize trees with T-posts, left in place for about 1 year. The use of ‘Arborties’ and ‘Arborknots’ should benefit the trees, and

should probably be continued, barring new information to the contrary.

Unless specific plans are made for inspection of nursery stock in the nursery, the selected providers will choose the trees and
shrubs for use in planting projects, so that all chosen plants meet our nursery stock standards, mentioned above.

In general, all balled-and-burlapped nursery stock should have been grown in a soil comparable to what they will be planted in
at the construction site - that is, usually a predominantly clay soil, rather than a sandy soil. In general, the supplier should be
from an area more northerly than Huntsville, rather than more southerly.

Trees will be inspected by the Engineering Department’s construction inspector, using nursery stock standards provided by
Forestry/Horticulture. With adequate notice of the time of arrival (generally 1-2 days), Forestry/Horticulture will provide a
representative to assist the construction inspector.

During the time between the delivery and the planting of nursery stock, all plants will be protected as follows:
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e Al balled-and-burlapped plants will be heeled in, using shredded pine bark mulch, wood chips, or a comparable
material.

e Al plants will be watered regularly, so as to keep the mulching material moist.

= Any trees with thin bark must be protected from sunscald.

e Care must be taken to handle the plants as little as possible, to protect them from damage to trunks, branches, and
root balls.

The following applies regardless of seeding method used:

BASIS OF ACCEPTANCE.

The acceptance of designated seeded areas will be based on verification of a satisfactory stand of grass and legumes in the
season for each seed specie required by the mix designated for use. All seedbeds areas shall be rock free before seeding.
Any settlement that causes rocks to be exposed, all rocks shall be removed before acceptance. There shall be no rocks in
seeded areas over % inches in diameter. If a satisfactory stand of grass is not established, the area shall be re-seeded without
additional cost to the Department. A satisfactory stand is defined as a cover of living plants, after true leaves are formed, of the
seed species required by the mix designated for use in which 80% coverage per square foot of the selected turf type has
occurred.

Mowing, weeding, edging, when directed, will not be paid for as a separate pay item. Mulch, if required, will be applied and
paid for separately under Section 657. Topsoil, if required, will be applied and paid for separately under Section 649, and is to
include testing and mixing of additives as required by test resuits, if required. Water necessary to satisfactorily prepare, and
establish an early stand of grass, and maintenance of all seeding shall be classified as a part of the seeding items. The
amount of water and when it shall be applied shall be the Contractor's responsibility until acceptance of the project.

CARE DURING CONSTRUCTION .

All work shall be pursued in accordance with contract erosion control requirements. The Contractor shall water, fill washes,
and otherwise protect and maintain the seeded areas including any mulch or cover used until the contract is accepted or
grassing is accepted. Damage by either pedestrian, vehicular traffic, or other causes shall be repaired by the Contractor. It
shall be the responsibility of the Contractor to establish and maintain a satisfactory stand of grass until final acceptance of the
project. Mowing of excess growth shall be performed when the height of grass is in

excess of six inches. The vegetation shall be cut to approximately four inches in height. All of the above work shall be
performed regardiess of seeding method used and without additional compensation.
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ATTACHMENT “0O”

CITY OF HUNTSVILLE
IRRIGATION SPECIFICATIONS
NON MAXICOM
GENERAL
PURPOSE

The objective of these specifications is to provide, assemble and install sprinkler system which will operate
in an efficient and satisfactory manner so that the finished system shall efficiently irrigate all areas to be covered
and shall prove satisfactory in all aspects to the owner. The specifications, design details, irrigation designs and
quotation are to be considered a part of the sprinkler system contract, and it is expected that the chosen contractor
will follow specifications with due perseverance.

SCOPE OF WORK

The work required by these specifications consists of all labor, material, equipment, and services required
for a complete functioning irrigation system.

The plans and specifications are intended to include everything obviously requisite and necessary to the
proper installation of the work whether each necessary item is mentioned herein or not, unless otherwise specified,
and the contractor is expected to provide for the same.

All work herein specified or called for on the drawings or in the detail drawings shall be executed in
accordance with all governing ordinances, laws and regulations and shall meet all Jocal conditions and any
changes and/or additions in work necessary to meet ordinances, laws, regulations and/or conditions will be made
without additional expense to the owner, but such changes shall have the prior written approval of the owner.

DEFINITION OF THE INTENT OF DOCUMENTS

The contract agreement, drawings, specifications and quotation constitute the contract documents, and all
modifications thereof incorporated in the documents before their execution. What is called for in one document
shall be as binding as if called for by all. The intent of documents is to include, unless otherwise stated, all labor
and equipment for the completion of the work required for a complete irrigation system in a workmanlike and
proper manner.

EXAMINATION AND VERIFICATION OF DRAWINGS AND JOB SITE

Prior to submitting a proposal for this project, each bidder has the responsibility to examine the premises
and satisfy himself as to the condition under which he will be obligated to operate in installing the irrigation
system under this contract.

All plot dimensions on the irrigation design are approximate. Prior to proceeding with the work, the
contractor shall carefully check and verify all dimensions and shall report all variations from those indicated in
the irrigation plan to the owner in writing. If changes are to be made, they will be made in accordance with
previous provisions.
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GUARANTEES

The work included under this contract shall be guaranteed by the contractor against all defects and
malfunctions due to faulty workmanship for a period of one year from the date of final acceptance by the owner.
Upon being informed by the owner of any defects or malfunctions in workmanship, the contractor shall effect all
necessary repairs and/or replacements in a reasonably expedient manner at no additional cost to the owner.

Emergency repairs, when necessary, may be made by the owner without relieving the contractor of his
guarantee obligation.

The contractor shall be obligated to repair any settling of backfilled trenches which may occur during the
guarantee. The contractor is also obligated to restore any and all damaged planting, paving or improvements
within the year period. If the contractor does not respond to the owner’s request for repair work within a period
of two days, the owner may proceed with such necessary repairs and charge the contractor for all expenses
incurred in the repair work.

EQUIPMENT, TOOLS, AND LABOR

The contractor shall provide and pay for all equipment, tools and labor required for the completion of this
project. All irrigation meters and backflow preventers, including taps and boxes are by Huntsville Utilities; bidder
shall include all fees and costs (material and labor) for same in his lump sum bid price for irrigation.

The contractor shall provide and keep up-to-date a complete set of as-built drawings which shall be
corrected daily to show changes in sprinkler locations, controller location, piping locations and other deviations
from the original irrigation design drawing as provided to him. All isolation valve locations shall be shown with
actual measurements to reference points so they may be located easily in the field. Upon completion of the work,
the contractor shall furnish the owner with a complete set of as-built drawings showing the sprinkler system as
installed. This is the responsibility of the contractor and shall not be construed to be the responsibility of any
other party.

TRAINING OF PERSONNEL

Upon completion of work and acceptance by the owner, the contractor shall be responsible for the training
of personnel in the operation, maintenance, and repair of the system. The contractor shall furnish copies of all
available parts lists, trouble shooting lists, specification sheets, and catalog sheets to the owner prior to final
payment.

The contractor shall set the initial watering schedules and programming of the automatic controllers in
accordance with the specifications, irrigation plan or as directed. Changes in the schedules and programming and
instruction on how to make such changes shall be the responsibility of the designer or landscape architect of the
system.

PROTECTION OF WORK AND PROPERTY

The contractor shall continuously maintain adequate protection of all his work from damage and shall
protect the owner’s property from injury or loss arising in connection with work on this contract. The contractor
shall take care to avoid damage to any existing buildings, equipment, piping, pipe coverings, electrical systems,
sewers, sidewalks, landscaping grounds, above ground or underground installations or structures of any kind, and
shall be held liable for any damage that does occur. Damage includes not only mechanical damage but from leaks
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in the irrigation system being installed by the contractor, whether through negligence or otherwise. The contractor
shall adequately protect adjacent property as provided by law and shall provide and maintain all passageways,
guard fences, lights and other facilities for protection required by the Public Authority for local conditions. The
contractor shall securely cover all openings into the section of the system he is working on and components of
the system as it is being installed to prevent obstructions in the pipe and the breakage, misuse or disfigurement of
the equipment. :

HANDLING OF MATERIALS
The contractor shall be responsible for correct procedures in on-site loading, unloading, stacking,
transporting, and handling all materials to be used in the system. The contractor shall avoid rough handling which

could affect the useful life of equipment. Pipe shall be handled in accordance with the manufacturer’s
recommendation on loading, unloading, and storage.

CLEANING PREMISES

The contractor shall continuously keep a neat and orderly area in which he is installing the system.
Disposal of rubbish and waste material resulting from the installation shall be continual. There shall be NO waste
materials or trash allowed in trenches.

MATERIALS

All materials are to be furnished as specified on drawings or in specifications.

SOLVENT CEMENT AND PRIMER

Solvent shall be IPS-721 or pre-approved equal.
Solvent shall be IPS-727 or pre-approved equal, When temperatures are below 40 Fahrenheit.

NOTE: In temperature below 32° Fahrenheit contractor shall not glue any pipe together.
Primer shall be IPS-70 or pre-approved equal.

ELECTRIC REMOTE CONTROL VALVE

100-PEB.-150-PEB.-200-PEB.

The electric remote control valve shall be a normally closed 24 VAC 50/60 cycle solenoid actuated globe
pattern with a balanced pressure diaphragm design. The valve pressure rating shall not be less than 200 PSL.

The valve shall have a manual open/close control (internal bleed) for manual opening and closing of valve
without electrically energizing the solenoid. The valve shall have internal manual bleed to prevent flooding of
the valve box. The valve shall house a fully-encapsulated, one-piece solenoid with captured plunger. The 24
VAC 50/60 Hz solenoid shall open with 19.6 VDC minimum at 200 PSI. At 24 VAC average in rush current, it
shall not exceed .41 amps. Average holding current shall not exceed .23 amps.

The valve shall have a control port filter screen to filter out grit and prevent clogging of hydraulic control
parts.
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The valve shall have a stainless steel flow control stem and cross handle for regulating or shutting off the
flow of water. The valve must open or close in less than one minute at 200 PSI and less than 30 seconds at 20

PSIL

The valve construction shall be as such as to provide for all internal parts to be removable from the top of
the valve without disturbing the valve installation.

The valve shall be as manufactured by Rain Bird Sprinkler Manufacturing Corporation, Glendora,
California, or an approved equal.

ELECTRIC REMOTE CONTROL VALVE FOR DRIP
Valve for Drip shall be; XCZ-100-PRF only.

SPRINKLERS

SECTION Depending on location, area and if you are installing in a bed or in turf these are the
sprinklers that need to be installed.

SPRAYS
Sprinklers to be used in beds will be 1812-SAM-PRS-45.
Sprinklers to be installed in turf will be 1806-SAM-PRS-45.

NOZZLES
Nozzles shall be M.P. Rotors only.

ROTORS
Sprinklers to be installed in small turf areas will be 3504-PC-SAM-PRS.
Sprinklers to be installed in larger turf areas will be 5006-PL-PC-SAM-PRS.

See plans for requirements or other information for this project.

RAIN GAUGE
W.R.C. Wireless Rain Sensor Combo, installed in a lock box.
If Maxicom is in use a Rain Can must be used

LOCATION WIRE

Permanently mark all of your irrigation lines with TRACE — SAFE water blocking tracer wire (Color
Blue). Begin at the control valve and continue to the end of that line for every control valve. Also mark in the
same manner beginning at the backflow vault and run in all main line trenches including any wire trenches that
may be separate from the main line. See detail sheet.

If you have to start a new roll of wire or wire is broken, it must be repaired with a muletape wire connector

(trace-safe water blocking) number T-S 19IL, T-S 19, T-S 12-191L T-S 12-19 TS-19-LC and covered with an
econo valve box or 10 inch if needed. You will also need to use them at the start of a run; main line and each

lateral line. There will be no exceptions to this stipulation.

If you are irrigating a sports field you do not have to run Trace — Safe Wire on the fields.

CONTROL VALVE WIRE SPLICES
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These splices will only be made by using 3M-DBY’s; all splices will either be made in a control valve
box or a 6 inch econo box only.

SECTION INSTALLATION AND INSPECTION
INSPECTION OF WORK IN PROGRESS

The owner’s authorized representative shall be responsible for inspection of the contractor’s work which
is in progress. A representative may bring to the attention of the contractor any work which does not meet the
specifications of this contract and the contractor shall correct such work as brought to his attention.

STAKING OF SPRINKLER LOCATION

Staking of sprinkler locations shall be done by the contractor and approved by the owner’s representative.
EXCAVATION

All excavation shall be unclassified and shall include all materials encountered.

It shall be the responsibility of the contractor to provide suitable backfill materials. This backfill
material shall be free from the rocks, large stones and other unsuitable substances which could damage the pipe
or create unusual settling problems. The minimum depth of cover over piping 6” and larger shall be 24”. The
minimum depth of cover over piping 4” and smaller shall be 18”. Backfilling will be done in 6” layers and tamped
after each layer is put in to prevent excessive settling in all lines.

No cutting of existing asphalt roadways shall be allowed. Contractor shall bore any required crossing of
existing roadways in an approved manner.

The contractor shall exercise reasonable care to avoid causing damage to any and all underground utilities
and structures.

The owner shall advise the contractor of any underground utilities or structure of which he is aware. Utility
locating services shall be called upon to pinpoint location of any underground utilities on site of the project by
the contractor.

INSTALLATION OF SYSTEM MAIN

Installation of the system main shall be in accordance with the manufacturer’s instructions and shall
proceed from the point of connection of supply for the system. Concrete thrust blocks shall be installed at any
directional change or tee in the pipeline in accordance with the pipeline in accordance with the pipe
manufacturer’s instruction.

INSTALLATION OF LATERAL LINES

Lateral lines may be installed by standard trenching techniques or by “pulling in” pipe. If the pull-in
method is used, the pipe “plow shall be a vibratory type and equipped with a turf roller device to prevent tearing
of the “turf”. The “Mole” or “Bullet” which precedes the pipe and is used to form the opening for the pipe shall
be not less than 1” larger in diameter than the outside diameter of the pipe. Starting and finishing holes shall not
exceed a two foot square opening, which the sod removed from such holes is to be preserved and replaced.
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Lateral pipes and fittings shall be installed in accordance with the manufacturer’s recommendations,
including the shaking-in of PVC pipe to prevent excessive strain when contracting in cold weather.

SPRINKLER HEADS

All sprinklers shall be installed on swing joints as shown in detailed drawings. When funny pipe is used
for spray heads be sure and use a marlex ell and a barb ell as a swing joint directly below sprinkler head. The
sprinkler head shall be installed so that the top is slightly below the finished grade level. If finished grade has not
been established, the sprinkler will be extended a minimum of 4” above existing level and marked with a stake to
prevent damage by equipment. Back fill around the swing joint and sprinkler shall be free of large rocks, roots,
or foreign debris. Hand tamp around heads, so heads do not move.

When finished grade has been established the contractor shall set heads with top slightly below the finished
grade level, below sod or sprigs.

NOTICE OF COMPLETION

When the contractor is satisfied that the system is operating properly, that it is balanced and adjusted, that
all work and cleanup is completed, he shall issue the notice of completion to the owner’s authorized representative.
The notice of completion shall include the required for final inspection with date and time given.

FINAL INSPECTION WITH OWNER’S REPRESENTATIVE

The owner’s representative will respond to the notice of completion by the contractor and shall appear at
the given time for a tour of the project with the purpose of making it the final inspection. Any inconsistencies to
the specifications shall be noted by the owner’s representative and a written copy of corrections shall be given to
the contractor.

SECTION
SECTION ACCEPTANCE OF THE SYSTEM

The owner may accept the system even though the corrections on the final inspection have not been made
by the contractor. In such a case, there will be deductions for the uncompleted or uncorrected work based on
previous provisions of these specifications. Such deductions shall be made from the final payment.

SECTION AS-BUILT PLAN ACCEPTANCE

Acceptance of the system is based on the furnishing by the contractor of two sets of completed
as-built plans which is acceptable to the owner or owner’s representative.

TRAINING OF MAINTENANCE PERSONNEL IN OPERATION AND MAINTENANCE OF
SYSTEM

The contractor’s responsibility of training maintenance personnel in the operation and
maintenance of the system, as outlined in a previous section of these specifications, shall not be waived
due to acceptance of the system. If this responsibility is not fulfilled, the cost of obtaining this training
by the owner shall be shown as deduction in the final payment.
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WARRANTY AND GUARANTEE CERTIFICATES

The contractor shall furnish a certificate of warranty registration and a guarantee of work for a
one year period from date of final acceptance of the system. Depending on the time of completion the
contractor will need to winterize the system and start it back up in the spring. Final payment for the
system shall not be made unless this certification is presented to the owner.
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ATTACHMENT “P”
ADDITIONAL IRRIGATION MEASURES

GENERAL

Extent of underground irrigation system is shown on Drawings and in the schedules. Provide all labor, materials and equipment
required by or inferred from Drawings and Specifications to complete the Work of the Section. Provide additional Work and
materials required by local authorities at no extra cost to Owner. Contractor shall provide all permits, applications, licenses and
other qualifications to complete work at no additional cost to owner.

Reference Standards: American Society for Testing and Materials, Annual Book of ASTM Standards, latest edition.

Contracts: Irrigation Work to a single firm specializing in irrigation installation, acceptable to Landscape Designer.

Codes and Standards: Perform Irrigation Work in compliance with applicable requirements of governing authorities having
jurisdiction. County regulations supersede these specifications. Notify Landscape Designer in writing of all discrepancies
immediately.

Do not make substitutions: |f Contractor desires to make substitutions of materials; sufficient descriptive literature and material
samples must be furnished to establish the material as an equal substitute. In addition, Contractor must state his reasons for
desiring substitute materials. Submit this request and information to Landscape Designer.

Approval and Selection of Materials and Work: The selection of all materials and execution of all operations required under the
Drawings and Specifications is subject to the approval of Owner and Landscape Designer. They have the right to reject any
and all materials and any and all Work, which in their opinion does not meet requirements of the Contract Documents at any
state of operations. Contractor to remove rejected Work and or materials from Project Site and replace promptly.

“As-Built” Drawings: Any changes in layout and/or arrangements of the proposed irrigation system, or any other differences
between proposed system and actual installed conditions are to be recorded by irrigation Contractor in the form of an “As-Built’
Drawing. All drawings are to be clearly and neatly drawn on a Mylar sepia base of original design provided by Landscape
Designer. Provide Owner and Landscape Designer with a reproducible Mylar copy of the “As-Built’ Drawings before Work under
this Contract will be considered for acceptance. All automatic and manual valves, hose bibs or quick couplers and wire splice
shall be shown with actual dimensions to reference points so they may be located easily in the field. Submittal of approved “As-
Built” Drawings will preclude any Application for Final Payment by Contractor.

Delivery, Storage and Handling: Deliver material and equipment in such a manner as to not damaged parts or decrease the
useful life of equipment.

Store materials away from detrimental elements. Coordinate with General Contractor to secure a safe staging area.
Handle, load, unload, stack and transport materials for irrigation system carefully to avoid damage. Handle pipe in accordance
with Manufacturer” recommendations.

Verify Tap: Test water conditions, as they exist immediately down stream from tap: If they do not meet design demands, notify
Landscape Designer immediately of existing conditions.

The irrigation system is designed to operate under the following conditions; a minimum of 60 psi of water pressure at tap and at
least 60# gpm available water supply from existing tap & meter. Verify working conditions by Irrigation Contractor

Job Conditions: Insurance on irrigation materials or equipment stored or installed is the responsibility of Irrigation Contractor.
Such insurance shall cover fire, theft and vandalism. Should Contractor elect not to provide for such insurance, he will in no
way hold Owner responsible for any losses incurred by the aforementioned acts. The Contractor is responsible for all costs
incurred in replacing damaged or stolen materials.

Obtain all required permits and pay all required fees, at no additional cost to Owner. Any penalties imposed due to failure to
obtain pemits or pay fees are the responsibility of the Contractor.

Provide and maintain all passageways, guard fences, warning lights and other protection devices required by local authorities.

Existing site improvements shall be performed in a manner that will avoid possible damage. The Contractor is responsible for
any damage of a mechanical nature as well as damage resulting from leaks in irrigation system whether due to negligence or
otherwise. Keep project site clean and orderly at all times during construction.

Sleeves are to be installed by the Irrigation Contractor.

Coordination and scheduling for excavation of sleeve ends is the responsibility of the Irrigation Contractor.

Coordinate and schedule all Work with General Contractor.

Damages resulting from irrigation installation to Work of other trades must be repaired at the expense of Contractor in a timely
fashion.

Make adjustments to system layout as may be required and requested to provide complete coverage at no additional cost to
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Owner.

Warranty: All Work for a period of one year, starting on Date of Substantial Completion, against defects in material, equipment,
Workmanship and any repair required resulting from leaks or other defects of Workmanship, material or equipment.

Repair unsatisfactory conditions promptly at no cost to Owner.
Owner may make emergency repairs without relieving the Contractor of this warranty obligation.

Irrigation Contractor to repair settling of backfilled trenches occurring during warranty period, including restoration of damaged
plantings, paving or improvements resulting from settling of trenches or repair operations.

Respond to Owners request for repair Work within ten days. If not, Owner may proceed with such necessary repairs at
Contractor's expense. In addition, Contractor shall be held responsible for replacement of any plant material (tree, shrubs, sod
or seed) that becomes damaged or dies due to a lack of water during periods in which irrigation system is inoperable.

PRODUCTS:
Specific requirements concerning the various materials and arrangements which safe to be installed are shown on drawings.

Quality and Size: Material specified by name and/or model number in the Specifications, on the site or detailed drawings are
used for the purpose of identification of materials and to insure specific use of that material in the construction of the system.
No substitutions will be permitted without approval. (See Substitutions).

Plastic pipe for all main lines and laterals is Class 200 PVC Type 1120 or 1220 as manufactured Cabot, John-Mansville (or
approved equal) unless otherwise specified herein or on the drawings.

PVC pipe is to be continuously marked with Manufacturer’s identification, type, class and size and installed with these markings
on the tope of the pipe.

All fittings should be Schedule 40 PVC Type 1, of domestic manufacture and identified as to pressure rating or schedule.
Solvent Weld: Solvent weld for PVC pipe over 20’ length must be installed with standard 20’ length sections. Unnecessary joints
or couplings are not acceptable.

Risers: no risers will be used.

Electric Wiring: All 110 volt AC wiring to controller must consist of three wires: one black, one white and one ground. Electrical
service to be provided by General Contractor unless otherwise directed by Owner.

All splices in controller wiring shall be waterproofed by using 3M DBY'S wire connectors.

All control wiring shall be 24-volt solid wire U.L. approved for direct burial in ground. Minimum wire size: 14 gauge station, 12
gauge common.

All control wiring and wiring connections from controller to valves shall be included in this contract.

Sprinkler Heads: Provide as indicated on the pian. Heads perform to Manufacturer's specifications concerning radius of throw
and volume in gallons per minute at given pressure. All sprinkler heads are on swing pipe and hose bibs are to be on triple
elbow swing joints.

Automatic Controller: Is to be installed in the location (shown on drawings/identified by owner’s representative). The controller
location will be accessible as shown on drawing for maintenance. Provide for the possibility of making minor timing adjustments
to the controller in the field.

Provide controller specified on drawing; fully automatic capability as well as manual operation of the system.

Irrigation Contractor to coordinate sleeve through wall for irrigation controller (with General Contractor). If installed outside
coordinate sleeve through concrete slab for irrigation controller (with General Contractor).General Contractor to provide power
to controller. Coordinate with General Contractor.

Provide controller specified on drawing that operates on a minimum of 110 volts AC power input and is capable of operation of
24-volt AC electric remote control valves, with a reset circuit breaker to protect from overload. Contractor is responsible for
connection to 100V AC power to controller.
Stations: Each station shall have a time setting knob that can be set for variable timing in increments from 6 to 60 minutes, or
set to omit the station from irrigation cycle.

The controller, Rainbird ESP — MC-24- SS shall have a 14-day calendar dial and a 24-hour clock dial with 23 captive hour pins
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for programming irrigation cycle start times. A master “on-off’ switch shall allow the valve power output to be interrupted without
affecting the controller.

Controller Construction: The controller must be constructed so that all internal parts are accessible through controller door
without disturbing cabinet installation.

Water Meter: Coordination of meter installation is the responsibility of the Irrigation Contractor. Unless installed by Utilities.
Backflow Preventer: To be installed by Irrigation Contractor. Provide Watts Double Check Assembly Backflow Preventer Model
007. The backflow preventer is a double check valve assembly type, capable of having a flow rate of 80 gpm, with a pressure
loss not to exceed 5 psi and suitable for supply up to 150 psi. The backflow preventer body to be bronze, internal parts stainless
steel and check valve assemblies with tight seating rubber. The backflow preventer assembly must inciude two gage valves for
isolating unit and two ball vatve test clocks for testing unit to insure proper operation. Provide backflow preventer as
manufactured by Watts Sprinkler Manufacturing Corporation. Unless installed by Utilities.

Pressure Regulator: Provide Wilkins #600 or equal.

Mastervalve: Rainbird # electric remote control valve w/brass body and bonnet. Valve shall be wired to open and close with
each circuit valve. Size based on mainline.

Valve Boxes: Ametek 12” rectangular valve box with cover or jumbo mechanical box with cover and Ametec 10” round valve box
with cover as indicated on drawings. Place a minimum of 6” depth of gravel under each valve box, meter, and pressure regular
and backflow preventer box.

Sleeves: Class 200 PVC Pipe Type 1120 or 1220: Size as indicated on Detail by Irrigation Contractor.

Hose Bibs: Hose bibs shall have an all cast brass or bronze body. Hose bibs to be %" inside diameter and shall be installed
below grade in Ametek 12" x 18" valve boxes. The cover over hose bib boxes shall be clearly marked with “non-potable water".

Control Valves: Provide Rainbird Electric Remote Control Valve (size as indicated on Plan). Valve to conform to Manufacturer’s
Specifications concerning performance and at a given pressure.

Surge Protection Equipment: Provide General Electric Lightning Arrestor #GL 15 CC B 007 for controilers not equipped with
primary surge protection.

Provide secondary surge protection installed on the 24V AC valve control wiring for systems controlling 24V AC solenoid
operated valves.

The Irrigation Contractor is responsible for determining whether the above mentioned surge protection equipment is provided
for in controller as a “built-in" unit or if it must be supplied and installed separately.

Isolation Valves: Provide all gate valves for isolation purposes allowing full diameter opening when in full open position.
Manually operated valves shall be same size as mainline.

Automatic Drain Valves: Install at low point for each lateral line “Rainbird 16AP” drain valve in gravel sump 12" x 12" in size and
with a minimum of 18" of cover over sump. Miscellaneous System Components: Provide risers, reducers, couplings, adapters,
and fittings as necessary to complete irrigation system.

EXECUTION

Provide a competent superintendent and necessary assistants on the job while Work is progress. The Superintendent represents
Contractor in all functions and directives given to him by Owner are binding as if given to Contractor in person.

During the installation Landscape Designer or the owner’s representative may make regular site visits and reject any Work and
materials that do not meet the Standards called for in Contract Documents. Rejected work must be promptly corrected and no
time extension will be allowed for this reason.

Inspection: Inspect project area prior to start of Work to determine that all site conditions are acceptable for irrigation Work to
begin. Inform Landscape Designer of unsuitable conditions. Do not proceed with installation of irrigation system until
unsatisfactory conditions have been corrected in a manner acceptable to installer.

Preparation: Flag all existing underground utilities prior to trenching and/or boring operations. Obtain utility locations from Owner
an/or General Contractor and Utilize utility locating services when necessary.
Excavation: All excavation is unclassified and includes all materials encountered.

Prior to excavation, remove sod, preserve and replace after backfilling is completed.

After excavation and backfilling is completed, regrade trenched area consistent with surrounding area and re-establish with 100
percent pure of type grass existing. Maintain as necessary for establishment and survival of grass.
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Backfill material is to be free from rock, large stones and other unsuitable substances that could damage the pipe or create
unusual settling problems. Back fill in 6” layers and tamp after each layer to prevent excessive settling.

Backfill trenches containing plastic pipe when pipe is cool to avoid excessive contraction in cold weather. Such backfilling can
be done in early morning hours or pipe may be water cooled prior to backfilling procedures.

Backfill material evenly in lifts not to exceed 6” and compact to 100 percent of maximum density.

Contractor is responsible for establishing compaction in trenches equal to or exceeding overall compaction of paving base.
Leave top of trench ready for asphalt by others. Minimum depth of cover of all pipe is as follows:

3%” ~ 1" pipe — minimum depth cover is 12"

1 %" = 1 %" pipe — minimum depth cover is 18".

Sleeving: Location of sleeving shown on plans is schematic. Sleeving Contractor to make adjustments necessary to
accommodate existing vegetation, utilities and other existing conditions. Repair of damage to existing utilities, structures or
other construction resulting from installation of sleeves is the responsibility of Sleeving Contractor. Verify those installed previous
by others. Install PVC sleeves according to detail.

Pipe Joints: Follow Manufacturer's Recommendation.

Solvent weld PVC pipe, assemble according to Manufacturer's Recommendations, using appropriate PVC pipe cleaner/primer
and solvent cement.

PVC to metal connection, Work metal connection first then use Teflon pipe fitting
Main line shall be installed according to Manufacturer's Recommendations.

Pipe and Fittings Installation: Install according to Manufacturer's Recommendations including snaking-in of PVC pipe to prevent
excessive strain when contracting in cold weather. Solvent weld fittings must conform to Schedule 40 or Schedule 80 PVC
dimensions and specifications for solvent weld fittings and as manufactured by Lasco, Inc.

Lateral lines and risers shall be as follows:

Install according to Manufacturer's Recommendations using standard techniques.

Combine lateral lines and main supply lines in common trenches wherever possible with specified minimum depth of coverage
over all pipe (see Backfilling).

No risers.

Exchange of 4” pop-up to 12" high pop-in field by Landscape Designer is incidental.

Plug lines immediately upon installation to minimize infiltration of foreign matter.

Flush lateral lines and risers prior to installation of sprinkler heads.

No risers.

Sprinkler Heads: Low pop-up sprinkler heads shall be installed in such a manner that tip is 1” above finished grade. Where
finish grade has not been established, extend a riser a minimum of 12" above existing grade to mark location of head. After
finish grade is established, install heads at specified height on trip elbow swing joint; or flex pop when specified.

High pop-up heads: High pop-up shrub heads shall have the finished height determined by Landscape Designer.

Backfill around sprinkler head assembly in such a manner that sprinkler head is stabilized so that no lateral motion is exhibited
during operation.

Height of all heads in bed areas to be determined in the field by Landscape Designer.

Install control wire in orderly fashion, locate in main line trench. Bundle wires together and tape at 10' intervals. Position wires
under main line.

Allow for contraction of wires by providing looped slack at directional changes in supply line.

Keep wire splices to a minimum. All splices shall be waterproofed by using “3-M DBY’S” wire connectors. All splice locations
to be indicated on “as-built drawings”.

Pass Wires under existing or future paving, construction, etc. through PVC sleeves provided by Irrigation Contractor.

Control Equipment: Install automatic valves and controller according to Manufacturers Recommendations. Appropriate
locations are shown on the drawings.

Valve Boxes: All valves are to be housed in valve boxes. Install according to Manufacturer's Recommendations and according
to details. Position boxes at a height that will not cause them to interfere with maintenance machinery (e.g., mowers) and such
that soil and mulch do not wash into the box. Locate all valve boxes within plant bed areas wherever possible.
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Install surge protection equipment on primary (110 VAC) power lines. Connect each surge protect unit to at least on 5/8"
diameter by 9’ long copper clad grounding electrode driven into the soil to its full depth. Place electrodes no closer than 2’ from
controller cabinet or any control or power wire. Be consistent in locating ground rods throughout installation with respect to
controller position and not locations on “As-Built’ Drawings.

Ground wire between surge protection device and grounding electrode to be single strand bare copper wire at least one size
greater than wire supplying power to control unit. Route ground wire away from power and control wires where possible.

When it is necessary to pass through controller cabinet wall use two #L-70 copper grounding lugs and brass bolt as noted in
detailed drawings. Use #WE 5/8" ground rod clamp (single piece and bolt) to make connection between ground rod a minimum
of 10°. Cover the top of rod and clamp with a Toro #850-00 cover with lid at grade level.

Balancing and Adjusting: Balance and adjust the various components of system so that overall operation of the system is most
efficient. This includes synchronization of controllers, adjustment to pressure regulators, part circle sprinkler heads and
individual station adjustments on controllers. The Contractor has the right to call in the Designer or Owner's Representative to
aid in balancing and adjustment of system.

Operational Testing: Upon completion of irrigation system and after head instaliation, test entire system for proper operation.
Flush all air from system and check components for proper operation.

“As-Built’ Drawings: “As-Built’ Drawings are to include locations of all wire splices, valves (automatic and manual) with
triangulated measurements to each location as well as any deviations in location of piping and heads as represented by Contract
Documents.

Owner Orientation: Upon completion of Work and final acceptance by Owner and Landscape Designer, Contractor is responsible
for orientation of maintenance personnel in the operation, maintenance and repair of system. Furnish copies of all available
parts lists, trouble-shooting lists and specification sheets to Owner prior to final payment.

Set initial watering schedules and programming on automatic controllers at the direction of Landscape Designer. Changes in
schedules and programming and instructions on how to make such changes are under the responsibility of the Landscape
Designer.

Winterizing the System: If Owner requires, irrigation piping must be winterized by first blowing system clear of water using
compressed air (80 psi minimum) admitted into piping at a quick coupling valve or hose bib located at a higher elevation on the
system piping. Activate individual zones; higher zones first, then proceed successively through the system towards lower
elevations. Proceed through all zones twice. The air compressor used to winterize system must have an engine separate from
compressor tanks to prevent high temperature air from being injected directly into PVC piping.

Clean Up: During Irrigation Work, keep project site clean and orderly. Upon completion of Work, clear grounds of debris,
superfluous materials and all equipment. Remove from site to the satisfaction of Landscape Designer and Owner.

Protection: Protect Irrigation Work and materials from damage due to irrigation operations, operations by other contractors,
trades and trespassers. Maintain protection until Date of Substantial Completion. Cover all openings into system as it is being
installed to prevent obstructions in pipe and breakage, misuse or disfigurement of equipment.

Contractor is responsible for theft of equipment and material at job site before, during and after installation, until Date of
Substantial Completion of the Work in total.

Inspection and Acceptance: Upon completion of Work, notify Landscape Designer and Owner at least three days prior to
requested Date of Inspection for Substantial Completion. Prior to contacting Landscape Designer for the purpose of
demonstrating all or any part of the system, thoroughly test the system for proper operation and make adjustments and replace
any defective parts prior to inspection for Substantial Completion. Where inspected irrigation Work does not comply with
requirements, replace rejected Work promptly, within two weeks of inspection. In unusual circumstances Owner may grant a
longer time period. If such replacements are not completed within time specified, Contractor may be considered to be in default
of Contract and Owner may use Contract Retainage to hire other Contractors to finish the Work.

ACCEPTANCE AND GUARANTEE

Substantial Completion: Submit written requests for inspection for Substantial Completion to Landscape Architect at least three
calendar days prior to anticipated Date of Inspection and Testing. Substantial Completion cannot be granted, and at the same
time no further applications for payment shall be approved for more than 85% of contract until there has first been a walk-through
for head coverage. At this time the Landscape Designer and the Owner’s Representative will prepare a “punch list" that consists
of items to be addressed and corrected by Contractor immediately. Depending on the extent of the Work on the “punch list”, the
Landscape Designer and the Owner's Representative will determine whether Substantial Completion is to be granted at that
time or at a later date, pending the completion of the “punch list".

Submit record drawings and maintenance manuals to Landscape Designer with written request for inspection.
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Review “punch list” Work jointly with the Owners Representative and Landscape Designer for Substantial Completion of total
(contract) Work.

Upon satisfactory completion of repairs and replacements and completion of “As —Built" drawings, Landscape Designer and the
Owners Representative will verify system for Substantial Completion and issue AlA Certificate of Substantial Completion if ali
items on “punch list’ have been completed. If necessary another “punch list” will be written to itemize any deficiencies still
existing and will be attached to AlA Certificate. Contractor shall complete all "punch list” items if possible within 30 days while
continuing maintenance.

Date of Substantial Completion: Date of Substantial Completion will constitute beginning Date of One-Year Guarantee.
This Date also constitutes the beginning of the warranty responsibilities and acceptance by Owner and Landscape Designer.

Guarantee all Work, products, equipment and materials for one year, beginning at Date of Substantial Completion as per Written
Letter of Notification.

Make good any damage, loss, destruction or failure. Repairs and replacements shall be done promptly and at no additional cost
to Owner.

Repair damage to grade, plants and other Work or property as necessary.

If replacement are not acceptable during or at end of Guarantee Period Owner may elect either subsequent replacement or
credit. Replacement products shall have a similar one-year guarantee from time of replacement.

Guarantee applies to all unacceptable conditions or losses with exception of those due to acts of nature, vandalism or Owner
neglect, as determined by Landscape Designer. Acts of Nature include, but nay not be limited to, high winds or hurricane or
tornado force, sleet, hail, freezing rain and extreme cold (as determined by Landscape Designer.

Final Inspection and Acceptance: One year after the Date of Substantial Completion of Work in total, the Landscape Designer
and Owner will inspect Work for Final Acceptance. Upon satisfactory completion of repairs and/or replacements Landscape
Designer certifies, in writing, the Final Acceptance of Work.

At the end of Guarantee Period and upon request for inspection, jointly review all guaranteed Work for Final Acceptance.
Submit written request for inspection for Final Acceptance to Landscape Designer at least two weeks prior to anticipated Date
of Inspection; include list of Work Substantially Complete and list of Work replaced during Guarantee Period.

Upon completion by Contractor of all required replacements, Owner and Landscape Designer will confirm the Date of Final
Acceptance of Work.

Applications for Payment will be covered in the general contract.
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SUPPLEMENT TO GENERAL REQUIREMENTS
1. GENERAL

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-
8-7, 34-8-8 AND 34-8-9 (AMENDED 1996) setting forth the definition of general contractor and the licensing procedures and
requirements for state licensing. No one is entitled to bid and no contract may be awarded to anyone who does not possess a
valid general contractor's license and the required classification for the municipal type work to be performed. The general
contractor's State of Alabama license and classification must appear on the outside of the bid envelope along with the general
contractor's name and address, project name and number and date and time of bid opening. Failure to provide this will be cause
to reject the bid.

In determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and past record
of performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for herein,
in addition to that of the bid price which would affect the final cost to the Owner, will be taken into consideration in making award
of contract. The right is reserved to reject any bid where investigation of the business and technical organization of the bidder
available for the contemplated work, including financial resources, equipment, and experience on similar projects does not satisfy
the Owner that such bidder is qualified to perform the work. The City Council of the City of Huntsville reserves the right to reject
any and all bids and to waive informalities.

Separate sealed bids for the construction of this project shall be accompanied by Bid Bond in the amount of five percent (5%)
of the amount of the bid not to exceed $10,000.00. Quantities are known as Attachment “A’. No bidder may withdraw his bid
within ninety (90) days after the actual date of opening. Addenda, the Supplement to General Requirements for Construction of
Public Improvements City of Huntsville Specifications, Standard Specifications for Construction of Public Improvements Contract
Projects, the supplemental specifications, the plans, special provisions and all supplementary documents are essential parts of
the contract, and a requirement occurring in one is as binding as though occurring in all. They are intended to be complementary
and to describe and provide for a complete work. In case of discrepancy, calculated dimensions, unless obviously incorrect,
shall govern over scaled dimensions. Contract Document Order of Precedence shall be as follows: 1. Addenda; 2. General
Requirements (instructions to Bidders and Bid Proposal including attachments); 3. Supplement to General Requirements; 4.
Drawings/City of Huntsville Standard Specifications for Construction of Public Improvements Contract Projects, 1991; 5.
Supplemental Specifications (Earthwork, Chain Link Fences, and Gates); 6. Special Conditions; and 7. Current ALDOT
Specifications. All bid openings and any scheduled pre-bid conferences are open to the public and will be held in the Public
Services Conference Room on the 1st Floor at 320 Fountain Circle, Huntsville, Alabama, unless otherwise noted.

All references to OWNER shall mean City of Huntsville, Alabama. All references to City Engineer shall mean OWNER.

2. PROPOSAL PREPARATION

(A) Proposal Form. The bidder's proposal must be submitted on the complete original proposal form furnished him by the
City. Unless otherwise provided in the proposal, joint venturers may submit a proposal for a joint venture of qualified bidders on
a proposal form issued to one of them, provided each venturer has taken out a proposal and provided the proposal is signed by
each co-venturer.

(B) Details. On the proposal form, the bidder shall enter in numbers a unit price and the extended amount bid (unit price x
quantity) in the appropriate column for each bid item, exclusive of those items for which a fixed contract unit price and extension
amount are shown. On lump sum items an entry shail be shown in the amount bid column. If a bidder wishes to bid an item
free, then he shall enter O (zero) in both the unit price column and amount bid column. After all extensions are made, the bidder
shall total the extended amounts of the bid items and show his total bid amount in the appropriate place on the proposal form.
All figures shall be legibly shown in ink or typed. Any interlineation, erasure or other alteration of a figure shall be initialed by the
signer of the proposal. The City will check the extension of each item given in the proposal and correct all errors and
discrepancies. In case of a discrepancy between a unit bid price and the extension amount, the unit price shall govern. The
sum of the extension amounts will be the contract bid price. The undersigned bidder further understands that any deletions or
additions designated on the outside of the bid envelope, must indicate the particular bid item relative to the deletion or addition,
even if the deletion or addition references to deduct or add to the Total Base Bid. Any bids received that are unsealed will be
immediately rejected.

(C) Signing. The bidder's proposal must be signed with ink by the individual, by one or more members of the partnership,
by one or more members or officers of each firm representing a joint venture, or by one or more officers of a corporation or by
an agent of the Contractor legally qualified and acceptable to the City. If the proposal is made by an individual, his name and
post office address must be shown; by a partnership, the name and post office address of each partnership member must be
shown; as a joint venture, the name and post office address of each member or officer of the firms represented by the joint
venture must be shown; by a corporation, the name of the corporation and the business address of its corporate officials must
be shown. The proposal bid bond, if bid bond is tendered, shall be properly signed by the bidder and the surety.

(D) Irregular Proposals. Proposals will be considered irregular and will be rejected if they contain any omissions, alteration
of form, additions not called for, incomplete bids (includes failure to enter a unit bid price on a bid item or, in the case of an
alternate, the alternate being bid by the Contractor), interlineations, erasures or alterations not initialed by the person signing



the proposal, or other irregularities of any kind. Bids that are not signed will be considered non-responsive and will be rejected.
No proposal will be opened that does not contain the contractor's Alabama State license number. Proposals may be rejected
at any time prior to the execution of the contract. Any bidder using the same or different names for submitting more than one
proposal upon any project will be disqualified from further consideration on that project.

(E) Delivery of Proposals. Each proposal for each contract shall be placed, together with the proposal guaranty, in a sealed
envelope on the outside of which is written in large letters "Proposals for Work® and so marked as to indicate the project name,
project number, bidder name, and State license number. Proposals will be received by the OWNER or his representative unless
otherwise provided until the hour and date set in the nofice to Contractors for the opening thereof. No proposal will be considered
which has not been received prior to the hour and date set for the opening of bids. Proposals received after that time will be
returned. No proposal will be opened that does not contain the contractor’s Alabama State license number. Proposals that are
mailed should be sent to the attention of: Engineering Procurement & Contracts Coordinator, Engineering Department, 305
Fountain Circle, Huntsville, AL 35801.

3. QUANTITIES

The undersigned bidder understands that when unit prices are called for, the guantities shown herein are approximate only and
are subject to increase or decrease, and offers to do the work whether the quantities are increased, or decreased, at the unit
prices stated in the proposal. Any substantial changes requiring an increase must be approved by change order prior to work
and authorized by City Council Action. The undersigned bidder also understands that when lump sum bids are called for, he
will be required to furnish all equipment, labor, material and other items or cost to construct a complete facility. See Attachment
“A” _ Bid Quantities or revised Attachment if quantities have changed after pre-bid meeting.

4. CHANGE ORDERS

(A) Changes in the Work

Without invalidating the agreement, the owner may, at any time or from time to time, order additions, deletions or revisions in
the work; these will be authorized by change orders. Upon receipt of a change order, the contractor will proceed with the work
involved. All such work shall be executed under the applicable conditions of the contract documents. A change order signed
by the contractor indicates his agreement.

The OWNER may authorize minor changes or alterations in the work not involving extra cost and not inconsistent with the overall
intent of the contract documents. These may be accomplished by a field order.

Additional work performed by the contractor without authorization of a change order will not entitle him to an increase in the
contract price or an extension of the contract time, except in the case of an emergency.

The owner will execute appropriate change orders prepared by the engineer covering changes in the work to be performed and
work performed in an emergency and any other claim of the contractor for a change in the contract time or the contract price
which shall be approved by the OWNER.

It is the contractor's responsibility to notify his surety of any changes affecting the general scope of the work or change in the
contract price and the amount of the applicable bonds shall be adjusted accordingly. The contractor will furnish proof of such
adjustment to the owner.

(B) Change of Contract Price.

The contract price may only be changed by a change order. Any claim for additional compensation shall be based on written
notice delivered to the Owner and Engineer within ten (10) days of the occurrence of the event giving rise to the claim. Notice
of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such occurrence unless OWNER
allows an additional period of time to ascertain more accurate data. The contract price constitutes the total compensation payable
to the contractor for performing the work. All duties, responsibilities and obligations assigned to or undertaken by the contractor
shall be at his expense without changing the contract price. The owner may atany time without notice to the sureties, by written
order designated or indicated to be a change order, make any change in the work within the general scope of the contract,
including but not limited to changes: (1) in the specifications (including drawings and designs); (2) in the method or manner of
performance of the work; (3) in the owner-furnished facilities, equipment, materials, services, or site; or (4) directing acceleration
in the performance of the work. Any other written order or an oral order from the owner which causes any such change, shall
be treated as a change order under this clause, provided that the contractor gives the owner written notice stating the date,
circumstances, and source of the order and that the contractor regards the order as a change order.

(C) Change in the Contract Time.

The contract time may only be changed by a change order. Any claim for an extension in the contract time shall be based on
written notice delivered to the owner and engineer within ten (10) days of the occurrence of the event giving rise to the claim.
Notice of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such occurrence unless
OWNER allows an additional period of time to ascertain more accurate data. All claims for adjustment in the contract time shall
be determined by OWNER if owner and contractor cannot otherwise agree. Any change in the contract time resulting from any



such claim shall be incorporated in a change order. The contract time will be extended in an amount equal to time lost due to
delays beyond the control of contractor if he makes a claim as provided above. Such delays shall include, but not be restricted
to, acts or neglect by any separate contractor employed by owner, fires, floods, labor disputes, epidemics, abnormal weather
conditions, or acts of God.

All time limits stated in the contract documents are of the essence of the agreement. The provisions shall not exclude recovery
for damages (including compensation for additional professional services) for delay by either party. No claim for delay shall be
allowed because of failure to furnish drawings until two weeks after demand for such drawings and not then unless such claim
be reasonable.

(D) Time extension for abnormal weather conditions
In order for the owner to award a time extension for abnormal weather, the following conditions must be satisfied:

1. The weather experienced at the project site during the contract period must be found to be unusually severe, that
is, more severe than the adverse weather anticipated for the project location during any given month.

2. The unusuaily severe weather must actually cause a delay to the completion of the project. The delay must be
beyond the control and without fault or negligence of the contractor.

The following table of monthly anticipated adverse weather delays is based on National Oceanic and Atmospheric Administration
(NOAA) and similar data for the project location and will constitute the base line for monthly weather time evaluations. The
Contractor's normal progress schedule must reflect these anticipated adverse weather delays in all weather dependent activities.
The contractor's bid shall include the impact of the anticipated lost days in his quotation for the time he is to be on site.

JAN FEB MAR | APR MAY JUN JUL AUG SEP OCT | Nov DEC
11 8 6 4 4 5 6 4 4 3 4 8

Actual adverse weather delay days must prevent work on critical activities for 50% or more of the contractor's scheduled work
day before it is considered a weather delay day.

5. MAINTAIN OFFICE

The successful contractor shall establish an office in Huntsville, Alabama, with telephone service, and shall maintain close liaison
with the OWNER.

6. SUBCONTRACTORS

The prime contractor shall be responsible for all work covered under the executed contract; therefore, this responsibility cannot
be shifted by subcontracting the work to others. All subcontractors shall be approved by the OWNER and shall be properly
licensed as required by Alabama State Law. (Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-8-
6, 34-8-7, 34-8-8 AND 34-8-9 (AMENDED 1998)) A list of all subcontractors proposed for use on the project shall be provided
to the OWNER at the time that bids are received. This document will be known as ATTACHMENT "D". Lien waivers will be
required from all subcontractors at the time of submittal of the final payment request. Contractor shall keep the “Subcontractor’s
Listing” updated throughout the project duration and submit a copy of the listing with the request for final payment.
Noncompliance with this request may cause delay in payment to the Contractor.

All subcontractors must be approved in writing by Owner. If the subs listed on Attachment “D" are approved by the Owner, you
will be notified in your notice to proceed. Any additional subcontractors needed during the contract period shall be approved by
written letter from the Owner. See Section 40 for Correction to City of Huntsville Standards Specifications for Construction.

7. BID BOND

Accompanying this proposal is a certified check or original signed, dated and sealed bid bond in the amount of not less than
five percent (5%) of the total amount shown on the schedule of prices, not exceeding $10,000.00 dollars, payable to the City of
Huntsville, Alabama, which is to be forfeited, as liquidated damages, if, in the event that his proposal is accepted, the undersigned
shall fail to execute the contract and furnish a satisfactory contract bond under the conditions and within the time specified in
this proposal; otherwise, said certified check or bid bond is to be returned to the undersigned.

8. N/A

9. LIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS SHOWN AS SECTION
24)

The Contractor shall provide and maintain comprehensive general public liability insurance protecting the Contractor and the




City against claims arising out of or resulting from the Contractor's operation under his contract for personal injury or property
damage with minimum combined single limits of $1,000,000, whether such operations are performed by himself, or by anyone
directly or indirectly employed by them. Liability is not necessarily limited to the minimum amounts of insurance required herein,
especially where other insurance coverage is available. In addition, a copy of the policy may be requested upon award.
Certificates of insurance acceptable to the City shall be filed with the City prior to commencement of work and said certificate
shall provide that policies will not be altered or canceled until at least 30 days prior written notice has been given to the City.

The Contractor shall indemnify and hold the OWNER, its officers and employees hamless from any suits, claims, demands,
damages, liabilities, costs and expenses including reasonable attorney's fees, arising out of or resulting from the performance
of the work. Certificates of Insurance are required naming the City as the Certificate Holder. The Certificates should reflect the
insurance coverage required herein. The Certificates are to be signed by a person authorized by the Insurer to bind coverage
on its behalf and must be an original signature. Certificates sianed using diaital signatures will not be accepted unless
accompanied by a written statement from the insurance/surety company indicating that their electronic signature is intended as
their signature.  The Certificates must indicate coverage will not be canceled or non-renewed except after thirty (30) days prior
written nofice to the City at the following address: City of Huntsville, P.O. Box 308, Huntsville, Alabama 35804, Attention: Mary
Ridgeway.

10. LICENSES AND CLASSIFICATIONS

In order to receive the award of this contract, the Contractor/Subcontractor(s) shall be required to possess a valid general
contractor’s license in accordance with Code of Alabama §§34-8-2 (1975) and (1996 amended) Code of Alabama as stated in
Section 1 above. This general contractor's license shall be a State of Alabama general contractor’s license and shall be
maintained throughout the term of this contract. A valid City of Huntsville license shall also be maintained throughout the term
of this contract by the Contractor/Subcontractor(s).

The required classification for this project is stated in the Notice to Contractors also known as Attachment “F".
11. PERMITS

Additionally, the contractor shall be required to obtain and pay for all other federal, state or local permits, licenses, and fees
which may be necessary or required in order to perform the work detailed herein. A City of Huntsville Contractor's License must
be obtained from the City of Huntsville Inspection Department at the time signatures are obtained on contracts. A copy of City
of Huntsville license shall be provided to the OWNER at the time the contract is executed. If project requires an ADEM permit,
the Contractor is responsible for transferring the ADEM permit from the City of Huntsville to the Contractor upon award of bids.

12. PAYMENT

The OWNER agrees to pay the Contractor as follows: Once each month per project. The OWNER shall make partial payment
to the Contractor on the basis of duly certified and approved estimates of the work performed during the preceding month by the
Contractor, less five percent (5%) of the amount of such estimate, which is to be retained by the City until all of the work has
been performed. Owner reserves the right to withhold payments for, but not limited to: a) defective work not remedied or
defective materials not removed from site; b) claims filed, or reasonable evidence indicating imminent filing of claims against the
Contractor; ¢) failure of the Contractor to make payments properly to subcontractors for labor, materials and equipment; d) a
reasonable doubt that the Contract can be completed for the balance then unpaid; e) damage to another Contractor; f)
performance of work in violation of the terms of the Contract; g) expiration of Contract time. Liquidated damages will be deducted
from all invoices when the invoice estimate period end date is later than the contract completion date. All pay requests will be
submitted by hard copy. A sample copy of the invoice is attached as Attachment “G”. Two originals and two copies of the
invoices are required before payment will be made. The originals and copies should be submitted each month to the
Administrative Officer in the Engineering Department. No further retainage will be held after fifty percent (50%) of the contract
is complete. All payments to Contractor will be made as soon as practical after the approval and finance processes have been
completed. SEE SECTION 32 FOR INFORMATION ON FINAL PAYMENT.

13. NIA

14. EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, and SITE WORK

Before submitting a proposal, bidders shall examine carefully the site of the proposed work, the general and local conditions,
the proposal form, standard specifications, supplemental specifications, special provisions, all addenda, and the bid bond form,
and it is mutually agreed that the submission of a proposal shall be prima facie evidence that the bidder has made such
examination and has judged for and satisfied himself as to the conditions to be encountered in performing the work, and to the
requirements of plans, standard specifications, supplemental specifications, special provisions, contract, and bonds. No
adjustments or compensation will be allowed for losses caused by failure to comply with this requirement. Boring logs and other
records of subsurface investigations may be available for inspection by bidders. Bidders shall request such records if they are
not otherwise provided with bid documents. If available, it is understood that such information was obtained and is intended for
the City of Huntsville's design and estimating purposes only. Itis made available to bidders that they may have access to identical
subsurface information available to the City, and is not intended as a substitute for personal investigation, interpretations and
judgment of the bidders. Bidders are advised that the City disclaims responsibility for any opinions, conclusions, interpretations,
or deductions that may be expressed or implied in any of the information presented or made available to bidders; it being



expressly understood that the making of deductions, interpretations, and conclusions from all of the accessible factual
information is the bidder's sole responsibility.

The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract Documents, the Shop
Drawings, and the Product Data and shall give written notice to the Owner of any inconsistency, ambiguity, or error omission
which the Contractor may discover with respect to these documents before proceeding with the affected work. The issuance or
the express or implied approval by the Owner or the Engineer of the Contract Documents, Shop Drawings, or Product Data shall
not relieve the Contractor of the continuing duties imposed hereby, nor shall any such approval be evidence of the Contractor's
compliance with this Contract. The Owner has requested the Engineer to only prepare documents for the Project, including
drawings and specs for the project which are accurate, adequate, consistent, coordinated and sufficient for construction.
HOWEVER, the OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER TO THE
CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution hereof, the Contractor acknowledges and represents
that it has received, reviewed, and carefully examined such documents, has found them to be complete, accurate, adequate,
consistent, coordinated and sufficient for construction, and that the Contractor has not, does not, and will not, rely upon any
representation or warranties by the Owner concerning such documents as no such representation or warranties have been or
are hereby made.

15. INCLUSIONS TO CONTRACT

The parties further agree that the advertisement for bids, instructions to bidders, contractor’s proposal, plans and specifications,
general requirements, supplement to general requirements and general terms and conditions, together with any addenda
thereto, made prior to submission of the contractor's proposal and all modifications agreed to by the parties and issued after the
execution of this contract are a part of this contract as if fully set out herein.

16. COMMENCEMENT OF WORK

It is further understood and agreed that the Contractor shall commence work to be performed under this contract within fifteen
(15) days from the date of this contract, unless otherwise instructed in writing by the OWNER. All work shall be carried on
continuously to completion.

17. CONTRACT TIME

All work is to be completed within the allotted time of the original contract, which is stated in the bid proposal documents, unless
a valid change order has been issued which alters the contract time period.

18. LIQUIDATED DAMAGES

It is further understood and agreed by and between the parties to this contract, that in the event the work to be performed under
this contract is not completed at the expiration of the contract time, then, and in that event, the Contractor shall pay to the City
the amounts per calendar day by the schedule shown in the schedule in the City of Huntsville Standard Specifications, Section
80.11 — "Schedule of Liquidated Damages™ for each day thereafter until such work is completed. The City will deduct said sum
or sums from any money due the Contractor under this contract for any and all invoices submitted after the contract due date.
(See Section 12.). Attachment “G" — Sample of Request for Payment with Liquidated Damages shall become a part of the
contract documents. Liquidated damages will be deducted from all invoices when the invoice estimate period end date is later
than the contract completion date.

Section 80.11 = “Schedule of Liguidated Damages” has been amended as follows effective 2/1/11 and revised in COH
specifications 3/7/11:

Original Contract Amount Liquidated Damages Daily Charge
More Than To and Calendar Day Work Day
Including or Fixed Date
$ O $ 100,000 $ 200 $ 400
$ 100,000 $ 500,000 $ 550 $ 1,100
$ 500,000 $ 1,000,000 S 900 $ 1,800
$ 1,000,000 $ 2,000,000 $ 1,350 S 2,700
$ 2,000,000 | @ e X $ 1,550 $ 3,100

When the contract time is on the calendar day or date basis, the schedule
for calendar days shall be used. When the contract time is on a work day



basis, the schedule for work days shall be used.

Amounts in accordance with ALDOT and COH specifications and is based on contract amount before Change Orders.

19. STORAGE OF MATERIALS

The Contractor shall not permit the storage of materials on or use of any property outside the right-of-way easement or property
identified as the project site.

20. TRAFFIC FLOW

The Contractor shall be responsible for the uninterrupted, orderly and safe flow of traffic around, on, over or across the project
site.

21. TERMINATION FOR CONVENIENCE

A. The City may for any reason whatever terminate performance under this Contract in whole or in part by the Contractor for
convenience. The City shall give written notice of such termination to the Contractor specifying when the full or partial termination
becomes effective.

B. The Contractor shall incur no further obligations in connection with the Work and the Contractor shall stop Work when such
termination becomes effective. The Contractor shall also terminate outstanding orders and subcontracts and shall not purchase
any additional supplies, equipment or materials for the Work, and shall make every effort to mitigate the costs of termination.
The Contractor shall settle the liabilities and claims arising out of their termination of subcontracts and orders. The City may
direct the Contractor to assign the contractor’s right, title and interest under terminated orders or subcontracts to the City or its
designee and may direct the Contractor to take steps to preserve the Work in place at the time of the termination.

C. The Contractor shall transfer title and deliver to the Owner such completed Work and materials, equipment, parts, fixtures,
information and Contract rights as the Contractor has.

D. (1) The Contractor shall submit a termination claim to the City and the Consultant specifying the amounts due because
of the termination for convenience together with costs, pricing or other data required by the City. If the Contractor
fails to file a termination claim within six (6) months from the effective date of termination, the owner shall pay the
Contractor, an amount derived in accordance with subparagraph (3) below.

(2) The City and the Contractor may agree to the compensation, if any, due to the Contractor hereunder.
(3) Absent agreement to the amount due to the Contractor, the City shall pay the Contractor the following amounts:
(a) Contract prices for labor, materials, equipment and other services accepted under this Contract.

(b) Reasonable costs incurred in preparing to perform and in performing the terminated portion of the
work, and in terminating the Contractor's performance, plus a fair and reasonable allowance for
overhead and profit thereon (such profit shall not include anticipated profit or consequential
damages); provided, however, that if it appears that the Contractor would not have profited or would
have sustained a loss if the entire Contract would have been completed, no profit shall be allowed
or included and the amount of compensation shall be reduced to reflect the anticipated rate of loss,
if any. Costs incurred in performing the terminated portion of the work must have been incurred
prior to the effective date of the termination.

(c) Reasonable costs of settling and paying claims arising out of the termination of subcontracts or
orders pursuant to Paragraph B of this clause. These costs shall not include amounts paid in
accordance with other provisions hereof.

The Total Sum to be paid the Contractor under this clause shall not exceed the total Contract Price, as properly adjusted,
reduced by the amount of payments otherwise made, and shall in no event include duplication of payment.

The Owner specifically reserves the right to convert a termination for convenience into a termination for cause within one (1)
year after the effective date of the termination for convenience, in the event that the Owner becomes aware of circumstances
or conditions with regards to the Work that would have warranted the Owner terminating for default, had those circumstances
or conditions been properly known by the Owner, at the time of the termination for convenience. The Owner may, upon written
notice to the Contractor of its intention to convert the termination for convenience to a termination for cause. initiate the
termination for cause procedures at that time, as set forth in the Performance Bond, and the termination for convenience
shall then be converted to a termination for cause.

22. TERMINATION FOR CAUSE

A. If the Contractor persistently or repeatedly refuses or fails to prosecute the work in a timely manner, supply enough



properly skilled workers, supervisory personnel or proper equipment or material, or if it fails to make prompt
payment to Subcontractors or for materials or labor, or persistently disregards laws, ordinances, rules, regulations,
or orders of any public authority having jurisdiction, or otherwise is guilty of a substantial violation of a material
provision of this Contract, then the Owner may, by written notice to the Contractor, without prejudice to any other
right or remedy, terminate the employment of the Contractor and take possession of the site and of all materials,
equipment, tools, construction equipment, and machinery thereon owned by the Contractor and may finish the
Work by whatever methods it may deem expedient. In such case, the Contractor shall not be entitied or receive
any further payment until the Work is finished.

B. If the unpaid balance of the Contract Price exceeds the cost of finishing the work, including compensation for the
additional professional services and expenses made necessary thereby, such excess shall be paid to the
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the City. This
obligation for payment shall survive the termination of the Contract.

C. In the event the employment of the Contractor is terminated by the City for cause pursuant to Paragraph A and it
is subsequently determined by a court of competent jurisdiction that such termination was without cause, such
termination shall thereupon be deemed a Termination for Convenience and the provisions of the Termination for
Convenience clause shall apply.

23. UNBALANCED BIDS

The City may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items. A bid is materially
unbalanced when it is based on prices which are significantly overstated or understated in relation to cost for other work, and if
there is a reasonable doubt that the bid will result in the lowest overall cost to the City even though it may be the low evaluated
bid.

24. ADDITIONAL INSURANCE REQUIREMENTS

The Contractor shall carry insurance of the following kinds and amounts in addition to any other forms of insurance or bonds
required under the terms of the contract specifications. The Contractor shall procure and maintain for the duration of the job
until final acceptance by the Owner, or as later indicated, insurance against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the work hereunder by the Contractor, his agents, representatives,
employees or subcontractors.

A. MINIMUM SCOPE OF INSURANCE
1. General Liability
Insurance will be written on an occurrence basis. Claims-made coverage will be accepted only on an exception
basis after the Owner's approval. General Liability Coverage and Owners Contractors Protective Insurance should be written
by this same insurance company.
Commercial General Liability
Products and Completed Operations
Contractual
Personal Injury
Explosion, Collapse and Underground
Broad Form Property Damage
2. Professional Liability
N/A
3. Automobile Liability
Business Automobile Liability providing coverage for all owned, hired and non-owned autos. Coverage for loading and
unloading shall be provided under either automobile liability or general liability policy forms.
4. Worker's Compensation Insurance
Statutory protection against bodily injury, sickness or disease or death sustained by employee in the scope of
employment. Protection shall be provided by a commercial insurance company or a recognized self-insurance fund authorized

before the State of Alabama Industrial Board of Relations.

5.  Employers Liability Insurance



Covering common law claims of injured employees made in lieu of or in addition to a worker's compensation claim.
B. MINIMUM LIMITS OF INSURANCE
1. General Liability

Commercial General Liability on an occurrence form for bodily injury and property damage:

$2,000,000 General Aggregate Limit

$2,000,000 Products - Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury

$1,000,000 Each Occurrence

2. Professional Liability
N/A
3. Automobile Liability
$1,000,000 Combined Single Limit per accident for bodily injury and property damage.
4. Worker's Compensation
As required by the State of Alabama Statute. The coverage should include waiver of subrogation.
5. Employers Liability

$100,000 Bodily Injury
$500,000 Policy Limit by Disease

C. OTHER INSURANCE PROVISIONS

The Owner is hereby authorized to adjust the requirements set forth in this document in the event it is determined that
such adjustment is in the Owner’s best interest. If the insurance requirements are not adjusted by the Owner prior
to the Owner’s release of specifications with regard to the project in question, then the minimum limits shall apply. Liability is not
necessarily limited to the minimum amounts of insurance required herein, especially where other insurance coverage is
available.

The policies are to contain, or be endorsed to contain, the following provisions:
1. General Liability and Automobile Liability Coverages Only:

a. The Owner, its officers, employees, agents and specified volunteers are to be covered as Additional Insureds,
as their interest may appear, as respects: liability arising out of activities performed by or on behalf of the contractor, architect,
engineer, land surveyor or consulting firm for preducts used by and completed operations of the Contractor, or automobiles
owned, leased, hired or borrowed by the Contractor. The coverage shall contain no special limitations on the scope of protection
afforded to the Owner, its officers, employees, agents or specified volunteers.

b. The Contractor's insurance coverage shall be primary insurance as respects the Owner, its officers, employees,
agents, and specified volunteers, as their interest may appear. Any insurance or self-insurance maintained by the Owner, its
officers, officials, employees, agents or specified volunteers shall be excess of the Contractor's insurance and shall not contribute
toit.

¢. The Contractor's insurance shall apply separately to each insured against whom claim is made or suit is brought,
except with respect to the limits of the insurer’s liability.

2. All Coverages

a. The Contractor is responsible to pay all deductibles. Each insurance policy required by this clause shall be
endorsed to state that coverage shall not be suspended, voided, canceled by either party, reduced in coverage or in limits except
after thirty (30) days prior written nofice by certified mail, return receipt requested, has been given to the Owner. Cancellation
of coverage for non-payment of premium will require ten (10) day’s written notice to the Owner.

b. Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the Owner, its
officers, employees, agents or specified volunteers.

D. ACCEPTABILITY OF INSURERS



Insurance is to be placed with insurers with an A. M. Best's rating of no less than B+ V.
E. VERIFICATION OF COVERAGE

The Owner shall be indicated as a Certificate Holder and the Contractor shall furnish the Owner with Certificates of
Insurance reflecting the coverage required by this document. The A.M. Best Rating and deductibles, if applicable, shall be
indicated on the Certificate of Insurance for each insurance policy, The certificates for each insurance policy are to be signed
by a person authorized by that insurer to bind coverage on its behalf. All certificates are to be received and approved by the
Owner before work commences. The Owner reserves the right to require complete, certified copies of all required insurance
policies at any time. Certificates signed using digital signatures will not be accepted unless accompanied by a written statement
from the insurance/surety company indicating that their electronic signature is intended as their signature.

F. SUBCONTRACTOR WORKING FOR GENERAL CONTRACTOR, OR ARCHITECT, ENGINEERS, LAND
SURVEYORS OR CONSULTING FIRMS WORKING FOR THE ENGINEER OF RECORD

The Contractor shall include all subcontractors as insured under its policies or shall furnish separate certificates and/or
endorsements for each subcontractor. The Engineer of Record shall include all architects, engineers, land surveyors or
consulting firms as insured under its policies other than professional liability, or shall furnish separate certificates and/or
endorsements for each architect, engineer, land surveyor or consulting firm. Subcontractors working for the contractor or
architects, engineers, land surveyors, or consulting firms working for the Engineer or Record shall be required to carry insurance.

G. HOLD HARMLESS AGREEMENT
1. Other Than Professional Liability Exposures

The Contractor, architect, engineer, land surveyor or consulting firm, to the fullest extent permitted by law, shall indemnify
and hold harmless the City of Huntsville, its elected and appointed officials, employees, agents and specified volunteers against
all claims, damages, losses and expenses, including, but not limited to, attorney's fees, arising out of or resulting from the
performance of the work, provided that any such claim, damage, loss or expense (1) is attributable to personal injury, including
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, including loss of use resulting therefrom
and (2) is caused by any negligent act or omission of the contractor, architect, engineer, land surveyor or consulting firm, or any
of their subcontractors, subconsultants, or anyone directly or indirectly employed by any of them or anyone for whose acts they
are legally liable. Such obligation should not be construed to negate, abridge, or otherwise reduce any other right or obligation
of indemnity which would otherwise exist as to any party or person described in this paragraph.

2. The architect, engineer, land surveyor or consulting firm agrees that as respects to negligent acts, errors, or
omissions in the performance of professional services, to indemnify and hold harmless the City of Huntsville, its officers, agents,
employees, and specified volunteers from and against any and all claims, demands, losses and expenses including, but not
limited to attorney's fees, liability, or consequential damages of any kind or nature resulting from any such negligent acts, errors,
or omissions of the architect, engineer, land surveyor or consulting firm or any of their subconsultants, or anyone directly or
indirectly employed by any of them or anyone for whose acts they are legally liable.

25. DOMESTIC PREFERENCES

in the performance of this contract, the contractor shall comply with Ala Code (1975) §§ 39-3-1 through 39-3-5 in supplying
steel, materials, supplies, other products, and labor. Failure to comply with these requirements shall subject the contractor to
the penalties set forth in the sections of the Alabama Code set forth above.

26. TIME IS OF THE ESSENCE

Time is of the essence in the performance of this contract.

27. NO DAMAGES FOR DELAYS

In the event that the Contractor is delayed in the performance of the work for the reasons set forth in §80.09 of the City of
Huntsville’s Standard Specifications for the Construction of Public Improvements, Contract Projects. 1991, then the Contractor’s
recovery for such delay shall be limited to the extensions of time in contract performance in accordance with the provisions of
§80.09 and in §4(c) “Changes in Contract Time" as set forth in the Request for Bids.

In such circumstances, time extensions are the sole remedy provided to the Contractor. The Contractor shall make no claim for
extra compensation due to delays of the project beyond his control. Such delays may include those caused by an act of neglect
on the part of the owner or the engineer, or by an employee of either, or by any separate contractor employed by the Owner, or
by any changes ordered in the work, or by labor disputes, fire, unusual delays in transportation, adverse weather condition not
reasonably anticipatable, unavoidable casualties, or by delay specifically authorized by the Owner in writing pending the
resolution of any disputes, or by any other cause which the Owner determines may justify delay.



28. CONTRACTOR RESPONSIBLE FOR LOCATING UTILITIES PRIOR TO CONSTRUCTION INITIATION
The Contractor’s attention is specifically directed to §50.07 -Cooperation with Utilities and Non-Highway Public Facilities of the
City of Huntsville's Standard Specifications for the Construction of Public Improvements. Contract Projects, 1991. In addition to
the responsibilities placed on the Contractor by that clause, the Contractor shall be responsible for having existing utilities located
prior to excavations. The existence and location of any underground utility pipes or structures shown on these drawings have
been obtained by a search of the available records. The City assumes no responsibility as to completeness or accuracy of the
depicted location on these drawings. The Contractor shall be responsible for taking precautionary measures to protect the utility
lines shown and all other lines not of record or not shown on these drawings by verification of their location in the field prior to
the initiation of the work.

29 CORRECTION TO CITY OF HUNTSVILLE’S STANDARD SPECIFICATIONS FOR THE CONSTRUCTION OF PUBLIC

CORREGION 10 Gl Y OF RUN o L o o A S e, —,  —— — — — — — ——————

IMPROVEMENTS, CONTRACT PROJECTS, 1991

§80.09 (b) 2.0of the City of Huntsville’s Standard Specifications for the Construction of Public Improvements, Contract Projects,

1991 refers to the definition of recovery time as being set forth in Section 10.01. Inasmuch as this definition was omitted from
§10.01, the following definition shall be incorporated:

Recovery Time. Recovery time is defined as the time required, after the controlling item or items of work have been substantially
damaged as a result of conditions and causes beyond the control of the Contractor and not due to his negligence of fault, to
restore the work to the condition existing prior to such damage so that normal operations can be resumed on the contract pay
items. Recovery time shall be the number of days required by the Contractor, working with normal forces, to restore the work as
described above.

30. WARRANTIES

Contractor shall provide a minimum of one year warranty of all materials and services from date of final acceptance. Additionally,
all manufacturer's warranties on materials used in providing the services shall be provided to the owner with the final payment
request. Separate warranty bonds may be required on specialty items as determined by the Owner and will be shown as a
separate line item in the quantities prior to bidding.

31. COORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of the contractor to coordinate with other separate contractors who may be working on the site or an
adjacent site with regards to access to the site, storage of materials and working on a non-interference basis.

32. W-9 TAXPAYER FORM

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the time a contract is awarded,
unless vendor/contractor is already registered and doing business with the City. No payments of invoices can be made until this
W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at the following website:

www.irs.ustreas.gov/publ/irs-pdf/fw9.pdf
33. FINAL PAYMENT

Final payment to construction contractor will be made after contractor provides the following: advertising of completion for three
(3) consecutive weeks, lien waivers have been provided from all subcontractors, Record Drawings (As-Builts) have been
submitted to the OWNER by construction contractor, all property pins have been reset by a licensed land surveyor hired by the
construction contractor to meet "Standards of Practice for Surveying in the State of Alabama” as required by the Alabama Board
of Registration for Engineering and Land Surveyors, and all construction signs have been removed. This final payment will be
retainage only. All work shall be complete prior to advertisement of completion. Advertisement of completion shall be in a
newspaper of general circulation published within the city or county in which the work has been done. The final payment request
of retainage only shall be submitted along with two (2) original, certified copies (with raised notary seal) of the advertisement of
completion, warranties, lien waivers and Record Drawings. The advertisement of completion must read as follows:

LEGAL NOTICE (Header)

(company name) hereby gives Legal Notice of Completion of Contract with (project name) , (project
no.(s) located in the City of Huntsville, Alabama. All claims should be filed at {company address) during this

period of advertisement, i.e. June 17, 24, July 1, 2011 (example of dates).

34. PROJECT COMPLETION DATE

The project completion date will be a date mutually agreed upon by the OWNER and Contractor. This date will be after all items
have been completed. Therefore, all work will be complete before any advertisement of completion is made. The completion
date will always be before the first advertisement date. This final project completion date will be the date used to determine the
one year warranty for all work and materials, unless a separate warranty bond has been called for as a line item prior to bidding.



35. RECORD DRAWINGS

POLICY FOR RECORD DRAWINGS

The purpose of this policy is to document procedures for the preparation and delivery of Record Drawings. Record Drawings
shall include all changes in the plans, including those issued as Change Orders, Plan Clarification, Addenda, Notice to Bidders,
responses to Requests for Information, Jobsite Memos, and any additional details needed for the construction of the project, but
not shown on the plans. After completion of all construction and before final acceptance is made, the Contractor shall submit
one set of full size record drawings with dimensioned changes shown in red pencil, and one digital copy of record drawings using
the criteria listed below.

City Construction Projects:
The Contractor shall be responsible for field surveying upon substantial completion of construction (to be performed by a

registered land surveyor in Alabama). Contractor is responsible for providing digital record drawings showing all info specified
below, as applicable. Record drawings shall be maintained by the Contractor at the work site and shall be updated based on
job progress to reflect all changes. Record drawings shall be made available for review on a monthly basis at the job site. A
monthly review of record drawings will be part of the monthly monetary progress review. Progress payments may be withheld if
the Record Drawings are not kept up-to-date. A late review could result in a delay of payment.

Format Requirements for all record drawing submittals:

All drawings shall be prepared in MicroStation .DGN format, unless otherwise approved by the City Engineer. Transmittal letters
shall consist of a list of files being submitted, a description of the data in each file, and a level/layer schematic of each design
file. DGN design files should have working units as follows: master units in US Survey Feet, no sub-units, and 1000 positional
units. All data submitted shall use NAD83(2011) datum for horizontal control and NAVD88 (based upon latest Geoid) for vertical
control. Since these surveys originate and terminate at points with datum adjusted Alabama State Plane Coordinates, all
computed coordinates shall be datum adjusted NAD83(2011) Alabama State Plane Coordinates, U.S. Survey Foot, East Zone.

Record Drawing Criteria, unless otherwise noted by City Engineer:

1. Roadways:
a. Any changes during construction of roadway/intersections that differ from plan drawings.

2. Sanitary Sewers:
a. Gravity Line
i. Horizontal Location of Manholes — Northing and easting Coordinates
ii. Vertical Location of Manholes — Lid elevation and Invert elevation.
iii. Changes in location of clean outs, or end of service lateral.
iv. Changes in length, slope, size, or material of lines.
b. Force Mains
i, Horizontal Location of Air Relief’Vacuum/Isolation Valves — Northing and easting Coordinates
ii. Horizontal and Vertical Location of Fittings/Bends
ii. Changes in length, size, depth or material of lines
iv. Changes in restraint types
c. Pump Stations
i. Changes in Structural Requirements — (length, width, thickness, cover, laps, bar size, spacing,
materials, material strengths, etc.)
ii. Changes in Site Development and/or Landscaping
iii. Changes in Equipment

3. Storm Drainage:
a. Structures (boxes, inlets, end treatments, etc.):
i. Horizontal locations of Features — Northing and easting coordinates
ii. Vertical location of Features — Tops and Inverts
iii. Changes in type, size, or material of feature.
b. Pipes/ Culverts:
i. Document length
i. Document slope
iii. Document size
iv. Document invert elevation
v. Changes in material of structure
c. Flumes, Ditches, and/or Swales/Berms: (the following are minimum requirements).
i. Horizontal location (to verify location within described easements)

For easement widths less than At 100-foot intervals along
15- feet the centerline of feature.
For easement widths 15-feet or At 200-foot intervals along




Checklist for review of record drawings:

Changes in sidewalk location or size.
Changes in shoulder widths.
Changes in grades at intersections. (also to include changes in island location)
Changes in location of driveway aprons.
Changes in pavement section, to be supported by adequate documentation.
Changes in gutter flow line elevation. (could be substituted in 3b) versus edge of pavement).
Geotechnical fabric locations, to include vertical elevation.
Changes in Traffic Engineering related items such as signals, signage and markings, etc.

| Greater

| the centerline of feature.

ii. Vertical location (to verify positive drainage)

For slopes less than 0.5%

At 50-foot intervals along
the centerline of feature.

For slopes 0.5% or greater

At 100-foot intervals along
the centerline of feature.

iii. Changes in width or material of feature.
iv. Changes in location and type of geotechnical fabric used.
v. Changes in overall grading of site topography.

d. Detention / Retention Facility:
i. Changes in size, location, or material of facility.
ii. Changes in location and type of geotechnical fabric used.
iii. Where applicable, copy of maintenance agreement.

S@"pao0op

Any other changes that may have occurred during construction.

LEVEL SYMBOLOGY
DESIGN CONTENTS LINE COLOR WEIGHT TEXT FONT CELL
LEVEL CODE SIZE NAME
1 State Plane 0 0 0 20 0
Coordinate Grid
2 Benchmarks 0 0 0
3 Street Text 0 3 0 20 0
4 Street R/W 7 0 0
5 Street Centerline 7 0 0
6 Street Pavement 0 3 0
6 Proposed Street 3 16 0
Pavement
7 Parking Lots 1 3 1
8 Secondary Roads 2 3 0
8 Trails 3 3 0
9 Secondary 0 3 0 20 0
Roads/Trails Text
10 Sidewalks 5 3 0
11 Bridges/Culverts 0 0 0
12 Hydrology - Major 6 i 0
12 Hydrology - Minor, 7 i 0
Ditches
13 Hydrology - Text 0 il 0 25 23
14 Tailings & Quarries, 0 1 0
Athletic
Fields/Text, misc.
areas
15 City Limits/County s 0 3
Line
16 City /limit text 0 0 1 30 0
17 Railroad Tracks 0 2 0 RR
(Patterned)
18 Railroad Text 0 2 0 25 0
19 Railroad R/W 2 2 0
20 Utility Poles (Cell) 0 5 0 P POLE
21 Utility Easements 8 5 0




22 Utility Text 0 5 1
23 Geographic Names 0 3 1
24 Building Structures 0 0 0
Pools and Text 0 1 0 10 1
24 Future Site of 2 0 0 STRUCT
Structures
Existing Structures 2 0 0 STRCEX
(exact location and
shape unknown)
25 Property Lines 6 6 1
26 Cadastral Polygons 6 6 0
27 Ownership Text 0 6 il
28 Cemeteries/Text 4 6 0 10 1
29 Lot Numbers 25 0
30 Block Numbers 30 0
31 Addition Names 0 0 0 35 0
32 Open
33 Lot Ticks
34 Lot Lines/Property 6 6 0
Lines
35 Trees/Hedge Rows 0 6 0 AS=1 TREES
36 GPS Monuments 0 5 0 15 0 GPS
37 2' Topo Contour
38 5’ Topo Contour 0 7 0
39 25' Major Topo 0 7 0
Contour
40 X Spot Elevation 0 7 0
41 FEMA 0 3/0 0 18 1 GPSPNT
Monuments/Labels
42 Quarter Sections
43 Section Lines 0 5 0
44 Features 0 2 0
44 Cell Towers 0 12 0 AS=1 CELTWR
45 Fences (Pattern) 0 8 0 AS=1 FENCE
46 Format/Legend 0 0 0 Limleg
Madleg
47 Mass Points 0 7 2
48 Break Lines 0 7 2
49 Open
50 Signs
51 Open
52 Open
53 Open
54 Open
55 Open
56 Property Address 0 1 0
57 Text Tag for 0 1 0 10-20 il
Buildings
58 Open
59 Open
60 Open
61 Open
62 Monuments for Setup
(point cell)
63 Open

36. LIEN WAIVERS

Lien waivers will be required from all subcontractors working for the contractor. These lien waivers shall be included with your
final payment package. The contractor is responsible for obtaining signatures from his subcontractors. If no subcontractors are
used, contractor must provide a statement indicating such.

37. LOWEST RESPONSIBLE BIDDER

For the purpose of determining the lowest responsible bidder, the OWNER shall consider the base bid amount together with any
options set forth in the Request for Bids. In the event that the City does not have sufficient funds to award both the base bid



and all options, then the City reserves the right to determine the lowest responsible bidder on the base bid only or the base bid
and the number of options affordable considering the funds available to the City for the procurement. This method for
determining the low bidder is for the purpose of allowing the City to procure the most advantageous bid for the OWNER. City of
Huntsville reserves the right to award any and/or all options at any time during the life of the contract.

38. NON-RESIDENT BIDDERS
"In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a

state having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the
nonresident bidder's state awards contracts to Alabama contractors bidding under similar circumstances.”

39. CORRECTION TO SECTION 80.08(C) of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS” is revised as shown:

(C) DAYS WORK NOT PERMITTED: The Contractor shall not permit work on any pay item to be done on Sundays and the
following holidays: New Year's Day, Martin Luther King's Birthday as nationally observed, Memorial Day, Independence Day,
Labor Day, Veterans Day, Thanksgiving Day and Christmas Day, except with pemission of the Director.

40, CORRECTION TO SECTION 80 — of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” - PROSECUTION AND PROGRESS 80.01 Subletting and Contract. (a)

LIMITATIONS

The Contractor shall not sublet the contract or any portion thereof, or of his right, title, or interest therein, without written consent of the
DIRECTOR. If such consent is given, the Contractor will be permitted to sublet a portion of the work, but shall perform with his own
organization, work amounting to not less than 30 percent of the total contract cost. Any items designated in the contract as "specialty
items" may be performed by sub-contract and the cost of such specialty items performed by sub-contract may be deducted from the total
cost before computing the amount of work required to be performed by the contractor with his own organization. No sub-contracts, or
transfer of contract, shall relieve the Contractor of his liability under the contract and bonds. The Department reserves the right to
disapprove a request for permission to sublet when the proposed Subcontractor has been disqualified from bidding for those reasons
listed in Subarticle 20.02(b) and Article 30.03.

41. CORRECTION TO SECTION 80 — of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” - PROSECUTION AND PROGRESS 80.03 Progress Schedule of Operations

A critical path schedule is required within thirty (30) days after award. The critical path schedule must be submitted in Microsoft
Projects format (electronic format and hard copy), with the critical path highlighted. The critical path schedule shall show
information on the task or tasks that must be finished on schedule for the project to finish on schedule. Task dependencies,
constraints, and relationships shall be shown on the schedule. If the progress report (critical path) is not received, YOUR
first pay estimate will NOT BE PROCESSED UNTIL IT IS RECEIVED). See section 80.03 and 80.04 for additional
requirements.

42. CORRECTION TO SECTION 80 — of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” PROSECUTION AND PROGRESS 80.09 (b) Contracts on a Calendar Day or

Calendar Date Basis

§80.09 (b) — Change 10 calendar days to 15 calendar days at each occurrence within section 80.09(b).

Section 80.09(B) is revised to remove the last sentence of the first paragraph: ( "Also where the total cost of the completed work
exceeds the total cost shown on the proposal, an extension in calendar days will be granted the Contractor, as provided in
Section 80.09(a)1.” ) It is replaced by: “Where the scope of work is increased, an extension of time commensurate with the
scope of the change may be granted by the OWNER, when in his judgment, the facts justify an extension. The contractor shall
provide justification substantiated to the satisfaction of the OWNER with any requests for time extensions. Justification shall
include, but not be limited to, a revised schedule showing the impact to critical path tasks.

43. CORRECTION TO SECTION 105 — of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” - EXCAVATION AND EMBANKMENT 105.04 (a) Method of Measurement

Section 105.04 will remain as stated when estimated borrow material is less than 2500 C.Y.

When estimated borrow material is more than 2500 C.Y., Section 105.04 is revised to remove the last paragraph: “Borrow
material will be measured at the point of delivery, inside the delivery truck less 30 percent for shrinkage.”

44, CORRECTION TO SECTION 847 — of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS" - PIPE CULVERT JOINT SEALERS

Section 847 is deleted and replaced with Section 846 — Pipe Culvert Joint Sealers, ALDOT Specifications for Highway
Construction, Current Edition.



45. NPDES CONSTRUCTION REQUIREMENTS

For areas of this project meeting the Alabama Department Of Environmental Management (ADEM) definition of a “Construction
Site", the Contractor shall prepare and apply for, pay the necessary fees, post the required registration at the jobsite prior to
commencing work, and maintain the worksite and records in accordance with the ADEM requirements for National Pollutant
Discharge Elimination System (NPDES) registration. Offsite borrow pits utilized in the construction of this project are included
in the requirement. NPDES Construction Site is construction that disturbs one (1) acre or greater or will disturb less than one
(1) acre but is part of a larger common plan of development or sale whose total land disturbing activities total one (1) acre or
greater. An NPDES construction site also includes construction sites, irrespective of size, whose stormwater discharges have
a reasonable potential to be a significant contributor of pollutants to a water of the State, or whose stormwater discharges have
a reasonable potential to cause or contribute to a violation of an applicable Alabama water quality standard as determined by
the Department. The Contractor is referred to the “Alabama Department Of Environmental Management Field Operations
Division — Water Quality Program - Division 335 — 6" for complete definitions and requirements. The Contractor is also referred
to ltem 11 of these General Requirements, sections 50.15, 50.16, and 70.02 of the City of Huntsville Standard Specifications
For Construction Of Public Improvements, Contract Projects (Specifications).

Contractor violations of the permit by rule which results in enforcement actions from ADEM including fines and/or work stoppage
shall be the responsibility of the Contractor. Fines assessed to the Contractor or the OWNER because of Contractor action shall
be paid by the Contractor. No extension of contract time shall be considered as a result of enforcement. Enforcement history
will also be considered by the OWNER in its decision to issue future proposals or award future contracts in accordance with
disqualification provisions of Section 20.02(b) of the Specifications.

46. DELETION OF SECTION 50.01 — Authority of the Engineer of Record

This section is deleted.

47. SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the design and in no case shall this approval be
considered to cover error or omissions in shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all connections; and he shall bear the cost of all
extra work in erection caused by errors in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or for
any changes in fabrication necessary. No work shall be done on the material before the shop drawings have been approved.
Any material that the Contractor orders prior to the approval shall be at the Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings wilt not be considered as changes regardless of the
Engineer’s approval of shop drawings unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless directed in writing to the Owner and acceptance by
the Owner of said changes. Any acceptance of change by the Owner does not constitute a change to the contract unless that
change has been approved and directed in writing per change order. Compensation for preparing and furnishing all shop and
working drawings shall be included in the contract unit prices for the various pay items of work.

48. E-VERIFY = NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1
through 31-13-30 (also known as and hereinafter referred to as * the Alabama Immigration Act’) as amended by Act No. 2012-
491 on May 16, 2012 is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of
a contract and as a term and condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama
Immigration Act, as amended, any business entity or employer that employs one or more employees shall not knowingly employ,
hire for employment, or continue to employ an unauthorized alien within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify program and shall
verify every employee that is required to be verified according to the applicable federal rules and regulations. The business
entity or employer shall assure that these requirements are included in each subcontract in accordance with §31-13-9(c). Failure
to comply with these requirements may result in breach of contract, termination of the contract or subcontract, and possibly
suspension or revocation of business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville contracts that have
been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the agreement
and shall be responsible for all damages resulting therefrom.”



Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with
the bid package.

49. CITY OF HUNTSVILLE’S TRAFFIC ENGINEERING DEPARTMENT CONSTRUCTION REQUIREMENTS

For areas of this project that require removal of traffic loops, striping, markings, rpm’s and ceramic markers, the following shall
apply:

1. TRAFFIC SIGNAL LOOP REPAIRS — All vehicular and bicycle detector loop replacements shall be in accordance with
the Alabama Department of Transportation Standard Specifications for Highway Construction, Current Edition. Unless
otherwise specified, traffic signal loops shall be replaced exactly as existed prior to any paving or resurfacing work.
The general contractor will be responsible for documenting location of loops, location of any associated items for loop
operation and assuring that loops are replaced exactly as existed prior to paving. All vehicular and bicycle loop repairs
shall be replaced within fourteen (14) calendar days after final paving work.

2. TRAFFIC SIGNAL STRIPING, MARKINGS, RAISED PAVEMENT MARKERS AND CERAMIC MARKERS FOR
GUIDANCE - All traffic striping, markings, raised pavement markers and ceramic markers for guidance shall be in
accordance with the Alabama Department of Transportation Standard Specifications for Highway Construction, Current
Edition. Uniess otherwise specified, traffic striping, markings, raised pavement markers and ceramic markers for
guidance shall be replaced exactly as traffic striping, markings, raised pavement markers and ceramic markers for
guidance existed prior to any paving or resurfacing work, The general contractor will be responsible for documenting
location of all striping, markings, raised pavement markers and ceramic markers for guidance and assuring that all are
replaced exactly as existed prior to paving. All traffic striping, markings, raised pavement markers and ceramic markers
for guidance shall be reflectorized. All resurfaced areas shall be marked with temporary striping and markings for
traffic usage by nightfall each day, 7 days a week, in accordance with State of Alabama regulations. All permanent
striping, markings, raised pavement markers and ceramic markers for guidance shall be replaced within thirty (30)
calendar days after final paving work.

50. SURVIVABILITY OF CONTRACT PROVISIONS

Termination of this Contract by either party shall not affect the rights and obligations of the parties that accrued prior to the
effective date of the termination. Terms and conditions of the contract that survive termination include, but are not necessarily
limited to, provisions regarding payments, insurance, termination, warranty, governing law of the contract, liquidated damages,
bonding requirements, notice procedures, waiver, and other requirements necessary and appropriate for the proper resolution
of disputes, claims, and enforcement of the rights of the parties.

51. SURETY BONDS

The Contractor shall furnish separate performance and payment bonds to the Owner within fifteen (1 5) days after the date of
acceptance of this proposal by City Council action. Each bond shall set forth a penal sum in an amount not less than the Contract
Price. Each bond furnished by the Contractor shall incorporate by reference the terms of this Contract as fully as though they
were set forth verbatim in such bonds. In the event the Contract Price is adjusted by Change Order executed by the Contractor,
the penal sum of both the performance bond and the payment bond shall be deemed increased by like amount. The performance
and payment bonds furnished by the Contractor shall be in forms suitable to the Owner, in conformance with all the requirements
of the Code of Alabama (1975), §39, and shall be executed by a surety, or sureties, reasonably suitable to the Owner. All bonds
must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville.

52. GOVERNING LAW
The Contract shall be governed by the laws of the State of Alabama.

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the
Alabama Immigration Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the
contract performance. The Contractor shall submit in the bid package, with the requested information included on the form, the
“City of Huntsville, Alabama Report of Ownership Form" listed in this document as Attachment "I”. The bidder selected for award
of the contract may be required to complete additional forms relating to citizenship or alien status of the bidder and its employees,
including e-verify information, prior to award of a contract.

54. SUCCESSORS AND ASSIGNS

The Owner and Contractor bind themselves, their successors and assigns to the other party hereto and to successors and
assigns of such other party in respect to covenants, agreements, and obligations contained in this Contract. The Contractor



shall not assign this Contract without written consent of the Owner. In no event shall a contract be assigned to an unsuccessful
bidder whose bid was rejected because he or she was not a responsible or responsive bidder.

55. WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the individual or a member of the firm or entity
or to an officer of the corporation for which it was intended, or if delivered at or sent by registered or certified mail to the last
business address known to the party giving notice.

56. RIGHTS AND REMEDIES

Duties and obligations imposed by the Contract Documents and rights and remedies available there under shall be in addition
to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.

No action or failure to act by the Owner, Engineer, or Contractor shall constitute a waiver of a right or duty afforded them under
the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a breach there under, except as
may be specifically agreed in writing.

57. ENTIRE AGREEMENT
This Contract represents the entire agreement between the Owner and the Contractor and supersedes all prior communications,

negotiations, representations or agreements, either written or oral. This agreement may be amended only by written instrument
signed by both Owner and Contractor.
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HUNTSVILLE

Kathy Martin, P.E. Urban Development Department

Director ) ) s
City Engineer Engineering Division

4TH AVENUE STREETSCAPE IMPROVEMENTS
Project No. 71-24-SP18
June 20, 2024

Addendum #1

Please note project name has been changed from 4th Street Streetscape
Improvements to 4th Avenue Streetscape Improvements.

Attached are the Pre-Bid Minutes from the meeting held on Tuesday, June 18, 2024, in the 6th Floor
Training Room 624/625, 305 Fountain Circle, Huntsville, AL.

Addenda will only be emailed to those bidders who attend and have signed in at the pre-
bid meeting. All addenda, as well as other project information, are available for
downloading on _Engineering’s _website at www.huntsvilleal.gov/engineeringbids.
Acknowledgement of receipt/download from website of addenda is mandatory using
Attachment “C” located in the Specifications and attachment must be submitted with bid
package. Failure to do so shall be cause for rejection of the bid. It is the responsibility
of all bidders to refer to the website for any updates. The attached pre-bid meeting
minutes, all addenda and attachments for the above-referenced project will become part
of the contract documents.

Attachments: Pre-Bid Minutes

END OF ADDENDUM #1

The Star of Alabama

P. O. Box 308 * Huntsville, AL 358040308 + Phone 256-427-5300 - FAX 256-427-5325

huntsvilleal.gov
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PRE-BID MEETING

MINUTES

PROJECT NAME: 4th Avenue Streetscape Improvements
PROJECT NUMBER: 71-24-SP18

DATE: June 18, 2024

PROJECT ENGINEER: Toneka Lindsey

PROJECT INSPECTOR: Jake Slaten

The following people were in attendance at the pre-bid meeting:

Mark Blair Grayson Carter & Son Contracting
Dale Kinney Rogers Group

Chris Wells Huntsville Utilities — Electric
Ricky Cross APAC

Mike Lamb Comcast

Mark Seeley Miller & Miller

Kevin Sawyer Lambert Contracting

Gerald Clark Schoel

Jeremy Smith COH - General Services
John Lang COH - General Services
Mary Ridgeway COH - Engineering

Toneka Lindsey COH - Engineering

1. Introduction of all persons present
2. Work Description (Project Scope)

This project is, as I mentioned before, 4th Avenue Streetscape. It will entail
installing sidewalks on 3rd Avenue, 4th Avenue, and 8th Street. It is going to
encompass the mural development that is at this site. This is a limited streetscape
project, and when I say limited streetscape, I mean for irrigation, lighting and
landscaping. We'll only be installing irrigation sleeves. For lighting, we will only
be installing conduit on 4th Avenue and there will be no landscaping on this
project.
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3. Permits (Provide copies of all permits as part of the Contract)
There are no special permits; so just the general contractor permits is all that will be
needed for this project.

4. Utility Project Notification

Once my contractor gets to the site, I hope to have all the utility issues taken care of.
What's going on now is we're removing all power poles and lines off of 3rd Avenue
and 4th Avenue and 8th Street. To date I have everybody off the poles except for
WOW and Comcast hopefully should be finishing up this week. WOW has explained
that they have to do a cutover and so they have said that it may be another month
before they complete their work but I'm trying to push them hard to complete their
work. Once I have those two comms off the lines I'll be able to pull all the poles.
Huntsville Utilities will come back in and pull all the poles. Like I said, hopefully all
that will be done once my contractor is ready to come on site. There may still be some
utility conflicts on site, I'm sure there will be, but it will just be the normal conflicts
that we deal with on the regular basis with these type of projects.

5. Right-of-Way
Right-of-way issues or right-of-way easements. We don't have any on this
property. It is all owned by the city.

6. Conflicting Projects

I asked the developer, as well as Hardaway who is the onsite contractor for the
development to come to the meeting today. And I don't know I guess they had a
conflict or maybe they are having problems trying to find the meeting room. But as
far as conflicting projects, we will both be on site probably at the same time. I'm
asking them for a date when they will be ready for my contractor to be on site. To
date I have not gotten a specific date from them. I have some time prior to the NTP,
and if T do get a date or get some information, hopefully I will have that by the precon
meeting and I'll put that information out during that meeting.

7. Schedule of Work
a. Critical Path
b. Need by first payment
c. Owner reserves the right to withhold payment if work is more than 25%
behind schedule

8. Project Details (Plans, Specs, Special Provisions, Quantities, Dates)

Review plan sheets

Review Special Provisions and Specifications

Reference State or City Standard Specifications

Enforce ADA Standards for ROW construction.

Contractor responsible for repair and maintenance of any trench cuts with
hot mix asphalt.

Schedule for review of shop drawings/material submittals.

oo oW

=h
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g. State of Alabama License Classification required — (HS) Highways &
Streets or (MU) Municipal & Utility

Introduction and explanation of any revisions to Supplement to General
Requirements — specifically detail the following:

SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the
design and in no case shall this approval be considered to cover error or omissions in
shop details or a check of any dimensions. The Contractor shall be responsible for the
accuracy of the shop drawings, the fabrication of materials and the fit of all
connections; and he shall bear the cost of all extra work in erection caused by errors in
shop drawings or in fabrication, inaccurate workmanship, misfits of connections or for
any changes in fabrication necessary. No work shall be done on the material before the
shop drawings have been approved. Any material that the Contractor orders prior to
the approval shall be at the Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will not be
considered as changes regardless of the Engineer’s approval of shop drawings unless
the change has been previously submitted and approved as a change order per the
requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless directed
in writing to the Owner and acceptance by the Owner of said changes. Any acceptance
of change by the Owner does not constitute a change to the contract unless that change
has been approved and directed in writing per change order. Compensation for
preparing and furnishing all shop and working drawings shall be included in the
contract unit prices for the various pay items of work.

h. Construction Trailer not required. As-Builts required will be required.

i. Calendar Days to complete project — one hundred twenty (120). Concern
was voiced that if contractor did not have access to the area, they could
not do all the work within the allotted 120 days. Toneka said she would
get with the developer to try to get dates on when they would be finished
with their work so the awarded contractor of this project could access the
site.

j.  Council Approval —July 11

k. Anticipated Notice-to-Proceed — between 7/12 and 7/26

9. Bid Sheet (Quantities)
Contractor is required to submit pricing (Attachment “A”) on a thumb/flash drive
(preferably in a live/flash drive format) in the Excel format made available for
download from the Engineering website. The thumb/flash drive must be in working
condition and included with original bid packet and reflect the correct revision,
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along with two signed hard copies.  Bid must be submitted from the file
(Quantities) provided and downloaded from the City of Huntsville’s website.
Failure to do so shall be cause for rejection of bid. The City reserves the right to
reject any altered bid resulting from altering the thumb/flash drive in any manner.
If a price discrepancy is found on the thumb/flash drive, or the correct version of
bid quantities is not submitted on the thumb/flash drive, which corresponds to the
printed hard copy, then printed hard copy prices submitted with original bid
documents, with Contractor signature, will prevail.

a. Review each bid item and describe method of payment

I Mobilization 1 LS
2 Reset Bollard w/ Light 8 EA - more information regarding the
bollards will be given after Toneka and/or Gerald talk to the developer.

3 Relocate Mailboxes 1 LS — There is one (1) mailbox on the north
side of the garage. Across the street from the house will probably be

impacted by construction and will need to be reset. You need to make sure

that the homeowner is able to get their regular mail deliveries.

4 Remove Existing Area Inlet 2 EA — These are on 4th Avenue.
5 Remove 18" RCP Pipe 17 Ik
6 Remove 12" RCP Pipe 116 LF
7 Remove 8" PVC Pipe 10 LF

There is pipe that is going to have to be removed and relocated. It is around the
edges on 8th Street and all around the project. Gerald directed contractors to look
at the plans and they should be able to figure that out what has to be removed and
replaced.

8 Saw Cut and Remove Asphalt 348 SY

9 Remove Curb and Gutter 285  LF - Curb and gutter are reflected
with the pipe work and utility work as well. We are adding parallel parking on
three (3) sides of the building as shown on the plans. So there is some curb and
gutter to be removed. We are going to be building some parking spaces and
paving that back.

10 Remove Sidewalk 527  SY — This item is for the parking and was
referenced to and also with the utility work.

11 Safety Fence 1,300 LF
12 Silt Fence 764 LF
Safety Fence and Silt Fence is to protect the site.

13 Straw Log Inlet Protection 6 EA
14 Gravel Bag Inlet Protection 6 EA
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15 Seed and Mulch 610 SF

16 Unclassified Excavation (Cut) 118 CY

17 Borrow Excavation (Fill) 165 CY

There is not much grade work on this project. Most of what this is intended for is
to slope the surfaces to drain. We are not looking at a lot of dirt work here. It is
just enough to get your grading to work.

18 5" Thick Dense Graded Base 523  SY

19 2" Asphalt Binder 523  SY

20 1" Asphalt Wearing 523  SY

21 Topsoil Backfill 609 SY

22 1.5" Mill (4th Ave, 8th St, 3rd Ave) 2,590 SY

23 1.5" Overlay (4th Ave, 8th St, 3rd Ave) 2,590 SY

24 Traffic Control 1 LS — Contractors were told they are going
have to figure out construction staging and make their number match the traffic
control because it is set up as a lump sum quantity. Toneka said there is not much
traffic in the area. Very light traffic, so contractors should keep that in mind.

25 6" Curb and Gutter 885 LF

26 4" Thick Sidewalk (Varying Widths 5-13 Feet) 736  SY

27 ADA Ramp w/ Detectable Warning 5 EA

28 6" Thick Concrete Apron and Drive w/ 6" Crushed Stone 205 SY
this will be used at the garage entrances.

29 Crosswalk Striping 1 LS

30 Stop Bar Striping 1 LS

31 Double Yellow Striping 150 LF

32 Handicap Parking Striping 1 LS

All striping needs to be restored to current conditions at the end of the project.

33 Curb Inlet 3 EA

34 Junction Box 2 EA

35 Reset Existing OTI Top to Junction Box 1 EA
36 Reset Existing Area Inlet Top to Junction Box 2 EA
37 Area Inlet 1 EA

38 Existing Curb Inlet Reset to Area Inlet Top 1 EA
39 Existing Grate Inlet Reset to Final Grade 1 EA
40 12" RCP 22 LF

41 15" RCP 41 LF

42 18" RCP 110 LF

43 24" RCP 217 LF

44 30" RCP 16 LF

45 6" Diameter PVC SCH 40 Irrigation Sleeves 198 LF
46 4" Electrical Conduit for Bollards 250  LF
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Gerald stated this is a pretty simple project. Contractors need to keep in mind that
this is somebody's front door. Contractor will also be working with another
contractor that will be finishing their build out while you're on site, so there will
need to be coordination between the two contractors.

b. Provide information regarding payment method, i.e. “Payment for
unclassified excavation will only be made once for movement of the same
material”, “DGB is to be measure for payment based on an in place area in
accordance with ....”

Payment

The OWNER agrees to pay the contractor as follows: Once each month per project
the OWNER shall make partial payment to the Contractor on the basis of duly
certified and approved estimates of the work performed during the preceding month
by the Contractor, less five percent (5%) of the amount of such estimate, which is
to be retained by the City until all of the work has been performed. Liquidated
damages will be deducted from all invoices when the invoice estimate period end
date is later than the contract completion date. All pay requests will be submitted
by hard copy. Two originals and two copies of the invoices are required before
payment will be made. The originals and copies should be submitted each month
to the Administrative Officer, ATTN: Teresa Mills, in the Engineering Department.
No further retainage will be held after fifty percent of the contract is complete. All
payments to contractor will be made as soon as practical after the approval and
finance processes have been completed.

a. Date for payment submittal monthly
i. Process for monthly quantities
ii. Monthly Progress Meetings
iii. Red-line As-built required to be maintained by the Contractor and
review monthly prior to invoices being submitted.
iv. Define Substantial Completion — Project in usable condition for
intended purpose
v. Liquidated Damages
vi. One year warranty period begins upon substantial complete.

Traffic Control — Contractor is responsible for installation and maintenance of all
Traffic Control in accordance with MUTCD, latest edition.

If in conflict with work, all vehicular and bicycle loop repairs shall be replaced
within fourteen (14) calendar days after final paving work.
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All permanent striping, markings, raised pavement markers and ceramic markers
for guidance shall be replaced within thirty (30) calendar days after final paving
work.

Lane closures are only allowed in off-peak hours unless otherwise approved by
project engineer.

Contractor is responsible for maintaining roadway drainage and preventing
ponding of water within the construction limits throughout the duration of the
project.

Subcontractors

Any subcontractors present were given the opportunity to ask questions or discuss
items with which they are concerned. The Prime Contractor should be advised that
no work by a subcontractor will be permitted unless approved by contract or in
writing. Contractor shall keep the “Subcontractor’s Listing” updated throughout
the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the
Contractor.

Special Documentation based up Funding Requirements (i.e. Labor Payroll, etc.)
Anyone working for the Contractor, whether equipment and/or personnel, which
are not the Prime Contractors and are not covered by subcontract, then it shall be
understood that the Prime Contractor will be required to furnish a rental
agreement for the equipment and carry personnel performing such work on
his/her labor payroll.

Questions?

Can you give more information on the bollard installations?

Yes, bollards will be installed on 4th Avenue which is similar to what's on the
other side of 4th Avenue and that is all the lighting that we will have installed.
And yes, they are the small black style ones that are on the other side of 4th
Avenue. I did relay this information to Ricky so that you all at General Services
would have that information.

Q: Are we providing power in this contract or is that another

Contract. It says to remove and reset. Reset is just the fixture.

No, we won't be resetting any bollards. We'll just be putting the conduit in.
Toneka stated she would modify that note. The bollards have already been
removed and stored. So the only thing that I need my contractor to do is put the
conduit in.

. And am T understanding that General Services has those or does Huntsville

Utilities have the bollards? Huntsville Utilities and General Services both state
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they don’t have the bollards. The conduit for the bollards does it need to be laid
out and stubbed up or are we just leaving an open trench?

Toneka said what she has tried to do is she has asked the developer and Hardaway
for information from their plan sets on where they want the bollards set because
she doesn’t know. She has not received that information from them so we may
have to end up planning on at least doing the conduit, which she has already
stated. Intent was to put them back where they originally came out of the ground,
and Gerald thinks that works with all but one or two. Chris state there is a meter
that services everything going down 4th Avenue. The meter is located at 4th
Avenue and Triana Boulevard. This is a private meter owned by the City. It is up
to the owner to set the bollards. That is part of the building package. When we
talked about that with the owners he said Huntsville Utilities was supposed to set
the bollards. That was just the other day and last week. We will have to go back
and start the conversations over again so I can figure out what we are going to do
as far as electric is concerned.

Where does Contractor work begin?

Toneka said she has a project periodic project to do storm and sewer work. She
said page 6 in the plans shows the storm and sewer work and that most of that has
been installed. All the sewer has been installed and has been tested and accepted
and the storm we have a shorter section on 8th Street that will be installed by the
developer, but for the most part all of that is has been installed. All work in the
right-of-way will be the responsibility of the COH contractor.

Have the quantities been updated to reflect the storm work?
No, but quantities will be adjusted.

Do you think there's going to be multiple mobilizations?
No.

Is the Contractor only putting in conduit?

That was the original intent, but there has been some confusion between the
developer, Huntsville Utilities and the City, so the Contractor may have to lay
conduit and pull wires, but this will be clarified.

Dale asked how dirt would be measured.
Toneka said it would be measured by truckloads.

Is the developer getting the site back up to grade?

Gerald said in theory, that's where the finished grades should be. However, it's an
active construction site and the contractor is going to have to coordinate with the
developer’s contractor with where they are. This project is from the property line
out, so just the right-of-way. Developer should be bringing it up to grade from the
property line to the building.
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Is all striping to be thermoplastic?
All to be thermo except for parking spaces.

Will contractor be required to establish vegetation to protect the topsoil?
Toneka said yes, and she would be adding an item for sod to the quantities.

Are there any signs set up in the quantities?
Toneka said this item would be added.

Is most of the storm drain in?
Toneka said most of the storm drain is in except for a small portion on 8th Street.
She said this section may be added to the contract.

A S S e

Is the right-of-way shaded on the plans?
Yes.

Is the retaining wall and steps inside the right-of-way?
The developer is doing that work.

Should it be 1.5” wearing in the parking stalls?
This item will be revised.

Will we be patching the asphalt?
Toneka said to disregard that note; it will all be new paving.

There is no dense grade base or binder set up.
Toneka will check on these quantities.

R BERQ 2R 2o 2R

All questions will be answered and all clarifications made by addendum. All
addenda are sent via email to those bidders who attend and have signed
in at the pre-bid meeting. _Although a response to the email is optional,
it is mandatory that the bidders acknowledge the receipt of each
addendum, whether received via email or by downloading from the
Engineering Department’s website, on Attachment “C” included in the
Specifications. Acknowledgement of receipt of addenda is mandatory
using Attachment “C” and must be submitted with bid package. Failure to
do so shall be cause for rejection of the bid.

Last day for questions concerning this project before the bid will be Friday,
June 21, 2024, until 5:00 p.m. via email to:
mary.rideeway@huntsvilleal.gov
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Response to contractor questions will be Tuesday, June 25, 2024 until 5:00
p.m.

Bids open: Thursday, June 27, 2024, at 2:00 p.m. in the 6th Training
Room 624/625, 305 Fountain Circle, Huntsville, AL. All bids must be
SEALED before submittal at the bid opening. Any bids received that are not
sealed will be immediately rejected.

The pre-bid notes and all addenda shall become a part of the contract
documents.

The meeting was adjourned.
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HUNTSVILLE

Kathy Martin, P.E. Urban Development Department

Director . ) M-
City Engineer Engineering Division

4TH AVENUE STREETSCAPE IMPROVEMENTS
Project No. 71-24-SP18
June 25, 2024

Addendum #2

Attachment “A" is amended as follows:
Replace bid quantities with “replacement’, Attachment “A1”. Please use the revised attachment to submit bid

pricing; all bids must be submitted using Attachment “A1”. Contractors are authorized to download revised
quantities from website and paste to a CD-RW (preferably in a live/flash drive format) which must be submitted
with the original bid packet. In addition, two hard copies must be signed and submitted with original bid packet.
Bid must be submitted from the file (Quantities) provided and downloaded from the City of Huntsville’s website.
Failure to do so may be cause for rejection of bid. The City reserves the right to reject any altered bid resulting
from altering the bid CD in any manner. Contractors should be mindful of making changes to formatting already
established in column for Bid Unit Price, as it may affect the outcome of their bid. In order to verify calculations
are correct, Contractor may choose to manually multiply those unit costs x bid quantities to ensure extensions are
correct, prior to printing and submitting with bid packet. If a price discrepancy is found on the CD-RW, or the
correct version of bid quantities is not submitted on the CD-RW which corresponds to the printed hard copy, then
printed hard copy prices submitted with original bid documents, with Contractor signature, will prevail. However,

calculations must be accurate and will be verified manually.

Delete

19 2" Asphalt Binder to include patch material as needed 823 SY

The Star of Alabama

P. O. Box 308 * Huntsville, AL 35804-0308 + Phone 256-427-5300 + FAX 256-427-5325

huntsvilleal.gov
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Delete

Add

20 1.5" Asphalt Wearing Course 523 SY
Delete

33— Gurb-Inlet 3 -EA

34— Junction-Box 2 —EA

&
]
i
B

42— 18" RGP HMe——LF

Delete

Add

46 Install 2" Conduit and Wire for 8 Bollard Lights 1 LS
Add

47 Temporary Bermuda Sod, Installed in Place 730 SY

48 Signage 1 LS

Clarifications:

« Signage pay item to include a stop sign mounted on a post at 4th Avenue and 8th
Street and an “All Way” sign and a stop sign mounted on a post at 3rd Avenue and 8th
Street.
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Addenda will only be emailed to those bidders who attend and have signed in at the pre-
bid meeting. All addenda, as well as other project information, are available for
downloading _on Engineering’s website at www.huntsvilleal.gov/engineeringbids.
Acknowledgement_of receipt/download from website of addenda is mandatory using
Attachment “C” located in the Specifications and attachment must be submitted with bid
package. Failure to do so shall be cause for rejection of the bid. It is the responsibility
of all bidders to refer to the website for any updates. The attached pre-bid meeting
minutes, all addenda and attachments for the above-referenced project will become part
of the contract documents.

Attachments: Revised Quantities — Attachment A1
Lighting Plan

END OF ADDENDUM #2
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ATTACHMENT "A1" 6/25/2024
4th Street Streetscape Improvements
Project No. 71-24-SP18

UNIT BID SHEET
46 Install 2" Conduit and Wire for 8 Bollard Lights 1 LS $0.00
47 Temporary Bermuda Sod, Installed in Place 730 SY $0.00
48 Signage 1 LS $0.00

TOTAL BASE BID $0.00

ALL ITEMS SHALL BE CONSIDERED IN-PLACE. PRICES
SHALL INCLUDE ALL LABOR, EQUIPMENT,MATERIALS,
AND REMOVALS AS REQUIRED FOR CONSTRUCTION
OF THE REQUIRED WORK.

COMPANY
SIGNATURE
DATE

50f5
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HUNTSVILLE

Kathylg\’[irgtté?, P.E. Urban Development Department
City Engineer Engineering Division

4TH AVENUE STREETSCAPE IMPROVEMENTS
Project No. 71-24-SP18
June 26, 2024

Addendum #3

Attachment “A1” is amended as follows:

Replace bid quantities with “replacement”, Attachment «p2”. Please use the revised attachment to submit bid
pricing; all bids must be submitted using Attachment “A2”. Contractors are authorized to download revised
quantities from website and paste to a thumb drive (preferably in a live/flash drive format) which must be
submitted with the original bid packet. In addition, two hard copies must be signed and submitted with original bid
packet. Bid must be submitted from the file (Quantities) provided and downloaded from the City of Huntsville's
website. Failure to do so may be cause for rejection of bid. The City reserves the right to reject any altered bid
resulting from altering the bid thumb drive in any manner. Contractors should be mindful of making changes to
formatting already established in column for Bid Unit Price, as it may affect the outcome of their bid. In order to
verify calculations are correct, Contractor may choose to manually multiply those unit costs x bid guantities to
ensure extensions are correct, prior to printing and submitting with bid packet. If a price discrepancy is found on
the thumb drive, or the correct version of bid quantities is not submitted on the thumb ddrive which corresponds to
the printed hard copy, then printed hard copy prices submitted with original bid documents, with Contractor
signature, will prevail. However, calculations must be accurate and will be verified manually.

Delete

Add ‘

16 Unclassified Excavation (Cut) 700 cYy
Delete

17— Borrow Excavation(Fill)———1656—CY¥

Add

17 Borrow Excavation (Fill) 400 cYy

Addenda will only be emailed to those bidders who attend and have signed in at the pre-
bid meeting. All_addenda, as well as other project _information, are available for
downloading on _Engineering’s website at www.huntsvilleal.gov/engineeringbids.
Acknowledgement of receipt/download from website of addenda is mandatory using

The Star of Alabama

P. O. Box 308 * Huntsville, AL 35804-0308 * Phone 256-427-5300 - FAX 256-427-5325

huntsvilleal.gov
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Attachment “C” located in the Specifications and attachment must be submitted with bid
package. Failure to do so shall be cause for rejection of the bid. It is the responsibility
of all bidders to refer to the website for any updates. The attached pre-bid meeting

minutes, all addenda and attachments for the above-referenced project will become part
of the contract documents.

Attachments: Revised Quantities — Attachment A2

END OF ADDENDUM #3
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CERTIFICATION OF COMPLIANCE WITH TITLE 39, CODE OF ALABAMA

In accordance with Code of Alabama (1975) §39-5-1(b), I hereby certify that the Contract with
Rogers Group, Inc., in the amount of THREE HUNDRED TWELVE THOUSAND AND NO/100
DOLLARS ($312,000.00), for 4th Avenue Streetscape Improvements, Project No. 71-24-SP18, which is
being submitted to the City Council of the City of Huntsville, Alabama for approval on this the 11th day of
July, 2024, has been let in accordance with Code of Alabama, Title 39 and all other applicable provisions.

Kathy Martin
Director of City Engineering
City of Huntsville

E-VERIFY — NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975) § 31-13-1 through 31-13-30 (also known as and hereinafter referred to as “the Alabama Immigration
Act”) as amended by Act No. 2012-491 on May 16, 2012, is applicable to all competitively bid contracts
with the City of Huntsville. As a condition for the award of a contract and as a term and condition of the
contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act, as
amended, any business entity or employer that employs one or more employees shall not knowingly
employ, hire for employment, or continue to employ an unauthorized alien within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify
program and shall verify every employee that is required to be verified according to the applicable federal
rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-9(c). Failure to comply with these requirements may result in
breach of contract, termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville, Alabama contracts that have been competitively bid and is hereby made a part of this Contract:

“By signing this Contract, the contracting parties affirm, for the duration of the agreement, that they will
not violate federal immigration law or knowingly employ, hire for employment, or continue to employ an
unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom.”

Representation Pursuant to Code of Alabama) § 41-16-5 (b)
By signing this Contract, Rogers Group, Inc., represents and agrees that it is not currently engaged

in, nor will it engage in, any boycott of a person or entity based in or doing business with a
jurisdiction with which the State of Alabama can enjoy open trade.

Rogers Group, Inc.
(Company)

BY.
(Authorized Representative)




